



ODISHA RENEWABLE ENERGY DEVELOPMENT AGENCY
S-3/59, MANCHESWAR INDUSTRIAL ESTATE, BHUBANESWAR-751010
Phone: (0674) 2588260,2586398,2580554, Fax:2586368
Website: www.oredaorissa.com , Email: ceoreda@oredaorissa.com

No: 5752

Date: 16/12/2020
PD-10-2017, VOL-III

Addendum-2 to the Notice Inviting Tender No 4002/OREDA-10/2020 dated 9th Oct 2020 invited for design, engineering, supply, installation, testing and commissioning of various off-grid applications along with operations and CMC Coverage at Konark, Odisha

In view of the queries received from the bidder(s) and clarification from MNRE, Gol, following amendments have been carried out in Notice Inviting Tender No 4002/OREDA-10/2020 dated 9th Oct 2020 and Addendum-1 no. 5087, dated: 29.10.2020 invited for Request for Proposal (RFP) for design, engineering, supply, installation, testing and commissioning of various off-grid applications along with operations and CMC Coverage at Konark, Odisha.

All other conditions remain unchanged.

The Addendum is given at Annexure-A:


Chief Executive

Memo No. 5753/OREDA

Date 16/12/2020

Copy forwarded to the Additional Secretary, MNRE, Govt. of India for favour of information.


Chief Executive

Memo No. 5754/OREDA

Date 16/12/2020

Copy forwarded to the Principal Secretary, Energy Department, Govt. of Odisha for favour of information.


Chief Executive

Memo No. 5455/OREDA

Date 16/12/2020

Copy forwarded to M/S KEONICS, A Govt. of Karnataka Undertaking, No.29/1, Race course Road, Bangalore- 560 001 for information and necessary action.


Chief Executive

Memo No. 5456/OREDA

Date 16/12/2020

Copy forwarded to the Director (Admin) / All Divisional Heads / Publicity Wing / Notice Board / Website of OREDA i.e. www.oredaodisha.com for information and necessary action.


Chief Executive

16/12/2020

Addendum to Request for Proposal (RFP) for design, engineering, supply, installation, testing and commissioning of various off-grid applications along with operations and CMC Coverage at Konark, Odisha

S/N	Reference	Page no.	Current provisions	Amendments																
1	BDS 2.1.7 Performance Security	30	<p>The Performance Security shall be submitted for an aggregate amount equivalent to fifty percent (50%) of the Initial Capex, as given below:</p> <table border="1"> <thead> <tr> <th>BG no.</th> <th>Amount</th> <th>Expiry date</th> <th>Claim date</th> </tr> </thead> <tbody> <tr> <td>BG</td> <td>Fifty percent (50%) of Initial Capex</td> <td>Sixty-Six (66) Months from the date of issuing Letter of Intent</td> <td>Twelve (12) Months from the date of expiry</td> </tr> </tbody> </table> <p>Each Bank Guarantee submitted towards the Performance Security shall be returned within a maximum period of thirty (30) Days of the expiry date of each of the Bank Guarantee.</p>	BG no.	Amount	Expiry date	Claim date	BG	Fifty percent (50%) of Initial Capex	Sixty-Six (66) Months from the date of issuing Letter of Intent	Twelve (12) Months from the date of expiry	<p>The Performance Security shall be submitted for an aggregate amount equivalent to three percent (3%) of the Initial Capex, as given below:</p> <table border="1"> <thead> <tr> <th>BG no.</th> <th>Amount</th> <th>Expiry date</th> <th>Claim date</th> </tr> </thead> <tbody> <tr> <td>BG</td> <td>Three percent (3%) of Initial Capex</td> <td>Sixty-Six (66) Months from the date of issuing Letter of Intent</td> <td>Twelve (12) Months from the date of expiry</td> </tr> </tbody> </table> <p>Bank Guarantee submitted towards the Performance Security shall be returned within a maximum period of thirty (30) Days of the expiry date of each of the Bank Guarantee.</p>	BG no.	Amount	Expiry date	Claim date	BG	Three percent (3%) of Initial Capex	Sixty-Six (66) Months from the date of issuing Letter of Intent	Twelve (12) Months from the date of expiry
BG no.	Amount	Expiry date	Claim date																	
BG	Fifty percent (50%) of Initial Capex	Sixty-Six (66) Months from the date of issuing Letter of Intent	Twelve (12) Months from the date of expiry																	
BG no.	Amount	Expiry date	Claim date																	
BG	Three percent (3%) of Initial Capex	Sixty-Six (66) Months from the date of issuing Letter of Intent	Twelve (12) Months from the date of expiry																	
2	QR 4.3.1 Qualification Requirement	55	<p>The Bidder must have the experience of:</p> <ol style="list-style-type: none"> Of commissioning off-grid Solar Systems (includes solar power plants, street lights, solar trees, solar pumps) of capacity 1000 kW or more in last five (5) years from the last date of online submission of the Technical Bid Of commissioning net-metered Solar Plant of capacity 300 kW or more in last five (5) years from the last date of online submission of the Technical Bid <p>Note: In case of Consortium, combined experience of all the members will be considered for meeting technical qualification requirement.</p>	<p>The Bidder must have the experience of:</p> <p>Of commissioning Solar Systems (includes solar power plants, street lights, solar trees, solar pumps) of capacity 500 kW or more in last five (5) years from the last date of online submission of the Technical Bid</p> <p>Note: In case of Consortium, combined experience of all the members will be considered for meeting technical qualification requirement.</p>																

S/N	Reference	Page no.	Current provisions	Amendments																		
3	GCC 5.5.1.2 & 5.5.1.3	64	<p>In case of failure on the part of the Successful Bidder to achieve the Commissioning timelines pursuant to GCC Clause Error! Reference source not found., the Successful Bidder shall pay to OREDA a Delay Liquidated Damage for a sum equivalent to one percent (1%) of the Capex for each week of the delay from the target date of Commissioning, to be calculated on pro-rata basis for each Day of delay, subject to a maximum of five percent (5%) of the Capex.</p> <p>Once the maximum limit of five (5%) is reached, OREDA may consider terminating the Work Order and forfeit the Performance Security without prejudice to the other remedies of the Work Order. However, the Chief Executive, OREDA may at own discretion allow reasonable time extension upon the written application of the Successful Bidder. If the delay is considered intentional or due to the negligence of the Successful Bidder, no extension can be allowed with the imposition of Delay Liquidated Damages. If the delay is considered to be genuine, then a suitable time extension can be allowed with/ without the imposition of the delay Liquidated Damages, to be evaluated on a case-to-case basis.</p>	<p>In case of failure on the part of the Successful Bidder to achieve the Commissioning timelines pursuant to GCC Clause Error! Reference source not found., the Successful Bidder shall pay to OREDA a Delay Liquidated Damage for a sum equivalent to one percent (1%) of the Capex for each week of the delay from the target date of Commissioning, to be calculated on pro-rata basis for each Day of delay, subject to a maximum of five percent (3%) of the Capex.</p> <p>Once the maximum limit of five (3%) is reached, OREDA may consider terminating the Work Order and forfeit the Performance Security without prejudice to the other remedies of the Work Order. However, the Chief Executive, OREDA may at own discretion allow reasonable time extension upon the written application of the Successful Bidder. If the delay is considered intentional or due to the negligence of the Successful Bidder, no extension can be allowed with the imposition of Delay Liquidated Damages. If the delay is considered to be genuine, then a suitable time extension can be allowed with/ without the imposition of the delay Liquidated Damages, to be evaluated on a case-to-case basis.</p>																		
4	SCC 5.2.2.1	75	<table border="1"> <thead> <tr> <th>Milestone</th> <th>Payment term</th> <th>Intervention</th> </tr> </thead> <tbody> <tr> <td>Advance payment after issuance of work order</td> <td>20% of Initial Capex along with applicable tax at the time of invoicing, as specified in the Works Order.</td> <td>50 KW Off-grid Solar Power Plant for illumination of Sun temple A total of 250 KW On-grid Rooftop Solar Power Plants at various government office buildings in Konark</td> </tr> <tr> <td>On achievement of commissioning of project</td> <td>Seventy percent (70%) of the Initial Capex along with</td> <td>Illumination of approach road to Konark and other</td> </tr> </tbody> </table>	Milestone	Payment term	Intervention	Advance payment after issuance of work order	20% of Initial Capex along with applicable tax at the time of invoicing, as specified in the Works Order.	50 KW Off-grid Solar Power Plant for illumination of Sun temple A total of 250 KW On-grid Rooftop Solar Power Plants at various government office buildings in Konark	On achievement of commissioning of project	Seventy percent (70%) of the Initial Capex along with	Illumination of approach road to Konark and other	<table border="1"> <thead> <tr> <th>Milestone</th> <th>Payment term</th> <th>Intervention</th> </tr> </thead> <tbody> <tr> <td>Advance payment after issuance of work order</td> <td>20% of Initial Capex as specified in the Work Order.</td> <td>50 KW Off-grid Solar Power Plant for illumination of Sun temple A total of 250 KW On-grid Rooftop Solar Power Plants at various government office buildings in Konark</td> </tr> <tr> <td>On achievement of commissioning of project</td> <td>Sixty percent (60%) of the Initial Capex along with</td> <td>Illumination of approach road to</td> </tr> </tbody> </table>	Milestone	Payment term	Intervention	Advance payment after issuance of work order	20% of Initial Capex as specified in the Work Order.	50 KW Off-grid Solar Power Plant for illumination of Sun temple A total of 250 KW On-grid Rooftop Solar Power Plants at various government office buildings in Konark	On achievement of commissioning of project	Sixty percent (60%) of the Initial Capex along with	Illumination of approach road to
Milestone	Payment term	Intervention																				
Advance payment after issuance of work order	20% of Initial Capex along with applicable tax at the time of invoicing, as specified in the Works Order.	50 KW Off-grid Solar Power Plant for illumination of Sun temple A total of 250 KW On-grid Rooftop Solar Power Plants at various government office buildings in Konark																				
On achievement of commissioning of project	Seventy percent (70%) of the Initial Capex along with	Illumination of approach road to Konark and other																				
Milestone	Payment term	Intervention																				
Advance payment after issuance of work order	20% of Initial Capex as specified in the Work Order.	50 KW Off-grid Solar Power Plant for illumination of Sun temple A total of 250 KW On-grid Rooftop Solar Power Plants at various government office buildings in Konark																				
On achievement of commissioning of project	Sixty percent (60%) of the Initial Capex along with	Illumination of approach road to																				

S/N	Reference	Page no.	Current provisions	Amendments
			<p>applicable tax at the time of invoicing, as specified in the Works Order if advanced payment is availed (BG submitted against advanced payment will be returned within 30 days of this payment).</p> <p>Or</p> <p>Ninety percent (90%) of the Initial Capex along with applicable tax at the time of invoicing, as specified in the Works Order if advanced payment is not availed</p>	<p>applicable tax, as specified in the Works Order, if advanced payment is availed (BG submitted against advanced payment will be returned within 30 days of this payment).</p> <p>Or</p> <p>Eighty percent (80%) of the Initial Capex along with applicable tax as specified in the Work Order, if advanced payment is not availed</p> <p>On achievement of acceptance of project 10% of Initial Capex as</p>

S/N	Reference	Page no.	Current provisions			Amendments		
			<p>On achievement of acceptance of project 10% of Initial Capex along with applicable tax at the time of invoicing, as specified in the Works Order.</p>			<p>specified in the Works Order.</p> <p>On successful completion of each year of CMC for five years 2% of Initial Capex along with applicable tax, as specified in the Works Order.</p>		
5	Annexure 7.1.6 (Technical Qualification)	98	Technical Qualification Our experience of commissioning off-grid Solar Systems (includes solar power plants, street lights, solar trees, solar pumps) of capacity 1000 kW or more in last five (5) years from the last date of online submission of the Technical Bid	Number of Projects Commissioned/S applied	Reference project no.	Technical Qualification Our experience of commissioning Solar Systems (includes solar power plants, street lights, solar trees, solar pumps) of capacity 500 kW or more in last five (5) years from the last date of online submission of the Technical Bid	Number of Projects Commissioned/Su pplied	Reference project no.
			Our experience of commissioning net-metered Solar Plant of capacity 300 kW or more in last five (5) years from the last date of online submission of the Technical Bid					

S/N	Reference	Page no.	Current provisions	Amendments																																										
6	Annexure 7.3.3 LOI Form 3 (Sample format for CMC)		<p>The Performance Security has been submitted for an aggregate amount equivalent to fifty percent (50%) of the Initial Capex, as given below:</p> <table border="1"> <thead> <tr> <th>BG no.</th> <th>Amount</th> <th>Expiry date</th> <th>Claim date</th> </tr> </thead> <tbody> <tr> <td>BG</td> <td>Fifty percent (50%) of Initial Capex</td> <td>Sixty-Six (66) Months from the date of issuing Letter of Intent</td> <td>Twelve (12) Months from the date of expiry</td> </tr> </tbody> </table>	BG no.	Amount	Expiry date	Claim date	BG	Fifty percent (50%) of Initial Capex	Sixty-Six (66) Months from the date of issuing Letter of Intent	Twelve (12) Months from the date of expiry	<p>The Performance Security has been submitted for an aggregate amount equivalent to three percent (3%) of the Initial Capex, as given below:</p> <table border="1"> <thead> <tr> <th>BG no.</th> <th>Amount</th> <th>Expiry date</th> <th>Claim date</th> </tr> </thead> <tbody> <tr> <td>BG</td> <td>Three percent (3%) of Initial Capex</td> <td>Sixty-Six (66) Months from the date of issuing Letter of Intent</td> <td>Twelve (12) Months from the date of expiry</td> </tr> </tbody> </table>	BG no.	Amount	Expiry date	Claim date	BG	Three percent (3%) of Initial Capex	Sixty-Six (66) Months from the date of issuing Letter of Intent	Twelve (12) Months from the date of expiry																										
BG no.	Amount	Expiry date	Claim date																																											
BG	Fifty percent (50%) of Initial Capex	Sixty-Six (66) Months from the date of issuing Letter of Intent	Twelve (12) Months from the date of expiry																																											
BG no.	Amount	Expiry date	Claim date																																											
BG	Three percent (3%) of Initial Capex	Sixty-Six (66) Months from the date of issuing Letter of Intent	Twelve (12) Months from the date of expiry																																											
7	NIT	2	<table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Events</th> <th>Schedule</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Date of publication of RFP on E-procurement Website and OREDA Website</td> <td>09 Oct 2020</td> </tr> <tr> <td>2</td> <td>Due date and time for receipt of pre-bid queries on the RFP</td> <td>17 Oct 2020, Time: 1:00 PM</td> </tr> <tr> <td>3</td> <td>Date and time for the pre-bid meeting through online mode only. Meeting invite link on google hangout platform: meet.google.com/odb-cmxk-qrj</td> <td>22 Oct 2020, Time: 11:30 AM</td> </tr> <tr> <td>4</td> <td>Due date and time for submission of online copies of Technical Bid and Price Bid</td> <td>16 Nov 2020, Time: 5:00 PM</td> </tr> <tr> <td>5</td> <td>Due date and time for submission of hard copies of Technical Bid for select Bid Forms only</td> <td>18 Nov 2020, Time: 1:00 PM</td> </tr> <tr> <td>6</td> <td>Due date and time for the opening of Technical Bid for both online copies and hard copies, except Price Bid</td> <td>18 Nov 2020, Time: 3:00 PM</td> </tr> </tbody> </table>	Sl. No.	Events	Schedule	1	Date of publication of RFP on E-procurement Website and OREDA Website	09 Oct 2020	2	Due date and time for receipt of pre-bid queries on the RFP	17 Oct 2020, Time: 1:00 PM	3	Date and time for the pre-bid meeting through online mode only. Meeting invite link on google hangout platform: meet.google.com/odb-cmxk-qrj	22 Oct 2020, Time: 11:30 AM	4	Due date and time for submission of online copies of Technical Bid and Price Bid	16 Nov 2020, Time: 5:00 PM	5	Due date and time for submission of hard copies of Technical Bid for select Bid Forms only	18 Nov 2020, Time: 1:00 PM	6	Due date and time for the opening of Technical Bid for both online copies and hard copies, except Price Bid	18 Nov 2020, Time: 3:00 PM	<table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Events</th> <th>Schedule</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Date of publication of RFP on E-procurement Website and OREDA Website</td> <td>09 Oct 2020</td> </tr> <tr> <td>2</td> <td>Due date and time for receipt of pre-bid queries on the RFP</td> <td>17 Oct 2020, Time: 1:00 PM</td> </tr> <tr> <td>3</td> <td>Date and time for the pre-bid meeting through online mode only. Meeting invite link on google hangout platform: meet.google.com/odb-cmxk-qrj</td> <td>22 Oct 2020, Time: 11:30 AM</td> </tr> <tr> <td>4</td> <td>Due date and time for submission of online copies of Technical Bid and Price Bid</td> <td>29 Dec 2020, Time: 5:00 PM</td> </tr> <tr> <td>5</td> <td>Due date and time for submission of hard copies of Technical Bid for select Bid Forms only</td> <td>30 Dec 2020, Time: 1:00 PM</td> </tr> <tr> <td>6</td> <td>Due date and time for the opening of Technical Bid for both online copies and hard copies, except Price Bid</td> <td>30 Dec 2020, Time: 3:00 PM</td> </tr> </tbody> </table>	Sl. No.	Events	Schedule	1	Date of publication of RFP on E-procurement Website and OREDA Website	09 Oct 2020	2	Due date and time for receipt of pre-bid queries on the RFP	17 Oct 2020, Time: 1:00 PM	3	Date and time for the pre-bid meeting through online mode only. Meeting invite link on google hangout platform: meet.google.com/odb-cmxk-qrj	22 Oct 2020, Time: 11:30 AM	4	Due date and time for submission of online copies of Technical Bid and Price Bid	29 Dec 2020, Time: 5:00 PM	5	Due date and time for submission of hard copies of Technical Bid for select Bid Forms only	30 Dec 2020, Time: 1:00 PM	6	Due date and time for the opening of Technical Bid for both online copies and hard copies, except Price Bid	30 Dec 2020, Time: 3:00 PM
Sl. No.	Events	Schedule																																												
1	Date of publication of RFP on E-procurement Website and OREDA Website	09 Oct 2020																																												
2	Due date and time for receipt of pre-bid queries on the RFP	17 Oct 2020, Time: 1:00 PM																																												
3	Date and time for the pre-bid meeting through online mode only. Meeting invite link on google hangout platform: meet.google.com/odb-cmxk-qrj	22 Oct 2020, Time: 11:30 AM																																												
4	Due date and time for submission of online copies of Technical Bid and Price Bid	16 Nov 2020, Time: 5:00 PM																																												
5	Due date and time for submission of hard copies of Technical Bid for select Bid Forms only	18 Nov 2020, Time: 1:00 PM																																												
6	Due date and time for the opening of Technical Bid for both online copies and hard copies, except Price Bid	18 Nov 2020, Time: 3:00 PM																																												
Sl. No.	Events	Schedule																																												
1	Date of publication of RFP on E-procurement Website and OREDA Website	09 Oct 2020																																												
2	Due date and time for receipt of pre-bid queries on the RFP	17 Oct 2020, Time: 1:00 PM																																												
3	Date and time for the pre-bid meeting through online mode only. Meeting invite link on google hangout platform: meet.google.com/odb-cmxk-qrj	22 Oct 2020, Time: 11:30 AM																																												
4	Due date and time for submission of online copies of Technical Bid and Price Bid	29 Dec 2020, Time: 5:00 PM																																												
5	Due date and time for submission of hard copies of Technical Bid for select Bid Forms only	30 Dec 2020, Time: 1:00 PM																																												
6	Due date and time for the opening of Technical Bid for both online copies and hard copies, except Price Bid	30 Dec 2020, Time: 3:00 PM																																												

S/N	Reference	Page no.	Current provisions		Amendments			
			7	Due date and time for the opening of online Price Bid, applicable only for the Bidders whose Technical Bids shall be responsive	To be intimated later	7	Due date and time for the opening of online Price Bid, applicable only for the Bidders whose Technical Bids shall be responsive	To be intimated later