



**OREDA LIMITED**  
(Under the Department of Energy Government of Odisha)  
(CIN No: U35105OD2024SGC045786)  
( ISO 9001:2015 / ISO 14001:2004)  
S/59, MANCHESWAR INDUSTRIAL ESTATE  
BHUBANESWAR-751010, ODISHA  
Website: [www.oredaodisha.com](http://www.oredaodisha.com) E-mail:  
[ceoreda@oredaorissa.com](mailto:ceoreda@oredaorissa.com)

Letter No 1634 / OREDA Ltd.  
PD-51/2026

Dated. 28/04/2026

**Corrigendum**

Corrigendum/ addendum is issued with necessary amendments and change in schedule of events for the e-tender notice no – 1411/OREDA Ltd., dated 06.04.2026; for design, engineering, supply, installation, testing and commissioning of Grid-connected Solar PV systems at government buildings such as Govt. ITIs, RPRC campus, fish hatcheries & Sewage Treatment Plants (STPs) under WATCO across Odisha, along with comprehensive maintenance for seven (7) years.

The revised Schedule of events is as mentioned below.

SI No	Event	Timeline	Revised timeline
1	Date of publication of RFE on E-procurement website and OREDA website	06.04.2026	06.04.2026
2	Due date of pre bid query submission as per format of NIT	13.04.2026, Time: 5.00 PM	13.04.2026, Time: 5.00 PM
3	Date and time of pre-bid meeting through virtual mode Pre bid meeting <a href="https://meet.google.com/hwp-cznw-kve">https://meet.google.com/hwp-cznw-kve</a>	15.04.2026, Time: 11.30 AM	15.04.2026, Time: 11.30 AM
4	Due date and time for submission of online copies of Technical Bid and price bid.	27.04.2026, Time: 5:00 PM	<b>05.05.2026, Time: 5:00 PM</b>
5	Due date and time for submission of hard copies of Technical Bid for select Bid Forms only <i>NB: (Bidders must submit the cost of bid, bid security, and power of attorney only in hard copy, as specified in the tender documents. Submitting any additional documents in hard copy, contrary to the tender requirements, may result in rejection of the tender.)</i>	29.04.2026, Time: 5:00 PM	<b>07.05.2026, Time: 5:00 PM</b>
6	Tentative date and time for the opening of Technical Bid for both online copies and hard	30.04.2025, Time: 3:00 PM	<b>08.05.2025, Time: 3:00 PM</b>
7	Due date and time for the opening of online price bid applicable only for the bidders whose Technical bids shall be responsive.	To be intimated later	To be intimated later

Details can be seen from the website [www.tenderwizard.com/OREDA](http://www.tenderwizard.com/OREDA) or [www.oredaorissa.com](http://www.oredaorissa.com). Further corrigendum, if any, will be uploaded in these websites only.

  
27.04.2026  
Chief Executive Officer

Memo No. 1635 /OREDA Ltd.,

Date. 28/04 /2026

Copy to FA – cum - Special Secretary to Government, DoE, GoO for favour of kind information.

  
Joint Director (Technical)

Memo No. 1636 /OREDA Ltd.,

Date. 28/04 /2026

Copy forwarded to M/S KEONICS, A Govt. of Karnataka Undertaking, No.29/1 Race course Road, Bangalore- 560 001 for information and necessary action.

  
Joint Director (Technical)

Memo No. 1637 /OREDA Ltd.,

Date. 28/04 /2026

Copy forwarded to the Director (Admin) / All Divisional Heads / Publicity Wing / Notice Board / Website of OREDA i.e. www.oredaodisha.com for information and necessary action. The advertisement may please be published in two Odia dailies and in two English dailies in all the editions.

  
Joint Director (Technical)

Memo No. 1638 /OREDA Ltd.,

Date. 28/04 /2026

Copy to Chief Executive, Regional Plant Resource Center (RPRC), Bhubaneswar for information.

  
Joint Director (Technical)

Memo No. 1639 /OREDA Ltd.,

Date. 28/04 /2026


Copy to General Manager, WATCO Project Division-III, Bhubaneswar for information.

  
Joint Director (Technical)


**CORRIGENDUM**

RFFE No. 14111/OREDA Ltd., dated 06.04.2026

Sl No	Page No	RFP clause no.	Existing Clause	Corrigendum
1	27	3.1.1	<p><b>Package-I (578 Grid connected RSPS)</b></p> <p>The details of buildings identified for solarization under this package are as follows: Total number of buildings: 04 Nos. Total cumulative capacity: 578 KW The package is further divided into two parts based on capacity distribution:</p> <ul style="list-style-type: none"><li>○ <b>Part-A</b><ul style="list-style-type: none"><li>▪ Total capacity: 313 KW</li><li>▪ Government I.T.I, Puri – 193 KW</li><li>▪ Government I.T.I, Baleswar – 120 KW</li></ul></li><li>○ <b>Part-B</b><ul style="list-style-type: none"><li>▪ Total capacity: 265 KW</li><li>▪ Government I.T.I, Boudh – 140 KW</li><li>▪ Government I.T.I, Ganjam – 125 KW</li></ul></li><li>○ <b>Award Criteria</b><p>The L1 bidder shall be awarded Part-A (313 KW). The L2 bidder, subject to acceptance of the L1 discovered price, shall be awarded Part-B (265 KW).</p></li></ul>	<p><b>Package-I ( 578 kw Grid connected RSPS)</b></p> <p>The details of buildings identified for solarization under this package are as follows: Total number of buildings: 04 Nos. Total cumulative capacity: 578 KW</p> <ul style="list-style-type: none"><li>▪ Government I.T.I, Puri – 193 KW</li><li>▪ Government I.T.I, Baleswar – 120 KW</li><li>▪ Government I.T.I, Boudh – 140 KW</li><li>▪ Government I.T.I, Ganjam – 125 KW</li></ul> <p>The L1 bidder will be awarded the entire capacity of 578 KW</p>

  
27.09.26

Sl No	Page No	RFP clause no.	Clarification sought / Queries	Clarification issued
2			Confirmation regarding the type of Solar PV module to be used (DCR / Non-DCR)	Use of Non-DCR Solar PV module is recommended
3			Acceptability of provisional completion certificate (plant installed but not commissioned)	Experience with commissioned Solar PV projects (rooftop and ground-mounted solar PV power plants) will only be considered.
4			Consideration of solar pump installation experience for technical eligibility	Experience with commissioned Solar PV projects (rooftop and ground-mounted solar PV power plants) will only be considered.
5			Consideration of work done for private entities with valid PO & WCC (outside Govt. schemes)	Clause no. 4.3 of the work order shall prevail (no change)
6			Whether partial capacity bidding is allowed	Bidders may bid for any or all packages, subject to eligibility criteria
7			Responsibility for structural stability of roof	To be assessed during site survey after LOI issuance
8			Responsibility for net metering approvals	Net metering responsibility- Bidder Bidder must coordinate with beneficiary department & respective DISCOM, including the submission of requisite documents and payment of respective net metering fees
9			Payment timeline after commissioning	Refer to clause 6.3 of the RFP

  
 27-09-26

10			Exemption towards submission of Bid Security & Cost of the bid	No exemption is allowed with respect to the submission of Bid Security & Cost of the bid
11			Duration of CMC and Maintenance	The duration of CMC period shall be seven (7) years. Monthly cleaning of Solar Modules is included in the maintenance protocol.

\*Note: Bidders who have already submitted their bid documents are requested to review the same and, if required, submit revised bids accordingly.

*Splw*  
19.01.26