




 

 

 

 
BID DOCUMENT 

FOR  

RURAL ELECTRIFICATION WORKS OF 151 HOUSEHOLDS OF 

07NOS. VILLAGES OF ODISHA UNDER STANDALONE SYSTEM 

IN UNDER SETU and others Details of tender call 

Notice no_3289_______       date_23-12-2022 

Date of Hoisting of the bid document on 

Website   

23-12-2022 

Date & time of pre-bid meeting 03-01-2023  at 12.30 AM at 

OREDA Conference hall 

11-30 AM 
Date of hosting of final bid document  05-01-2023 

Date  & time of last submission of online 

bid document 

21-01-2023 up to 01.00 PM 

Date and time of last submission of hard 

copy of bid document 

24-01-2023 up to 3.00 PM 

Opening of Techno-Commercial bid  24-01-2023 at 03.30 PM 

Date of opening of the price bid To be informed to the technically 

qualified bidders. 

 

S-3/59, MANCHESWAR INDUSTRIAL ESTATE, BHUBANESWAR-751010 

Phone:  (0674) 2588260, 2586398, 2580554, Fax:2586368 

Website: www.oredaorissa.com Email: ceoreda@oredaorissa.com 

 

http://www.oredaorissa.com/
mailto:ceoreda@oredaorissa.com
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SECTION – I 

INVITATION FOR BIDS (IFB) 



 

 

INVITATION FOR BIDS (IFB) 

Rural Electrification works of 151 Households of 07 nos. villagesofOdishaunder Standalone System in 

under SAUBHAGYA& SETU 

(DOMESTIC COMPETITIVE BIDDING) 

(SINGLE STAGE TWO ENVELOPE BIDDING) 

DATE OF ISSUANCE OF IFB:  

FUNDING  : DOMESTIC 

1.0 This invitation for bids follows the procurement notice (Invitation for Bids) for the subject 

work(s) which appeared in National and Regional Newspapers on. This shall also be available 

on OREDA website. 

“OREDA” have been entrusted to execute the Project i.e.  Rural Electrification works of 151 

Households of 07 nos. villages of Odisha through Stand alone solar System under Central 

Special Assistance & SETU scheme. The execution of the project shall be funded out of the 

proceeds of financial assistance to be received by Government of Odisha and the ownership 

of the project shall remain vested with Government of Odisha. The project shall be executed 

by OREDA on turnkey basis and all eligible payment under the project shall be made from 

the proceeds of financial assistance to be received by Government of Odisha. For the 

purpose of all procurement activities related to the aforesaid project, OREDA shall be 

referred to as ‘Employer’ and Government of Odisha “the Owner”. 

2.0 This Invitation for Bids extended through media, website or written communication or by 

any other means, and issuance of Bidding Documents as per para 7.0 below shall not be 

construed to mean that the prospective bidders to whom the Invitation for Bids has been 

extended and/or Bidding Documents have been issued is deemed to be an eligible bidder. 

The eligibility of the bidders shall be determined as per the provisions of Bidding Documents. 

3.0 This Specification covers the following scope of works: 

The scope of work under the subject work includes site survey, planning, design, 

engineering, assembly manufacturing, testing, supply, loading, transportation, unloading, 

insurance, delivery at site, handling, storage, installation, testing, commissioning and 

documentation of all items/material required to complete the Electrification works in 151 

households of 02nos. districts which inter-alia include installation of Solar PV standalone 

system and providing service connection with house wiring all enlisted consumers in the 

villages. 

  The above scope of work is indicative and the detailed scope of work is given in the Bidding 

Documents. 

3.1 The completion period for Rural Electrification works of 151 Households of 07 nos. Villages of 

Odisha under Standalone System in under under Central Special Assistance & SETU scheme 

shall be 90 days from the date of issue of work order. 
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3.2 Bidding will be conducted through the domestic competitive bidding procedures as per the 

provisions of ITB/BDS and the contract shall be executed as per the provisions of the 

Contract.  

4.0 The detailed Qualifying Requirements (QR) are given in the Bidding Document. 

5.0 The complete Bidding Documents including tender drawings and technical specifications are 

available at OREDA website http://www.oredaorissa.com  and e-tender portal  

www.tenderwizard.com/OREDA.Bidders can download the Bidding Documents and 

commence preparation of bids to gain time. 

6.0 Interested eligible bidders may obtain further information if any from OREDA on all working 

days till the sale of Bidding Documents is open as per para 7.0 below. 

7.0  Interested Bidders will be required to download the Bidding Documents from e-Portal 

www.tenderwizard.com/OREDA (for submission of bid). 

 Bid documents can be downloaded online free of charge. The bidder shall submit the bids 

along with payment of tender fee of Rs. 10,500/-.The acceptance of price bid/commercial 

bid shall be subjected to acceptance of documents fee. 

  The Bidding Documents are meant for the exclusive purpose of bidding against this 

specification and shall not be transferred to any other party or reproduced or used 

otherwise for any purpose other than for which they are specifically issued. 

8.0 A pre-bid meeting will be held at the OREDA Conference hall to clarify the bidders various 

issues raised in accordance with clause 6.4 of ITB. 

9.0 e-bidding procedures will be followed for both technical and price bids. 

9.1 Bids must be uploaded on www.tenderwizard.com/OREDA by the schedule mentioned in 

tender schedule. The  hard  copies of all uploaded documents along with a print out of techno-

commercial  bids, Bank draft/ BG towards Bid security, Bank draft towards tender cost. The 

Techno Commercial bid shall be opened on schedule mentioned in tender schedule in the 

presence of the bidders’ representatives who choose to attend in person at the address below. 

Price Bids shall be opened in the presence of the bidders’ representatives who choose to 

attend at the time and date at the address given in the intimation for opening of Price bids in 

accordance with Clause 25 of ITB.  

10.0 OREDA reserves the right to cancel/withdraw this invitation for bids without assigning any 

reason and shall bear no liability whatsoever consequent upon such a decision. 

 

 

11.0 All correspondence with regard to the above shall be to the following address. 

Chief Executive, OREDA 

S-3/59, MANCHESWAR INDUSTRIAL ESTATE, 

http://www.oredaorissa.com/
http://www.tenderwizard.com/SOUTHCO
http://www.tenderwizard.com/SOUTHCO
http://www.tenderwizard.com/OREDA
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BHUBANESWAR-751010 

Phone:  (0674) 2588260, 2586398, 2580554, Fax:2586368 

Website: www.oredaorissa.com 

Email: ceoreda@oredaorissa.com 

 

SALIENT FEATURES OF THE TENDER 

SL.  
NO. 

DESCRIPTION  SCHEDULE  

1 Cost of Tender 
document 

10,500/- to be paid in shape of DD drawn in favour Chief 
Executive, OREDA payable at Bhubaneswar 

2 Estimated Cost of 
Tender  

 

Rs. 75,50,000/-* 

3 Bid security in INR 
75,500/-to be paid either in shape of DD drawn in favour 
Chief Executive, OREDA payable at Bhubaneswar or BG in 
the prescribed format. 

4 Tender processing fee 

5,750/- to K.S.E.D.C. Ltd, Bangalore on e-payment mode 
only. 

NOTE: For tender processing fee the bidder can use various 
modes of e-payment facility available through Tender 
wizard Portal, i.e. by Credit Card, Debit Card, Net Banking). 

 

* The Estimated Cost indicated above includes Design, Supply, Installation and 

Comprehensive Maintenance for 5 years excluding Tax. 

 

 

 

 

 

 

 

 

 

http://www.oredaorissa.com/
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SECTION – II 

INSTRUCTION TO BIDDERS  

(ITB) 
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Preamble 

This part, Instruction to Bidders (ITB), Section II of the Bidding Documents provides the information 

necessary for bidders to prepare responsive bids, in accordance with the requirements of the Employer. 

It also provides information on bid submission, opening and evaluation and on contract award. ITB 

Section II contains provisions that are to be used unchanged unless part Special Condition of Contract, 

Section V, which consists of provisions that supplement, amend, or specify in detail, information or 

requirements included in ITB Section II and that are specific to each procurement, states otherwise. If 

there is a conflict between the provisions of ITB Section – II & Special Condition of Contract Section – V, 

the provisions of Special Condition of Contract, Section – V shall prevail. 

However, provisions governing the performance of the Contractor, payments under the contract or 

matters affecting the risks, rights and obligations of the parties under the contract are not included in 

this section but instead under Section – IV: General Conditions of Contract and/or Section – V: Special 

Conditions of Contract. 

Further in all matters arising out of the provisions of this Section – II and the Section–III of the Bidding 

Documents, the laws of the Union of India shall be the governing laws and the high court of Odisha shall 

have exclusive jurisdiction. 

(A) Introduction 

1.0 General Instructions 

1.1 OREDA (implementer of the project on behalf of Govt. Of Odisha) hereinafter called ‘Employer’ 
will receive bids in respect of equipment to be furnished and erected as set-forth in the 
accompanying Specifications. In case where CPSU has not been appointed, the Owner and 
Employer shall remain the same. All bids shall be prepared and submitted by bidders in 
accordance with these instructions. 

1.2 Source of funds: The Owner named in the Bidding Documents intends to use the financial 
assistance from Govt. Of Odisha for implementation of the project. 

1.2.1 All the payments under the contract for the work for which this invitation for Bids is issued 
shall be made by the Employer {who is also named as Project Implementing Agency (PIA) by 
Govt.ofOdisha 

1.3 For the purpose of implementation of subject work, OREDA shall be referred as Employer and 
the State Government of concerned state where the works are to be executed shall be referred 
as “The Owner”.  

2.0 Eligibility of Bidder: 
   

2.1 This Invitation for Bids, issued by Employer is open to all firms including company (ies), 
Government Owned Enterprises registered and incorporated in India as per Company Act, 
1956/2013 (with amendment from time to time) barring Government department as well as 
foreign bidders/MNCs not registered and incorporated in India and those bidders with whom 
business is banned by the Employer.  
 

2.2 A Bidder shall not have a conflict of interest. Any Bidders found to be have a conflict of interest 
shall be disqualified. The bidder may be considered to have conflict of interest with one or 
more parties in this bidding process, if: 
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2.2.1 They have a controlling partner in common,  
2.2.2 They receive or have received any direct or indirect subsidy from any of them; or  
2.2.3 They have the same legal representative for purpose of this bid; or 
2.2.4 They have a relationship with each other, directly or through common third parties, that puts 

them in position to have access to information about or influence on the bid of another Bidder, 
or influence the decisions of the Employer regarding this bidding process; or  

2.2.5 A bidder submits more than one bid in the bidding process, either individually [including bid 
submitted as agent /authorised representative on behalf of one or more manufacturer(s) or 
through Licensee – Licensor route, wherever permitted as per the provision of Qualification 
requirement for Bidders] or as partner in a joint venture, except for alternative offers 
permitted under Invitation to Bid. This results in disqualification of all such bids. However, this 
does not limit the participation of a Bidder as a sub-contractor in another Bid, or of a firm as a 
sub-contractor in more than one bid; or 

2.2.6 A Bidder or any of its affiliates participated as a consultant in the preparation of the design or 
technical specification of the materials and services/works that are subject of the bid, or 

2.2.7 The Bidder directly or indirectly shall not be a dependent agency of the Employer.  
2.2.8 A prequalification process will be conducted prior to the bidding process or conducted during 

process of the bidding; this bidding is open only to prequalified Bidders.   
 

2.3 This bidding is open to all qualified bidders as per given Pre-qualification Requirements and 
who provides satisfactory evidence concerning the following that he: 
 

2.3.1 Does not anticipate change in the ownership during the proposed period of work (if such a 
change is anticipated, the scope and effect thereof shall be defined); 

2.3.2 Has adequate financial stability and status to meet the financial obligation pursuant to the 
scope of the works (the Bidders should submit at least 2 copies of their audited profit and loss 
account and balance sheet for the last five years); 

2.3.3 Has adequate field services organisation to provide the necessary field erection and 
management services required to successfully erect, test and commission the equipment as 
required by the Specifications and Documents; and  

2.3.4 Has established quality assurance systems and organisation designed to achieve high levels of 
equipment reliability, both during his manufacturing and field installation activities. 

2.4 The above stated requirements are a minimum and Employer reserves the right to request for 
any additional information and also reserves the right to reject the Proposal of any Bidder, if in 
the opinion of Employer, the qualification data is incomplete, or the Bidder is found not 
qualified to satisfactorily perform the Contract. 

3.0 Eligible Plant: Equipment and Services 
 

3.1 For the purposes of these Bidding Documents, the words “facilities,” “plant and equipment,” 
“installation services,” etc., shall be construed in accordance with the respective definitions 
given to them in the General Conditions of Contract. 
 

3.2 All plant and equipment to be supplied and installed and services carried out under the contract 
shall have their origin in our country only.  
 

 
 

4.0 Cost of Bidding 
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4.1 The Bidder shall bear all costs and expenses associated with preparation and submission of its 
bid including post-bid discussions, technical and other presentations etc, and Employer will in no 
case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding 
process. 
 

(B) The Bidding Documents 

5.0 Contents of bidding documents: 

5.1 The goods and services required, bidding procedures and Contract terms are prescribed in the 

Bidding Document. The Bidding Document is a compilation of the following and shall include 

amendments, if any, thereto:  

 

Section I:   Invitation for Bid (Section - IFB)  

Section II:   Instructions to Bidders (Section – ITB) 

Section III:   Bid Data sheets (BDS)  

Section IV:   General Conditions of Contract (GCC) 

Section V:   Special Conditions of Contract (SCC) 

Section VI:   Sample Forms and Procedures (FP)  

1. Bid Form & Price Schedule 

1.1 Bid Form  

1.2 Price Schedule 

2. Bid Security Form 

3. Form of Notification by the Employer to the Bank  

3.a Applicable for forfeiture of Bank Guarantee  

3.b Applicable for conditional claim pending extension of Bank Guarantee by 

the bidder. 

4. Form of ‘Notification of Award of Contract’ 

4(a) Form of ‘Notification of Award of Contract’ for Supply of Plant and 

equipment 

4(b) Form of ‘Notification of Award of Contract’ for Installation of Plant and 

equipment 

5. Form of Contract Agreement 

 Alternative A 

Alternative B  
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5.1 Appendix-1: Terms and Procedures of Payment: 

5.2 Appendix-2: Price Adjustment 

5.3 Appendix-3: Insurance Requirements 

5.4 Appendix-4: Time Schedule  

5.5 Appendix-5: List of Approved Subcontractors 

5.6 Appendix-6: Scope of Works and Supply by the Employer 

5.7 Appendix-7: List of Document for Approval or Review 

5.8 Appendix-8: Guarantees, Liquidated Damages for Non-Performance 

6. Performance Security Form 

7. Bank Guarantee Form for Advance Payment 

8. Form of Taking over Certificate  

9. Form of Indemnity Bond to be executed by the Contractor for the 

Equipment handed over in one lot by Employer for performance of its 

contract. 

10. Form of Indemnity Bond to be executed by the Contractor for the 

Equipment handed over in instalment by Employer for performance of its 

contract. 

11. Form of Authorisation Letter 

12. Form of Trust Receipt for Plant, Equipment and Materials received 

13. Form of Extension of Bank Guarantee 

14. Form of Power of Attorney for Joint Venture 

15. Form of Undertaking by the Joint Venture Partners 

16. Format for Evidence of Access to or Availability of Credit/ Facilities 

17. Form of Operational Acceptance 

18. Form of Safety Plan to be submitted by the Contractor within sixty days of 

award of contract 

19.  Form of joint deed of undertaking by the Sub-contractor along with the 

bidder /contractor 

20.      Form of Certificate of Financial Parameters for QR 

Section VII:   Scope of Works  
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Section-VIII:  Bid Forms 

Section-IX:  Technical Specifications 

Price Schedules (to be uploaded in e-tender website) 

5.2 Understanding of bid documents: A prospective Bidder is expected to examine all instructions, 
forms, terms, technical specifications, tender drawings and scope of works in the Bid documents 
and fully inform himself as to all the conditions and matters which may in any way affect the 
scope of work or the cost thereof. Failure to furnish all information required in the Bid document 
or submission of a Bid not substantially responsive to the Bid document in every respect will be 
at the Bidder’s risk and may result in the rejection of its bid. 

6.0 Clarifications on Bid Documents; and Pre-Bid Meeting: 

6.1 If the prospective Bidder finds discrepancies or omissions, in specifications and document or is 
in doubt as to the true meaning of any part, he shall at once make a request, in writing, for an 
interpretation/clarification, to Employer at his mailing address indicated in Bidding Documents. 
Similarly, if a Bidder feels that any important provisions in the documents, such as Governing 
laws, Taxes and Duties, Defect Liability, Limitation of Liability, Settlement of Disputes, 
Arbitration, Form of Contact Agreement, Price Adjustment, Bid Guarantees, Contract 
Performance Guarantee, Compensation for Delay, Payments Terms, Schedule of 
Execution/Completion of works, will be unacceptable, such an issue should be raised as above. 
Employer, then, will issue interpretation(s) and clarification(s) as he may think fit in writing or 
modification of the Bidding Documents that it receives no later than two (2) days from the pre-
bid meeting prior to original deadlines prescribed for submission of bids by Employer. The 
Employer shall not be obliged to respond to any request for clarification received later than the 
above period. Further, mere request for clarification received from the Bidder shall not be a 
ground for seeking extension in the deadline for submission of bids. Written copies of 
Employer’s response (including an explanation of the query but not identification of its source) 
will be sent to all prospective bidders that have received the Bidding Documents / uploaded to 
the e-portal under amendment or addendum. 
 

6.2 Verbal clarification and information given by Employer or his employee(s) or his 
representative(s) shall not in any way be binding on Employer.  

 

6.3 LOCAL CONDITIONS: It will be imperative on each Bidder to fully inform himself of all local 
conditions and factors, which may have any effect on the execution of the Contract covered 
under these documents and specifications. Employer shall not entertain any request for 
clarifications from the Bidders, regarding such local conditions. It must be understood and 
agreed that such factors have properly been investigated and considered while submitting the 
Proposals. No claim for financial adjustment to the Contract, awarded under these 
specifications and documents, will be entertained by Employer. Neither any change in the time 
schedule of the Contract nor any financial adjustments arising thereof shall be permitted by 
the Employer, which are based on the lack of such clear information or its effect on the cost of 
the Works to the Bidder.  

 
6.4 The bidder’s designated representative(s) is/are invited to attend a pre-bid meeting, which, if 

convened, will take place at the venue and time specified in the Biding Documents. The 
purpose of the meeting shall be to clarify any issue regarding the Biding Documents in general 
and the Technical Specifications in particular. The Bidder is requested, as for as possible to 
submit any question in writing, to reach the Employer not later than one week before the 
meeting. Minutes of the Meeting, including the text of the questions raised (without identifying 
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the name of the bidders) and the responses given, together with any responses prepared after 
the meeting, will be transmitted without any delay to all the purchasers of the Bidding 
Documents.  

6.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.  
 

7.0 Amendment to Bidding Document 
 

7.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason, 
whether at its own initiative or in response to a clarification requested by a prospective Bidder, 
modify the Bidding Document by amendment (s). 
 

7.2 The amendment will be uploaded in e-portal (where tender is already uploaded) or notified by 
email to all prospective Bidders, Bidders are required to regularly check / visit the web-portal 
for e-procurement and to immediately acknowledge receipt of any such amendments, and it 
will be assumed that the information contained therein will have been taken into account by 
the Bidder in its bid. The Employer will bear no responsibility or liability arising out of non-
receipt of the same in time or otherwise. 

 

7.3 In order to afford prospective Bidders reasonable time in which to take the amendment into 
account in preparing their bids, the Employer may, at its discretion, extend the deadline for the 
submission of bid, in such cases, the Employer shall notify / upload amended / extended 
deadline on web-portal for e-procurement and website of the employer.  

 

7.4 All notifications and clarifications also be uploaded by Employer on his web portal / tender 
portal.  

 

7.5 Such amendments, clarifications, etc, shall be binding on the Bidders and will be given due 
consideration by the Bidders while they submit their bids and invariably enclose such 
documents as a part of the bid. 

(C) Preparation of Bids 
 

8.0 Language of Bid 
The bid prepared by the Bidder and all correspondences and documents relating to the bid, 
exchanged by the Bidder and Employer shall be written in the English language, provided that 
any printed literature furnished by the Bidder may be written in another language so long as 
accompanied by an English translation of its pertinent passages. Failure to comply with this 
may disqualify a bid. For purposes of interpretation of the bid, the English translation shall 
govern. 

9.0 Documents Comprising the Bid 
9.1 The bidding shall be e-tendering basis. By the due date of submission of bids, bids shall be 

uploaded by the bidders as per procedure of bidding. Under this procedure, the bid submitted 
by the Bidder in one envelope – Bid Envelope (also referred to as Techno - Commercial Part). 
The Bid envelop shall be submitted by bidders at notified date and time in hard copies as well 
as on uploaded on e-tendering portal. Price bid in form of Price schedule shall be uploaded by 
bidder on schedule date and time of submission of bids. It shall be opened, in presence of 
eligible bidders on notified date, time and venue.  
 
The techno-commercial part as well as the price bid in the prescribed formats shall be 
uploaded by the bidder on web portal on which the NIT is floated on or before the due date of 
submission. The bidders are also required to submit the hard copies of the techno-commercial 
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bid uploaded on the website. Clearly mark the page No. and the total page for example (P-1 of 
15) on the right bottom corner of each page. All the pages of techno-commercial part of bid 
must be stitched together to prevent any loss/misplacement of the pages. The hard copies of 
the techno-commercial part of the bid document as uploaded on the website should be put in 
a sealed envelope and marked “Uploaded techno-commercial part of Bid”. The bank draft/Bank 
guarantee for the bid security amount should be put in a separate sealed envelope and marked 
“Bid Security”. 
The bank draft towards tender cost should also be put in a separate sealed envelope and 
marked “Tender Cost”. All the above 3 sealed envelope shall be put in one large, 
sealedenvelope addressed to the Employer and shall be put in the tender box kept in the 
conference of OREDA.    
The online tender document of only those bidders will be opened whose above envelop 
comprises of hard copy of techno-commercial bid, bid security and cost of tender cost. 
The price schedule shall be uploaded by the bidder on web portal on which the NIT is floated 
on due date and time for submission of bids. The locked price bid shall be opened on notified 
date and time in presence of participating bidders who have qualified technically and 
commercially.   The price breakup shall be uploaded by bidders on-line on web portal on due 
date of submission of bids. The price bids shall be locked and opened on notified date and time 
pertains to technically and commercially cleared bidders only in presence of participating 
bidders. Due intimation shall be given to technically and commercially cleared bidders about 
date and time of opening of on-line bids. The bids shall comprise of the following documents: 

9.2 Alternative bids shall not be accepted,  

9.3 Each Bidder shall submit with its Techno - Commercial Part (Bid Envelope) the following 
attachments: 
 

a. Attachment 1: Bid Security (If required): A bid security in sealed separate Packet 
shall be furnished in accordance with ITB Clause 13 & ITB Clause 16. 

b. Attachment 2: Power of Attorney: A power of attorney, duly notarized, 
indicating that the person(s) signing the bid has (ve) the authority to sign the bid 
and thus that the bid is binding upon the Bidder during full period of its validity, 
in accordance with ITB Clause 14. 

c. Attachment 3: Bidder’s Eligibility and Qualifications: In the absence of 
prequalification, documentary evidence establishing that the Bidder is eligible to 
bid in accordance with ITB Clause 2 and is qualified to perform the contract in 
accordance with Annexure – A (BDS), if its bid is accepted.  

 

The documentary evidence of the Bidder’s eligibility to bid shall establish to the 

Employer’s satisfaction that the Bidder, at the time of submission of its bid, is 

eligible as defined in ITB Clause 2. 

The documentary evidence of the Bidder’s qualifications to perform the 

contract, if its bid is accepted, shall establish to the Employer’s satisfaction that 

the Bidder has the financial, technical, production, procurement, shipping, 

installation and other capabilities necessary to perform the contract, and, in 

particular, meets the experience and other criteria outlined in the Qualification 

Requirement for the Bidders in Annexure – A (BDS) and shall also include the 

complete annual reports together with Audited statement of accounts of the 
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company for last five years of its own (separate) immediately preceding the date 

of submission of bid. 

[Note I. In the event the Bidder is not able to furnish the above information of its 

own (i.e., separate), being a subsidiary company and its accounts are being 

consolidated with its Group/ Holding/ Parent company, the Bidder should 

submit the audited balance sheet, income statement, other information 

pertaining to it only (not of its Group/Holding/Parent company) duly certified by 

any one of the authority [(i) Statutory Auditor of the Bidder/(ii) Company 

Secretary of the Bidder a (iii) A certified Public Accountant] certifying that such 

information/documents are based on the audited accounts as the case may be.    

Note II. Similarly, if the Bidder happens to be a Group/Holding/ Parent company, 

the Bidder should submit the above documents/information of its own (i.e., 

exclusive of its subsidiaries) duly certified by any one of the authority mentioned 

in Note: I above certifying that these information/documents are based on 

audited accounts, as the case may be.] 

Unless otherwise mentioned in BDS, bids submitted by a joint venture having 

not more than three partners with one partner as lead partner, if allowed as per 

stipulated Qualification Requirements in Annexure-A (BDS), shall comply with 

the following requirements: 

i. The bid shall include all the information required for Attachment 3 as 
described above for each joint venture partner. 
 

ii. The bid shall be signed so as to be legally binding on all partners. 

iii. One of the partners responsible for performing a key component of the 
contract shall be designated as leader; this authorization shall be 
evidenced by submitting with the bid a power of attorney signed by 
legally authorized signatories as per Form-14 of Section-VI (Sample 
Forms and Procedures). 

iv. The leader shall be authorized to incur liabilities and receive instructions 
for and on behalf of any and all partners of the joint venture, and the 
entire execution of the contract, including payment, shall be done 
exclusively with the leader, provided otherwise requested by the joint 
venture and agreed between the Employer and the leader. 

v. All partners of the joint venture shall be liable jointly and severally for 
the execution of the contract in accordance with the contract terms. 

vi. A copy of the agreement entered into by the joint venture partners shall 
be submitted with the bid as per Form-15 of Section-VI (Sample Forms 
and Procedures), including interalia delineation of responsibilities and 
obligations of each partners appended thereto, notwithstanding the 
joint and several liability. 
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vii. The joint venture agreement should precisely indicate the responsibility 
of all members of JV in respect of planning, design, manufacturing, 
supply, installation, commissioning and training.  

viii. All members of JV should have active participation in execution during 
the currency of the contract.  This should not be varied/modified 
subsequently without prior approval of the Employer; and 

ix. In order for a joint venture to qualify, each of its partners or 
combination of partners must meet the minimum criteria listed in the 
Qualification Requirement for the Bidder in enclosed Annexure-A (BDS) 
for an individual Bidder for the component of the contract they are 
designated to perform. Failure to comply with this requirement will 
result in rejection of the joint venture bid. 

x. A firm can be a partner in only one joint venture; bids submitted by joint 
ventures or consortia including the same firm as partner will be rejected. 

xi. In the case of a Bidder who offers to supply and/or install plant and 
equipment under the contract that the Bidder did not manufacture or 
otherwise produce and/or install, the Bidder shall (i) have the financial 
and other capabilities necessary to perform the contract; (ii) have been 
duly authorized by the manufacturer or producer of the related plant 
and equipment or component as per proforma in attachment 8 to 
supply and/or install that item in the Employer’s country; and (iii) be 
responsible for ensuring that the manufacturer or producer complies 
with the requirements of ITB Sub-Clause 3.2 and meets the minimum 
criteria listed for an individual Bidder for that item.  

d. Attachment 4: Eligibility and Conformity of the Facilities- Documentary evidence 
established in accordance with ITB Clause 3 that the facilities offered by the 
Bidder in its bid are eligible and conform to the Bidding Documents. 

The documentary evidence of the eligibility of the facilities shall consist of a 

statement on the country of origin of the plant and equipment offered, which 

shall be confirmed by a certificate of origin issued at the time of shipment. 

e. Attachment 5: Subcontractors Proposed by the Bidder: The Bidder shall include 
in its bid details of all major items of supply or services that it proposes to 
purchase or sublet and shall give details of the name and nationality of the 
proposed Subcontractor, including vendors, for each of those items. Bidders are 
free to list more than one Subcontractor against each item of the facilities.  Their 
participation should be confirmed with a letter of intent between the parties, as 
needed, in Attachment 8. Quoted rates and prices will be deemed to apply to 
whichever Subcontractor is appointed, and no adjustment of the rates and 
prices will be permitted. 
The Bidder shall be responsible for ensuring that any Subcontractor proposed 

complies with the requirements of ITB Clause 2, and that any plant, equipment 

or services to be provided by the Subcontractor comply with the requirements 

of ITB Clause 3 and Qualification Requirement for the Bidder, enclosed as 

Annexure-A(BDS). 
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The Employer reserves the right to delete any proposed Subcontractor from the 

list prior to award of contract, and after discussion between the Employer and 

the Contractor, the Appendix-5 of Section VI - Form of Contract Agreement shall 

be completed, listing the approved Subcontractors for each item concerned. 

f. Attachment 6: Deviations: In order to facilitate evaluation of bids, deviations, if 
any, from the terms and conditions or Technical Specifications shall be listed in 
Attachment 6 to the bid. The Bidder is required to provide the cost of 
withdrawal for such deviations. However, the attention of the bidders is drawn 
to the provisions of ITB Sub-Clause 22.3 regarding the rejection of bids that are 
not substantially responsive to the requirements of the Bidding Documents. 
Bidder’s attention is also drawn to the provisions of ITB Sub-Clause 22.3.1. 

g. Attachment 8: Manufacturer’s Authorisation Form 
h. Attachment 9:  Work Completion Schedule. 
i. Attachment 10: Guarantee Declaration 
j. Attachment 11: Information regarding ex-employees of Employer in Bidder’s 

firm. 
k. Attachment 12: Integrity Pact: The Bidder shall complete the accompanying 

Integrity Pact, which shall be applicable for bidding as well as contract execution, 
duly signed on each page by the person signing the bid and shall be returned by 
the Bidder in two (2) originals along with the Techno - Commercial Part in a 
separate packet, duly superscripted with ‘Integrity Pact’. The Bidder shall submit 
the Integrity Pact on a non-judicial stamp paper of Rs. 100/-.  
If the Bidder is a joint venture, the Integrity Pact shall be signed by all the 

partners or consortium members. 

Bidder’s failure to submit the Integrity Pact duly signed in Original along with the 

Bid or subsequently pursuant to ITB Sub-Clause 21 .1 shall lead to outright 

rejection of the Bid. 

l. Attachment 13: Option for Initial Advance (either Interest Bearing Initial Advance 
or No Initial Advance) and Information for E-payment, PF details and declaration 
regarding Micro/Small & Medium Enterprises 
In this Attachment, the Bidder is required to clearly mention whether the Bidder 

would opt for Interest bearing initial advance in addition to providing the other 

information as above.  

m. Attachment 14: Additional Information:  
i. Certificate from their Banker(s) (as per prescribed formats in Form 16, 

Section-VI (Sample Forms and Procedures)) indicating various fund 
based/non-fund-based limits sanctioned to the Bidder and the extent of 
utilization as on date.  Such certificate should have been issued not 
earlier than three months prior to the date of bid opening. Wherever 
necessary the Employer may make queries with the Bidders’ Bankers.   

ii. Detailed information on any litigation or arbitration arising out of 
contracts completed or under execution by it over the last five years. A 
consistent history of awards involving litigation against the Bidder or any 
partner of JV may result in rejection of Bid. 

iii. Any other information which the Bidder intends to furnish. 
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n. Attachment 15: Declaration for tax exemptions, reductions, allowances or 
benefits 

o. Attachment 16: Declaration 
p. Attachment 17: Bank Guarantee verification checklist 

 

10.0 Bid Form and Price Schedules: 

The Bidder shall complete the Bid Form(s) and upload the same on the web portal and submit 

it in hard copy on due date and time of submission of bid. The appropriate Price Schedules 

furnished in the Bidding Documents as indicated therein, shall be uploaded on web portal on 

due date and time of submission of bids.  

 

11.0 Bid Prices: 

11.1 Unless otherwise specified in the Technical Specifications, bidders shall quote for the entire 
facilities on a “single responsibility” basis such that the total bid price covers all the 
Contractor’s obligations mentioned in or to be reasonably inferred from the Bidding 
Documents in respect of the design, manufacture, including procurement and subcontracting 
(if any), delivery, construction, installation and completion of the facilities. This includes all 
requirements under the Contractor’s responsibilities for testing, pre-commissioning and 
commissioning of the facilities and, where so required by the Bidding Documents, the 
acquisition of all permits, approvals and licenses, etc.; the operation, maintenance and training 
services and such other items and services as may be specified in the Bidding Documents, all in 
accordance with the requirements of the General Conditions of Contract. Items against which 
no price is entered by the Bidder will not be paid for by the Employer when executed and shall 
be deemed to be covered by the prices for other items. 

11.2 Bidders are required to quote the price for the commercial, contractual and technical 
obligations outlined in the Bidding Documents. If a Bidder wishes to make a deviation, such 
deviation shall be listed in Attachment 6 of its bid. The Bidder is required to provide the cost of 
withdrawal for such deviations. 

11.3 Bidders shall give a breakdown of the prices in the manner and detail called for in the Price 
Schedules. Where no Price Schedules are included in the Bidding Documents, Bidders shall 
present their prices in the following manner: 
Separate numbered Schedules shall be up-loaded for each of the following elements. The total 

amount from each Schedule 1 to 4 shall be summarized in a grand summary of Price Proposal 

(Schedule 5) giving the total bid price(s) to be entered in the Bid Form. 

Schedule 1 Plant and Equipment to be supplied  
Schedule 2:  Transportation, Insurance and other incidental services applicable for 

supply of Plant & Equipment  
Schedule 3:  Installation Services for Erection, Testing and Commissioning including 

Local Transportation,  
Schedule 4: Taxes and Duties not included in Schedule 1 to 3 
Schedule 5:  Grand Summaries (Schedule Nos. 1 to 4) 
 
Bidders shall note that the plant and equipment included in Schedule No. 1 above 

exclude materials used for civil, building and few other construction/erection works. All 

such materials shall be included and priced under Schedule No. 3, Installation Services. 
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11.3.1 It shall be the responsibility of the bidders to pay all statutory taxes, duties and levies to the 
concerned authorities for such surplus material, which would otherwise have been, lawfully 
payable. The bidders shall submit an indemnity bond to keep Employer harmless from any 
liability, before release of such material to the bidder by Employer. 

11.3.2 Set/Lot/Lump-sum shall be governed as per the requirement of the corresponding item 
description read in conjunction with relevant provisions of Technical Specifications. 

11.4 In the schedules, Bidder shall give the required details and a break -own of their price as 
follows: 

 
a. Plant and equipment shall be quoted on an EXW (ex-factory, ex-works, ex-warehouse or 

off-the-self, as applicable) basis and to be quoted in Schedule 1. 
In respect of direct transaction between the Employer and the Contractor, EXW price 

shall be exclusive of all cost as well as duties and taxes (viz., customs duties & levies, 

duties, GST etc.) paid or payable on components, raw materials and any other items 

used for their consumption incorporated or to be incorporated in the Plant & 

Equipment. 

GST, excise duty, local tax and other levies for equipment/items under direct transaction 

including octroi/entry tax as applicable for destination site/state shall not be included in 

the EXW price but shall be indicated wherever applicable in respective column of 

Schedule 4. 

Whenever EXW price is quoted exclusive of excise duty and/or VAT, then the due credit 

under the CENVAT (Central Value Added Tax)/VAT scheme as per the relevant 

Government policies wherever applicable shall be taken into account by the Bidder while 

quoting bid price. 

In respect of bought-out finished items, which shall be dispatched directly from the sub-

vendor’s works to the Employer’s site (sale-in-transit), EXW price shall be inclusive of all 

cost as well as duties and tax (viz., custom duties & levies, duties, GST etc.) paid or 

payable. While quoting the EXW price, inclusive of excise duty and/or VAT, the due 

credit under the CENVAT (Central Value Added Tax)/VAT scheme as per the relevant 

Government policies wherever applicable shall be taken into account by the Bidder. 

Imported goods shall not be acceptable. Only indigenous goods shall be acceptable in 

the contract.  

However, octroi/entry tax as applicable for destination site/state shall not be included in 

the EXW price but shall be indicated separately in respective column of Schedule 4. 

Requisite Sales Tax Declaration forms for all the equipment/items to be supplied from 

within India shall be furnished by the Employer. 

b. Local transportation, insurance and other Services incidental to delivery of the Plant and 
Equipment to be supplied shall be quoted separately in Schedule 2.   

c. Installation Charges shall be quoted separately (Schedule 3) and shall include rates and 
prices for all labour, Contractor's equipment, temporary works, materials, consumables 
and all matters and things of whatsoever nature, provision of operations and 
maintenance manuals, etc. wherever identified in the Bidding Documents as necessary 
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for the proper execution of all installation services except those priced in other 
Schedules.  

d. The bidder shall include the GST on Works Contract, Turnover Tax or any other similar 
taxes under the GST Act for services to be performed, as applicable in their quoted bid 
price and Employer would not bear any liability on this account. Employer on behalf of 
the Owner shall, however, deduct such taxes at source as per the rules and issue Tax 
Deducted at Source (TDS) Certificate to the bidder. 

e. The Bidder shall include Service Tax and surcharge/cess etc. on it as applicable in their 
quoted bid price and Employer would not bear any liability whatsoever on this account. 
Employer (or the Employer on behalf of the Owner) shall, however, deduct such tax at 
source as per the rules and issue necessary Certificate to the Contractor. 

f. The Bidder shall include insurance charges in its bid prices as per insurance requirement 
mentioned in Section – IV: General Conditions of Contract (GCC) and Appendix-3: 
Insurance Requirements to Form of Contract Agreement as contained in Section VI 
(Sample Forms and Procedures) of the Bidding Documents. Bidder shall further note that 
the Employer shall not be liable to make any payment/ reimbursement to the Contractor 
whatsoever for insurance of Contractor’s Plant and Machinery. 
Discount(s)/rebate(s) offered by the bidder shall be indicated as a percentage of price 

component(s). Bidder shall also indicate in his bid, the price component(s) on which the 

discount is to be applied. 

11.5 The prices shall be in accordance with the following: 
  The prices shall be in accordance with Appendix-2 of section-VI: Sample forms and procedures 

12.0 Bid Currencies 

12.1 Prices shall be quoted in Indian Rupees Only. 

13.0 BID security: 

13.1 The Bidder shall furnish, as part of its bid, a bid security in the amount and currency as 
stipulated in the Bid Documents. The bid security must be submitted in the form provided in 
the Bidding Documents. 

13.2 The bid security shall, at the bidder’s option, be in the form of a crossed bank draft/pay 
orders/bank guarantee in favour of Employer from a reputed (i) Public Sector Bank located in 
India; or (ii) Scheduled Commercial Indian Private Bank as per the attached list only [List is 
placed at Annexure-I to Section-III (BDS)]. Bid security shall remain valid for a period of thirty 
(30) days beyond the original bid validity period, and beyond any extension subsequently 
requested under ITB Sub-Clause 14.2. In case of submission of the Bid Security in form of Bank 
Guarantee, bid security shall be submitted in standard format (Bid security form) provided at 
Section-VI “Sample forms and procedures”. 
The Bid Security shall be in favour of Chief Executive, OREDA payable at Bhubaneswar. 

13.3 Any bid not accompanied by a bid security or an acceptable bid security shall be rejected by 
the Employer as being nonresponsive, pursuant to ITB Sub-Clause 22.4. The bid security of a 
joint venture must be in the name of all the partners/lead partner in the joint venture 
submitting the bid. 

13.4 The bid securities of unsuccessful bidders will be returned as promptly as possible, but not 
later than twenty-eight (28) days after the expiration of the bid validity period. 

13.5 The successful Bidder shall be required to keep its bid security valid for a sufficient period till 
the performance security(ies) pursuant to ITB Clause 34 are furnished to the satisfaction of the 
Employer. The bid security of the successful Bidder will be returned when the Bidder has 
signed the Contract Agreement, pursuant to ITB Clause 33, and has furnished the required 
performance security, pursuant to ITB Clause 34. 
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13.6 The bid security may be forfeited 
 

(a) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder 

in the Bid Form; or 

(b) In case the Bidder does not withdraw the deviations proposed by   him, if any, at the 

cost of withdrawal stated by him in the bid and/or accept the 

withdrawals/rectifications pursuant to the declaration/confirmation made by him in 

Attachment – Declaration of the Bid; or  

(c) If a Bidder does not accept the corrections to arithmetical errors identified during 

preliminary evaluation of his bid pursuant to ITB Sub-Clause 27.2; or  

(d) If, as per the requirement of Qualification Requirements the Bidder is required to 

submit a Deed of Joint Undertaking and he fails to submit the same, duly attested by 

Notary Public of the place(s) of the respective executant(s), within ten days from the 

date of intimation of post – bid discussion; or  

(e) In the case of a successful Bidder, if the Bidder fails within the specified time limit 

(i) to sign the Contract Agreement, in accordance with ITB Clause 33, or 

(ii)  to furnish the required performance security(ies), in accordance with ITB Clause 

34 and/or to keep the bid security valid as per the requirement of ITB Sub-Clause 

13.5. 

13.7 No interest shall be payable by the Employer on the above Bid Security.  
 

14.0 Period of Validity of Bid 

14.1 Bids shall remain valid for the period of one year from the date of opening of Techno - 
Commercial Part i.e. Bid Envelope, prescribed by the Employer, pursuant to ITB Sub-Clause 
20.1. A bid valid for a shorter period shall be rejected by the Employer as being non-
responsive. 

14.2 In exceptional circumstance, the Employer may solicit the Bidder’s consent to an extension of 
the bid validity period. The request and responses thereto shall be made in writing or by e-
mail. If a Bidder accepts to prolong the period of validity, the bid security shall also be suitably 
extended. A Bidder may refuse the request without forfeiting its bid security. A Bidder granting 
the request will not be required or permitted to modify its bid. 
 

15.0 Format and Signing of Bid 

15.1 The Bidder shall prepare an original and two number of copies of the bid, clearly marking each 
one as “Original Bid”, “Copy No. 1”, “Copy No. 2”, as appropriate. In the event of any 
discrepancy between them, the original shall govern.  

15.2 The original and both the copies of the bid, each consisting of the documents listed in ITB 
Clause 9, shall be typed or written in indelible ink and shall be signed by the Bidder or a person 
or persons duly authorized to bind the Bidder to the contract. The latter authorization shall be 
indicated by written power of attorney accompanying the bid and submitted as Attachment 2 
to the Bid under ITB Sub-Clause 9.3. All pages of the bid, except for unamended printed 
literature, shall be initialled by the person or persons signing the bid and shall be serially 
numbered. 

15.3 The bid shall contain no alterations, omissions or additions, unless such corrections are 
initialled by the person or persons signing the bid.  
 
 

16.0 Deadline for Submission of Bids 
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16.1 Bids must be received by the Employer at the address specified under ITB Sub-Clause 16.2 no 
later than the time and date stated in the BDS. In the event of the specified date for the 
submission of bids being declared a holiday for the Employer, the bids will be received up to 
the appointed time on the next working day. Bids once received by the Employer shall not be 
returned except otherwise provided in the Bidding Documents.  

16.2 The Employer may, at its discretion, extend this deadline for submission of bids by amending the 
Bidding Documents in accordance with ITB Sub-Clause 7.3 for the reasons specified therein at 
any time prior to opening of bids by the Employer pursuant to ITB Clause 20, in which case all 
rights and obligations of Employer and bidders will thereafter be subject to the deadline as 
extended. 

 

17.0 Late Bids 

17.1 Any bid received by the Employer after the bid submission deadline prescribed by the 

Employer, pursuant to ITB Clause 17, will be rejected and returned unopened to the Bidder. 

18.0 Modification and Withdrawal of Bids 
18.1 The Bidder may modify or withdraw its bid after submission, provided that modification or 

written notice of withdrawal is received by the Employer prior to the deadline prescribed for 
bid submission. 

18.2 The Bidder’s modifications shall be prepared, sealed, marked and dispatched as follows: 

 Other provisions concerning the marking and dispatch of bid modifications shall be in 

accordance with ITB Sub-Clauses 16.2, 16.3 and 16.4. 

18.3 A Bidder wishing to withdraw its bid shall notify the Employer prior to the deadline prescribed 
for bid submission through withdrawal option on web portal for e-procurement. The notice of 
withdrawal shall 

(a) be addressed to the Employer at the address named in the BDS, and 

(b) bear the contract name, the IFB number, and the words “Bid Withdrawal Notice.” Bid 

withdrawal notices received after the bid submission deadline will be ignored, and the 

submitted bid will be deemed to be a validly submitted bid. 

18.4 No bid may be withdrawn in the interval between the bid submission deadline and the 
expiration of the bid validity period specified in ITB Clause 14. Withdrawal of a bid during this 
interval may result in the Bidder’s forfeiture of its bid security, pursuant to ITB Sub-Clause 13.6. 

(E) Bid Opening and Evaluation 

19.0 Opening of Bid Envelope by Employer (Hard copies) 

19.1 The Employer will open the Bid Envelope i.e., Techno – Commercial Part in public, including 
withdrawals and modifications made pursuant to ITB Clause 19, in the presence of bidders’ 
designated representatives who choose to attend, at the time, date, and location stipulated in 
the BPS. The bidders’ representatives who are present shall sign a register evidencing their 
attendance. In the event of the specified date for the submission of bids being declared a holiday 
for the Employer, the bids will be received up to the appointed time on the next working day. 

19.2 Envelopes marked “Withdrawal” shall be opened first and the name of the Bidder shall be read 
out. Bids for which an acceptable notice of withdrawal has been submitted pursuant to ITB 
Clause 19 shall be returned unopened. 

19.3 For all other Bids, the bidders’ names, deviation having cost of withdrawal, if any, the presence 
of bid security, Integrity Pact and any such other details as the Employer may consider 
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appropriate, will be announced by the Employer at the opening. Subsequently, all envelopes 
marked “Modification” shall be opened and the submissions therein read out in appropriate 
detail. No bid shall be rejected at bid opening except for late bids pursuant to ITB Clause 18. Such 
bids shall be returned to the Bidder unopened. However, opening of bid, whether or not 
accompanied with the bid security and/or Integrity Pact, shall not be construed to imply its 
acceptability which shall be examined in detail pursuant to the provisions contained in this 
Section-II. 
On behalf of Employer, the Integrity Pact will be signed by its representative at the time of Bid 
Opening. One original of the Integrity Pact will be retained by Employer and the other original 
will be returned to the representative of the bidders present during bid opening. If the Bidder’s 
representative is not present during the Bid Opening, the other original shall be sent to the 
bidder by post/courier. The Employer shall prepare minutes of the bid opening in the form of Bid 
Opening Statement, including the information disclosed to those present in accordance with ITB 
Sub-Clause 20.3.  

19.4 Bids not opened and read out at bid opening shall not be considered further for evaluation, 
irrespective of the circumstances and shall be returned to the Bidder unopened. 
 

19.5 Opening of Soft copies: 
Simultaneously the soft copies of the bid document (Techno commercial part only) as uploaded 
in the given web portal will be opened and compared with the hard copies. Only those bids will 
be accepted for evaluation against which both soft and hard copies have been received. 
Therefore, the bidders in their own responsibility may first upload this document in the web 
portal and submit their print outs as hard copies. The hard copies should be submitted in a 
Hard bound copy (Book Binding). Spiral bound is not acceptable. The bid submitted along with 
spiral bound copy may lead to rejection of bid. 
 
 

20.0 Clarification of Bids 

21.1 During bid evaluation, the Employer may, at its discretion, ask the Bidder for a clarification of its 

bid. In case of erroneous/non submission of documents related to/identified in ITB Sub-Clause 

9.3 (b), (n) and (r) or Deed of Joint Undertaking pursuant to ITB Sub-Clause 9.3 (c) & (e), required 

to be submitted by the Bidder as per the provisions of the Bidding Documents, the Employer 

may give the Bidder not more than 7 working days’ notice to rectify/furnish such documents, 

failing which the bid shall be rejected.  The request for clarification and the response shall be in 

writing, and no change in the price or substance of the bid shall be sought, offered or permitted. 

21.0 Preliminary Examination of Bid Envelope 

21.1 The Employer will examine the bids to determine whether they are complete, whether required 
sureties have been furnished, whether the documents have been properly signed, and whether 
the bids are generally in order. 

21.2 The Employer may waive any minor informality, nonconformity or irregularity in a bid that does 
not constitute a material deviation, whether or not identified by the Bidder in Attachment 6 to 
its bid, and that does not prejudice or affect the relative ranking of any Bidder as a result of the 
technical and commercial evaluation, pursuant to ITB Clause 24. 

21.3 Prior to the detailed evaluation, the Employer will determine whether each bid is of acceptable 
quality, is complete and is substantially responsive to the Bidding Documents. Any deviations, 
conditionality or reservation introduced in Attachment-6 and/or in the Bid Form, Technical Data 
Sheets and covering letter, or in any other part of the bid will be reviewed to conduct a 
determination of the substantial responsiveness of the bidder’s bid. For purposes of this 
determination, a substantially responsive bid is one that conforms to all the terms, conditions 
and specifications of the Bidding Documents without material deviations, objections, 
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conditionality or reservations. A material deviation, objection, conditionality or reservation is 
one (i) that affects in any substantial way the scope, quality or performance of the contract; (ii) 
that limits in any substantial way, inconsistent with the Bidding Documents, the Employer’s 
rights or the successful Bidder’s obligations under the contract; or (iii) whose rectification would 
unfairly affect the competitive position of other bidders who are presenting substantially 
responsive bids. 

21.3.1 Bids containing deviations from critical provisions relating to GCC Clauses 2.14 (Governing Law), 
8 (Terms of Payment), 9.3 (Performance Security), 10 (Taxes and duties), 21.2 (Completion Time 
Guarantee), 22 (Defect Liability), 23 (Functional Guarantee), 25 (Patent Indemnity), 26 
(Limitation of Liability), 38 (Settlement of Disputes), 39 (Arbitration) and Appendix 2 to the Form 
of Contract Agreement (Price Adjustment) will be considered as non-responsive.  

21.3.2 Regarding deviations, conditionality or reservations introduced in the bid, which will be reviewed 
to conduct a determination of substantial responsiveness of the Bidder’s bid as stated in ITB Sub-
Clause 22.3, the order of precedence of these documents to address contradictions, if any, in the 
contents of the bid, shall be as follows: 

I. Covering Letter 
II. Bid Form 
III. Attachment-6: Deviations 
IV. Technical Data Sheet 
 

Contents of the document at Sr. No. I above will have overriding precedence over other 

documents (Sr. No. II to V above). Similarly, contents of document at Sr. No. II above will have 

overriding precedence over other documents (Sr. No. III to IV above), and so on. 

21.4 If a bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by the Bidder by correction of the nonconformity. The 
Employer’s determination of a bid’s responsiveness is to be based on the contents of the bid 
itself without recourse to extrinsic evidence. 

22.0 Qualification 

22.1 The Employer will ascertain to its satisfaction whether Bidders determined having submitted 

substantially responsive bids are qualified, as per the Qualification Requirement specified in 

Annexure – A (BDS) to satisfactorily perform the contract. The Employer shall be the sole judge 

in this regard and the Employer’s interpretation of the Qualification Requirement shall be final 

and binding.  

22.2 The determination will take into account the Bidder’s financial, technical capabilities including 

production capabilities, in particular the Bidder’s contract work in hand, future commitments & 

current litigation and past performance during execution of contracts that have been awarded 

by the Employer on the Bidder. It will be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted by the Bidder in Attachment 3 to the bid, as 

well as such other information as the Employer deems necessary and appropriate. This shall, 

however, be subject to assessment that may be carried out, if required, by the Employer as per 

the provisions of Annexure -A (BDS).  

22.3 The Employer may waive any minor informality, nonconformity or irregularity in a bid that does 

not constitute a material deviation, affecting the capability of the Bidder to perform the 

Contract. 
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22.4 An affirmative determination will be a prerequisite for the Employer to evaluate the Techno - 

Commercial Part and to intimate successful bidders to be present on new date, time & location 

to open the online price schedules of the Bidder. A negative determination will result in rejection 

of the Bidder’s bid. 

22.5 The bid from those bidders shall not be accepted who failed to submit Performance Security on 

issue of Letter of Intent (LoI)/Letter of Award (LoA) for any other contract of Employer in past 3 

years. 

23.0 Evaluation of Techno - Commercial Part (Bid envelop) 

23.1  The Employer will carry out a detailed evaluation of the bids of the qualified bidders in order to 

determine whether the technical aspects are in accordance with the requirements set forth in 

the Bidding Documents. In order to reach such a determination, the Employer will examine the 

information supplied by the bidders, pursuant to ITB Clause 9, and other requirements in the 

Bidding Documents, taking into account the following factors: 

(a) overall completeness and compliance with the Technical Specifications and Drawings; 

deviations from the Technical Specifications as identified in Attachment 6 to the bid 

and those deviations not so identified; suitability of the facilities offered in relation to 

the environmental and climatic conditions prevailing at the site; and quality, function 

and operation of any process control concept included in the bid. The bid that does 

not meet minimum acceptable standards of completeness, consistency and detail will 

be rejected for non-responsiveness. 

(b) Achievement of specified performance criteria by the facilities 

(c) Compliance with the time schedule called for in the corresponding Appendix to the 

Form of Contract Agreement and evidenced as needed in a milestone schedule 

provided in the bid; 

Time schedule (program of performance) 

The plant and equipment covered by this bidding shall have the ‘Taking Over’ by the 

Employer after successful Completion within the period specified in BDS. Bidders are 

required to base their prices on the time schedule given in Appendix 4 [Section-VI 

(Sample Forms and Procedures)] to the Form of Contract Agreement (Time Schedule) 

or, where no time schedule is given in Appendix 4, on the Completion date(s) given 

above. No credit will be given to earlier completion. Bids offering completion beyond 

the specified period are liable to be rejected. 

(d) Type, quantity and long-term availability of mandatory and recommended spare parts 

and maintenance services 

(e) Any other relevant technical factors that the Employer deems necessary or prudent to 

take into consideration. 

(f) Any deviations to the commercial and contractual provisions stipulated in the Bidding 

Documents. 
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(g) Details furnished by the bidder in response to the requirements specified in the 

Bidding Documents. 

(h) The acceptability of the vendors and subcontractors proposed in Attachment 5 to be 

used by the Bidder will be evaluated. Should a vendor or subcontractor, for the items 

other than those covered under Annexure-A (BDS), be determined to be unacceptable, 

the bid will not be rejected, but the Bidder will be required to substitute an acceptable 

vendor or subcontractor without any change to the bid price. 

(i)  The no load and load losses of transformer shall not exceed the values given in IS 1180 

(Part-I):2014 & IS 2026 (with up-to-date amendments, if any). In case, Technical Losses 

found to be more than specified values, transformers shall be rejected.  

(j) Bank Guarantee submitted against Bid Security shall be verified independently from 

issuing bank. On receipt of certification from issuing bank, eligibility of bidder shall be 

decided for opening of price bid. 

24.0 Opening of Price Schedules (ON-LINE) 

24.1 Price Part of only those Bidders shall be opened on-line who are determined as having submitted 

substantially responsive bids and are ascertained to be qualified to satisfactorily perform the 

Contract, pursuant to ITB Clause 23 and 24. Such Bidders shall be intimated about the date and 

time for opening of Price Part by the Employer. A negative determination of the bids pursuant to 

ITB Clause 23 and 24, shall be notified by the Employer to such Bidders and the price bid 

uploaded by them shall not be opened.  

24.2 The Employer will on-line open Price Bid at the specified time and date in the presence of 

bidders’ designated representatives who choose to attend, at the time, date, and location 

stipulated in the intimation for opening of price bid. The bidders’ representatives who are 

present shall sign a register evidencing their attendance.  

24.3 The bidders’ names, the Bid Prices or any discounts, and any such other details as the Employer 

may consider appropriate, will be announced by the Employer at the opening. The prices and 

details as may be read out during the bid opening and recorded in the Bid Opening Statement 

would not be construed to determine the relative ranking amongst the Bidders, or the successful 

Bidder, and would not confer any right or claim whatsoever on any Bidder. The successful Bidder 

(also referred to as the L1 Bidder) shall be determined as per the provisions of this Section – II 

and considered for award of contract as provided in ITB Clause 30. 

24.4 The Employer shall prepare minutes of the bid opening, including the information disclosed to 

those present in accordance with ITB Sub-Clause 25.3. 

24.5 Bids not opened and read out at bid opening shall not be considered further for evaluation, 

irrespective of the circumstances. 

25.0 Conversion to Single Currency 

25.1 This shall not be applicable as domestic firms are required to quote the prices in Indian Rupees 

only. 
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26.0 Evaluation of Price Bids 

26.1 The Employer will examine the Price Bids to determine whether they are complete, whether any 

computational errors have been made and whether the bids are generally in order. 

26.2 The Price Bids containing any deviations and omissions from the contractual and commercial 

conditions and the Technical Specifications which have not been identified in the Bid Envelope 

are liable to be rejected. 

The prices of all such item(s) against which the Bidder has not quoted rates/amount (viz., items 

left blank, or against which is indicated) in the Price Schedules will be deemed to have been 

included in other item(s). 

If the discount(s)/rebate(s) offered by the Bidder is a percentage discount and the price 

component(s) on which the said discount is not indicated in the bid, the same shall be 

considered on the total bid price [i.e., proportionately on each price component], in the event of 

award. However, if lump-sum discount is offered, the same shall be considered in full on the Ex-

works price component (by proportionately reducing Ex-works price of individual items), in case 

of award. Further, Conditional discounts/rebates, if any, offered by the bidder shall not be taken 

into consideration for evaluation. It shall, however, be considered in case of award. 

In respect of taxes, duties and other levies indicated by the Bidder in the Bid, which are 

reimbursable in line with the provisions of the Bidding Documents, the applicable rate and 

amount thereof shall be ascertained by the Employer based on which, if required, necessary 

rectification and arithmetical correction shall be carried out by the Employer. The rate and 

amount so ascertained by the Employer shall prevail. 

The Bidder should ensure that the prices furnished in various price schedules are consistent with 

each other. In case of any inconsistency in the prices furnished in the specified price schedules to 

be identified in Bid Form for this purpose, the Employer shall be entitled to consider the highest 

price for the purpose of evaluation and for the purpose of award of the Contract use the lowest 

of the prices in these schedules. 

26.3 The comparison shall be on the total price in Price in the Schedule Grand Summary. 

The comparison shall also include the applicable taxes, duties and other levies, which are 

reimbursable in line with the provisions of the Bidding Documents. 

The Employer's comparison will also include the costs resulting from application of the 

evaluation procedures described in ITB Sub-Clause 27.4 & 27.5.  

26.4 The Employer’s evaluation of a bid will take into account, in addition to the bid prices indicated 

in Price Schedule Nos. 1 through 4 (online price schedules), the following costs and factors that 

will be added to each Bidder’s bid price in the evaluation using pricing information available to 

the Employer, in the manner and to the extent indicated in ITB Sub-Clause 27.5 and in the 

Technical Specifications: 

(a) the cost of all quantifiable deviations and omissions from the contractual and 

commercial conditions and the Technical Specifications as identified in the evaluation 

of Bid Envelope, and other deviations and omissions not so identified; 
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(b) The performance of the equipment offered; 

Bidder shall state the guaranteed performance or efficiency of the Equipment, named 

in the BPS, in response to the Technical Specifications. Equipment offered shall have a 

minimum (or a maximum, as the case may be) level of guarantees specified in the 

Technical Specifications to be considered responsive. Bids offering plant and 

equipment with guarantees less (or more) than the minimum (or maximum) specified 

shall be rejected. 

(c) The extra cost of work, services, facilities, etc., required to be provided by the 

Employer or third parties; 

(d) Any other relevant factors listed in BPS. 

The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the contract, shall not be taken into account in bid 

evaluation. 

26.5 Pursuant to ITB Sub-Clause 27.4, the following evaluation methods will be followed: 

(a) Contractual and commercial deviations 

The evaluation shall be based on the evaluated cost of fulfilling the contract in 

compliance with all commercial, contractual and technical obligations under this 

Bidding Documents. In arriving at the evaluated cost, towards deviations identified in 

the evaluation of bid, the cost of withdrawal indicated by the bidder in Attachment-6 

of the Bid Form will be used. If such a price is not given, the Employer will make its 

own assessment of the cost of such a deviation for the purpose of ensuring fair 

comparison of bids. 

(b) Functional Guarantees of the facilities 

 For the purposes of evaluation, the adjustment specified in the Technical 

Specifications will be added to the bid price for each drop (or excess) in the responsive 

functional guarantees offered by the Bidder, below (or above) either a norm of one 

hundred (100) or the value committed in the responsive bid with the most performing 

functional guarantees, as specified in the Technical Specifications. 

(c) Performance Guarantees of the Equipment 

 For the purposes of evaluation, the adjustment specified in the BDS will be added to 

the bid price. 

(d) Work, services, facilities, etc., to be provided by the Employer 

Where bids include the undertaking of work or the provision of services or facilities by 

the Employer in excess of the provisions allowed for in the Bidding Documents, the 

Employer shall assess the costs of such additional work, services and/or facilities 

during the duration of the contract. Such costs shall be added to the bid price for 

evaluation. 
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26.6 Any adjustments in price that result from the above procedures shall be added, for purposes of 

comparative evaluation only, to arrive at an “Evaluated Bid Price.” Bid prices quoted by bidders 

and rectified as per ITB Sub Clause 27.2shall remain unaltered.  

27.0 Purchase/ Domestic preference: 
No preference shall be given to any bidder  

28.0 Confidentiality and Contacting the Employer 
28.1 After the public opening of bids, information relating to the examination, clarification, and 

evaluation of bids and recommendations concerning awards shall not be disclosed to Bidders or 

other persons not officially concerned with this process until the publication of contract award. 

From the time of bid opening to the time of contract award, if any Bidder wishes to contact the 

Employer on any matter related to its bid, it should do so in writing.  

28.2 Any effort by a Bidder to influence the Employer in the Employer’s bid evaluation, bid 

comparison or contract award decisions may result in rejection of the Bidder’s bid. The Employer 

shall be the sole judge in this regard. 

(F). Award of Contract 

29.0 Award Criteria 
29.1 Subject to ITB Clause 31, the Employer will award the contract to the successful Bidder (also 

referred to as the L1 Bidder) whose bid has been determined to be substantially responsive and 

to be the lowest evaluated bid, further provided that the Bidder is determined to be qualified, as 

per the Qualification Requirement specified in Annexure-A (BDS) to perform the contract 

satisfactorily.  

29.2 The Employer may request the Bidder to withdraw any of the deviations listed in the winning 

bid. 

At the time of Award of Contract, if so desired by the Employer, the bidder shall withdraw the 

deviations listed in Attachment 6 to the Bid Form at the cost of withdrawal stated by him in the 

bid. In case the bidder does not withdraw the deviations proposed by him, if any, at the cost of 

withdrawal stated by him in the bid, his bid will be rejected, and his bid security forfeited. 

Bidder would be required to comply with all other requirements of the Bidding Documents 

except for those deviations which are accepted by the Employer. 

29.3 The Employer reserves the right to vary the quantity of any of the spares and/or delete any items 

of spares altogether at the time of Award of Contract. 

29.4 The mode of contracting with the successful bidder will be as per stipulation outlined in GCC 

Sub-Clause 2.1 and briefly indicated below: 

29.4.1 The award shall be made as follows: 

(i) First Contract: For supply of all equipment and materials including applicable taxes and 

duties. 

(ii) Second Contract: For providing all services i.e., inland transportation for delivery at 

site, insurance, unloading, storage, handling at site, installation, Testing and 
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Commissioning including performance testing in respect of all the equipment supplied 

under the "First Contract" and any other services specified in the Contract Documents. 

Both contracts will contain a cross fall breach clause specifying that breach of one will 

constitute breach of the other. 

29.5 Contract Agreement Documentation: The sequence of contract agreement documentation is 

given here under: 

a. Issuance of Letter of Intent (LoI) by owner and its unconditional acceptance by the 
bidder within two working days from date of issuance of LoI 

b. Mutual agreement on PERT chart / Project Execution Plan duly signed and accepted by 
turnkey contractor and Employer within two weeks from date of acceptance of LoI 

c. Submission of Contract Performance Security, within 28 days from date of LoI, against 
supply & erection contract as per clause 9.3.1 of GCC 

d. Letter of Award by owner and its unconditional acceptance by the bidder. Letter of 
Award shall be issued only after mutual agreement & acceptance on PERT chart/Project 
execution plan (as per 30.5 (b) above) and on timely submission of Contract 
Performance Security against supply & erection contracts. The acceptance of LoA should 
be provided with 2 working days from date of issue of LoA. LoA shall include details of  

i. Pre-bid discussion 
ii. Post-bid negotiation/discussions 

iii. PERT chart 
iv. Contract Performance Guarantee 

 

e. Contract Agreement shall be signed, on unconditional acceptance of Letter of Award by 
turnkey contractor, within 14 days from date of issue of Letter of Award and submission 
and acceptance of contract performance guarantees (against supply as well as erection 
contracts). 

30.0 Employer’s Right to Accept any Bid and to Reject any or all Bids 

30.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and 
reject all bids at any time prior to award of contract, without thereby incurring any liability to the 
affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the 
grounds for the Employer’s action. 

31.0 Notification of Award 

31.1 Prior to the expiration of the period of bid validity, the Employer will notify the successful Bidder 

in writing through Letter of Intent (LoI), that its bid has been technically and commercially 

accepted. The bidder shall provide unconditional acceptance of LoI within 2 working days. Bidder 

will also submit PERT Chart/Project Execution Plan within 2 weeks from date of LoI. PERT 

Chart/Project Execution Plan shall be signed, accepted and mutually agreed by successful bidder 

and owner within 2 weeks from date of acceptance by LoI. Contract Performance Security shall 

be submitted by the successful bidder within 28 days from date of LoI. Thereafter, detailed letter 

of award shall be issued by owner. On unconditional acceptance of Letter of Award within 2 

working days, contract agreement shall be signed on submission and acceptance of contract 

performance security. The notification of award (Letter of Intent) will constitute the formation of 

the contract. 

31.2 The Employer shall publish the results on its website, identifying the bid and Specification 

numbers and the following information: (i) name of each Bidder who submitted a Bid; (ii) bid 
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prices as read out at bid opening; (iii) name and evaluated prices of each Bid that was evaluated; 

(iv) name of bidders whose bids were rejected and the reasons for their rejection; and (v) name 

of the winning Bidder, and the price it offered, as well as the duration and summary scope of the 

contract awarded.  

The Employer shall promptly respond in writing to any unsuccessful Bidder who, after 

notification of award in accordance with above, requests in writing the grounds on which its bid 

was not selected. 

The Employer shall verify all the credentials submitted by the winning bidder in their bid from 

the document issuing authority/organisation to check their correctness and validity before 

execution of agreement.  

31.3 Upon the successful Bidder’s furnishing of the performance security pursuant to ITB Clause 34 

and their independent verification from issuing bank and acceptance thereof, the Employer will 

promptly discharge the bid securities, pursuant to ITB Sub-Clause 13.4 & 13.5. 

32.0 Signing the Contract Agreement 
 

32.1 At the same time as the Employer notifies the successful Bidder that its bid has been accepted 

through Letter of Award, the Employer in consultation with the Bidder will prepare the Contract 

Agreement provided in the Bidding Documents, incorporating all agreements between the 

parties. 

32.2 On unconditional acceptance of Letter of Award, contract agreement shall be signed on 

submission and acceptance of contract performance security within 2 weeks from date of issue 

of Letter of Award. 

33.0 Performance Security 
33.1 Within twenty-eight (28) days after receipt of the Notification of Award through LoI, the 

successful Bidder shall furnish the performance security for 10% (Ten percent) of the contract 

price in line with the requirement of Qualification Requirements, in the amount given in the BDS 

and in the form provided in Section VI, Sample Forms and Procedures, of the Bidding Documents. 

The performance security of a joint venture shall be in the name of joint venture.  

33.2 Failure of the successful Bidder to comply with the requirements of ITB Clause 33 or Clause 34.1 

shall constitute sufficient grounds for the annulment of the award and forfeiture of the bid 

security, in which event the Employer may make the award to the next lowest evaluated Bidder 

or call for new bids. 

33.3 Till receipt and acceptance of contract performance securities of successful bidder, validity of all 

bids shall be kept valid to facilitate action as per clause 34.2 above.  

34.0 Fraud and Corruption 
It is the Employer’s policy that requires the Bidders, suppliers and contractors and their 

subcontractors under the contracts to observe the highest standard of ethics during the 

procurement and execution of such contracts. In pursuance of this policy, the Employer: 

(a) Defines, for the purpose of this provision, the terms set forth below as follows: 
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(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party; 

(ii) “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

(iii) “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; 

(iv) “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

(v) “obstructive practice” is  

(aa) deliberately destroying, falsifying, altering or concealing of evidence 

material to the investigation or making false statements to investigators 

in order to materially impede an Employer’s investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the investigation or 

from pursuing the investigation; 

or 

(bb) acts intended to materially impede the exercise of the Employer’s 

inspection and audit rights. 

(b) will reject a proposal for award if it determines that the bidder recommended for award 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive or 
obstructive practices in competing for the contract in question; 
 

(c) will sanction a firm or individual, including declaring ineligible, either indefinitely or for a 
stated period of time, to be awarded a contract if it at any time determines that the firm 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive or 
obstructive practices in competing for, or in executing, a contract; and 
 

(d) will have the right to require that the provision be included in Bidding Documents and in 
contracts, requiring Bidders, suppliers, and contractors and their sub-contractors to 
permit the Employer to inspect their accounts and records and other documents relating 
to bid submission and contract performance and to have them audited by auditors 
appointed by the Employer. 
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SECTION – III 

BID DATA SHEETS (BDS) 
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BID DATA SHEETS (BDS) 

The following bid specific data for the Plant and Equipment to be procured shall amend and/or 

supplement the provisions in the Instruction to Bidders (ITB) 

Sl. No. ITB Clause 

Ref. No. 

Bid Data Details 

1.  ITB 1.1 The Owner is: 

Govt. Of Odisha 

2.  ITB 1.1 The Employer is:  

Odisha Renewable Energy Development Agency (OREDA) 

Telephone Nos.: (0674) 2588260,2586398,2580554 

Fax No.: 2586368 

3.  ITB 1.1 Supplementing ITB 1.1 with the following: 

For the purpose of execution of the contract, the contractual activities shall 

be performed by the Employer “for and on behalf of the Owner” except in 

cases where the Owner itself is statutorily required to do so. 

 

4.  ITB 6.1 

 

 

 

Address of the Employer: S/59, MANCHESWAR INDUSTRIAL ESTATE 

BHUBANESWAR-751010, ODISHA 

Kind Attn.: Chief Executive 

Telephone Nos.: (0674) 2588260,2586398,2580554 

Fax No.: 2586368 

Email Address: ceoreda@oredaorissa.com 

5.  ITB 6.4 Venue, date and time for Pre-bid Meeting: 

The Bidder’s designated representative is invited to attend a pre-bid meeting, 

which will take place at the venue and time as given below: 

Venue: Conference Hall, OREDA 

Kind Attn.: Chief Executive 

Telephone Nos.: (0674) 2588260,2586398,2580554 

Fax No.: 2586368 
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Sl. No. ITB Clause 

Ref. No. 

Bid Data Details 

Email Address: ceoreda@oredaorissa.com 

Time: 11:00 AM 

6.  ITB 9.2 

 

Alternative bids shall not be permitted 

7.  ITB 9.3 (n) Supplementing ITB clause 9.3(n) with the following: 

(iv) Bidder shall also furnish information/documentation in support that the 

Bidder have adequate design infrastructure and erection facilities and 

capacity and procedures including quality control related to the work. 

(v) The Bidder shall furnish the CV and experience details of a project 

manager with 15 years’ experience in executing such contract of comparable 

nature including not less than five years as manager 

 

8.  ITB 13.1 Amount of Bid Security:  75,500/- 

 

9.  ITB 16.2(a), 

ITB 16.2(b), 

ITB 17.1, ITB 

19.3 (a) and 

ITB 20.1  

Address for submission of Bids and its modification and withdrawal, if any; 

Address in Person or by Post: 

Chief Executive, ODISHA RENEWABLE ENERGY DEVELOPMENT AGENCY 

(OREDA), S/59, MANCHESWAR INDUSTRIAL ESTATE, BHUBANESWAR-751010, 

ODISHA 

Deadline for submission of Bids and its modification and withdrawal, if any 

as mentioned in the tender schedule 

Address for Bid Opening: Conference hall, OREDA 

Time and date for Bid Opening – Bid Envelope: as mentioned in the tender 

schedule 

 

(a) Bid Title: 

Rural Electrification works of 151 Households of 07 nos. villagesofOdisha 

under Standalone System in under SAUBHAGYA& SETU 
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Sl. No. ITB Clause 

Ref. No. 

Bid Data Details 

10.  ITB 16.3 Supplementing ITB clause 16.3 with the following: 

 

In case, pursuant to Ministry of Finance, GOI’s Circular dated 17th July 2012, 

the Bank Guarantee is issued using SFMS Platform by the bank’s located in 

India, the copy of such Bank Guarantee shall be submitted by the bidder 

along with the Bid Envelope.  

 

11.  ITB 24.1 (c) The Time for Completion for all the Works shall be 3(Three) months from the 

date of Notification of Award. 

 

12.  ITB 34.1 In addition to the Performance Security of 10% of the Contract Price, the 

successful bidder is required to furnish additional performance security (ies), 

if applicable, as per Clause no. 4 of Joint Deed of Undertaking mentioned at 

Sl. No. 19 of Section – VI: Sample Forms and Procedures. 
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QUALIFICATION OF THE BIDDER for Electrification works of Rural 

Electrification works of 151 Households of 07 nos. villages of Odisha under 

Standalone System in under SAUBHAGYA & SETU 

Qualification of bidder will be based on meeting the minimum pass/fail criteria specified in 1.0 

Pre-qualifying criteria Part-A and 2.0 Pre-qualifying criteria Part-Bas demonstrated by the 

Bidder’s responses in the corresponding Bid Schedules. The bidder shall also be required.  

Subcontractors’ technical experience and financial resources shall not be taken into account in 

determining the Bidder’s compliance with the qualifying criteria. The bid can be submitted by an 

Indian individual firm only or by Joint Venture firm having Indian partner firms only.    

Notwithstanding anything stated herein above, the Employer reserves the right to assess the 

capacity and capability of the bidder, should the circumstances warrant such assessment in an 

overall interest of the Employer. The employer reserves the right to waive minor deviations if 

they do not materially affect the capability of the Bidder to perform the contract. 

1.0  Pre-qualification criteria – Part A:  

1.01 Technical:  

(I) Part I:  Supply, Erection, Testing & Commissioning of Solar PV Standalone System 

 

i. The bidder must have successfully erected, tested and commissioned power 

generation or power sub-transmission or distribution projects/system in a single 

turnkey contract in last 7 years as on the date of bid opening, having installation of 

at least 80% of the KW capacity* considered in proposed bid and the system so 

created must be in satisfactory operation for at least one (1) year as on date of 

opening of bid,  

Or 

ii. The bidder must have successfully erected, tested and commissioned power 

generation or power sub-transmission or distribution projects/system in Two 

contracts in last 7 years as on the date of bid opening, having installation of at least 

50% of the KW capacity* considered in proposed bid and the system so created 

must be in satisfactory operation for at least one (1) year as on date of opening of 

bid,  

Or 

iii. The bidder must have successfully erected, tested and commissioned power 

generation or power sub-transmission or distribution projects/system in Three 

contracts in last 7 years as on the date of bid opening, having installation of at least 

40% of the KW capacity* considered in proposed bid and the system so created 

must be in satisfactory operation for at least one (1) year as on date of opening of 

bid,  

      Or 

iv. Technical experience of erection, testing and commissioning of renewable energy 

solar off-grid/grid project in single contract whose generation capacity shall beat-
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least 10% of total KW capacity* proposed in the bid and the system so created must 

be in satisfactory operation for at least one (1) year as on date of opening of bid, 

#Proposed bid capacity (in KW) means [(Total Nos. of Households covered * 0.2 

KW/HH for standalone system)]. 

v. Bids may also be submitted by joint venture firms (having not more than three 

partners with one partner as lead partner) wherein  

a) All the partners should jointly meet qualification requirements set forth in para 

I(i) or I(ii) or I (iii) or I(iv) above, 

AND 

b) The lead partner should have successfully erected, tested and commissioned 

power generation or power sub-transmission or distribution projects/system in 

a single contract in last 7 years as on the date of bid opening, having installation 

of at least 50% of the KW capacity considered in proposed bid and the system so 

created must be in satisfactory operation for at least one (1) year as on date of 

opening of bid,  

 

AND 

c) Each of the other partners should have successfully erected, tested and 

commissioned power generation or power sub-transmission or distribution 

projects/system in a single contract in last 7 years as on the date of bid opening, 

having installation of at least 30% of the KW capacity considered in proposed bid 

and the system so created must be in satisfactory operation for at least one (1) 

year as on date of opening of bid,  

 

1.01.1 In case a bidder is quoting for more than one project, Pre-Qualification requirement 

shall be examined on the basis of sum of project wise requirements of experience of 

all quoted projects. 

1.01.2 The bidder successfully registered with Ministry of New & Renewable Energy, Govt. 

of India shall be preferred. 

1.02 Commercial: 

For the purpose of this bid, the bidder shall meet the following requirements: 

1.02.1 For the purpose of this particular bid, bidder shall meet the following minimum 

commercial criteria in past 5 years (up to 31.03.2020):    

i. Experience in single completed work of electrical erection, testing and 

commissioning of power generation or power sub-transmission or distribution 

projects/system costing not less than the amount equal to 80% of the estimated 

amount of the project.  

 

Or 
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ii. Experience in two completed work of electrical erection, testing and 

commissioning of power generation or power sub-transmission or distribution 

projects/system costing not less than the amount equal to 50% of the estimated 

amount of the project individually.  

Or 

 

iii. Experience in three completed work of electrical erection, testing and 

commissioning of power generation or power sub-transmission or distribution 

projects/system costing not less than the amount equal to 40% of the estimated 

amount of the project individually.  

 

1.02.2 Net Worth for the each of the last three Financial Years should be positive. Net 

worth means the sum total of the paid up capital and free reserves (excluding 

reserves created out of revaluation) reduced by aggregate value of accumulated 

loses (including debit balance in profit and loss account for current year) and 

intangible assets.  

 

1.02.3 Minimum Average Annual Turnover (MAAT) for best three years out of last five 

financial years of the bidder should not be less than Rs. 4.5crore.i.e., 30% of 

theestimated cost of the project. In case a bidder is quoting for more than one 

project, Pre-Qualification requirement shall be examined on the basis of sum of 

project wise requirements of MAAT of all quoted projects. 

 

1.02.4 Bidder shall have liquid assets (LA) and/ or evidence of access to or availability of 

fund-based credit facilities of not less than Rs180 Lakhs i.e., 10% of the estimated 

cost of the project and the Banker should confirm that the Credit facility is 

earmarked for the Work specified under Bid on receipt of the Bid. Liquid assets 

would include cash (and equivalents), bank deposits, securities that can be freely 

traded and receivables which has general certainty of getting received. In case a 

bidder is quoting for more than one project, Pre-Qualification requirement shall be 

examined on the basis of sum of project wise requirements of LA of all quoted 

projects. 

 

1.02.5 in case a bid is submitted by a Joint Venture (JV), all the partners of the JV shall 

meet, individually, the qualification set forth at para 1.02.1 & 1.02.2 above and 

collectively the requirement of para 1.02.3 & 1.02.4 above. The figures for each of 

the partner of the joint venture shall be added together to determine the bidder’s 

compliance with the minimum qualifying criteria set out in para1.02.3 & 1.02.4 

above; however, in order for a joint venture to qualify, the partner(s) of joint 

venture must meet the following minimum criteria: 

1.02.5.1 At least one partner shall meet, not less than 40% of the minimum 

criteria given at Para 1.02.3 & 1.02.4 above   

AND 
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1.02.5.2 Each of the other partner(s) shall meet not less than 25% of the criteria 

given at Para 1.02.3 & 1.02.4 above  

 

1.02.6 If the Company has been formed in between last 2 to 3 years (for company not older 

than 3 years and not earlier than 2 years), total turnover shall be divided (by three) 

and shall be compared with MAAT requirement of the bid. In case, turnover so 

calculated is more than MAAT requirements, agency shall be commercially accepted 

for participation in the bidding. However, no such relaxation shall be available for 

Company formed less than 2 years before. 

1.02.7 Failure to comply with this requirement will result in rejection of the joint venture’s 

bid. Sub contractors’ experience and resources shall not be taken into account in 

determining the bidder’s compliance with qualifying criteria. 

1.02.8 One of the partners shall be nominated as lead partner, and the lead partner shall 

be authorized to incur liabilities and receive instruction for and on behalf of any and 

all partners of the joint venture and the entire execution of the contract including 

receipt of payment shall be done exclusively through the lead partner. This 

authorization shall be evidenced by submitting a power of attorney signed by legally 

authorized signatories of all the partners as per proforma in section “Annexure” of 

Special Conditions of Contract.     

1.02.9 All partner of the joint venture shall be liable jointly and severally for the execution 

of the contract in accordance with the contract terms and a copy of the agreement 

entered into by the joint venture partners having such a provision shall be submitted 

with the bid.   

1.02.10 A statement to this effect shall be included in the authorization mentioned under 

para 1.02.7 above as well as in the Bid Form and in the Contract Form (in case of a 

successful bid); 

1.03 Other Qualification Criteria: 

 
 The bidder’s company/firm must have established quality assurance systems and 
organization in line with the requirements under ISO 9001:2015. The relevant certificate in 
this regard to be submitted.  

 The bidder’s company/firm must not have been debarred / blacklisted by any Govt. 
Dept., agency, PSUs / institution / agencies / autonomous organisations. The bidder shall 
submit a self-certification by an authorized person duly notarized to this effect.  
 

 

2.0 Pre-qualification criteria – Part B:  

The Bidder shall also furnish following documents/details with its bid:  

2.01.1 A certificate from banker (as per format) indicating various fund based/non fund 

based limits sanctioned to the bidder and the extent of utilization as on date Such 

certificate should have been issued not earlier than three months prior to the date 

of bid opening. Wherever necessary, the employer may make queries with the 

Bidders’ bankers.  
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2.01.2 The complete annual reports together with Audited statement of accounts of the 

company for last five years of its own (separate) immediately preceding the date of 

submission of bid.  

2.01.3 Note:  

2.01.3.1 In the event the bidder is not able to furnish the information of its own 

(i.e. separate), being a subsidiary company and its accounts are being 

consolidated with its group/holding/parent company, the bidder should 

submit the audited balance sheets, income statements, other 

information pertaining to it only (not of its group/Holding/Parent 

Company) duly certified by any one of the authority [(i) Statutory 

Auditor of the bidder /(ii) Company Secretary of the bidder or  (iii) A 

certified Public Accountant] certifying that such information/documents 

are based on the audited accounts as the case may be. 

 

2.01.3.2 Similarly, if the bidder happens to be a Group/Holding/Parent Company, 

the bidder should submit the above documents/information of its own 

(i.e. exclusive of its subsidiaries) duly certified by any one of the 

authority mentioned in Note - 2.01.3.1 above certifying that the 

information/ documents are based on the audited accounts, as the case 

may be. 

 

2.01.4 Litigation History:  

2.01.4.1 The bidder should provide detailed information on any litigation or 

arbitration arising out of contracts completed or under execution by it 

over the last five years.  A consistent history of awards involving 

litigation against the Bidder or any partner of JV may result in rejection 

of Bid.     

2.01.4.2 Notwithstanding anything stated hereinabove, the Employer reserves 

the right to assess the capacity and capability of the bidder, should the 

circumstances warrant such assessment in an overall interest of the 

Employer. The Employer reserves the right to waive minor deviations 

if they do not materially affect the capability of the Bidder to perform 

the contract.   
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 GENERAL CONDITIONS OF CONTRACT (GCC) 

Preamble 

The Section–IV of the Bidding Documents is named as General Conditions of Contract (GCC) and 

provides all the rights and obligations of the parties under the Contract. This Section contains 

provisions which are to be used unchanged unless Section – V named as Special Conditions of 

Contract (SCC) states otherwise as any changes in GCC or any complementary information that 

may be needed has been shown in SCC. If there is a conflict between the provisions of Section – 

IV & Section – V, the provisions of Section – V shall prevail. 

A. Definitions and Interpretation 
 

1. Definitions 

1.1. The following words and expressions shall have the meanings hereby assigned to 

them: 

(a) “Arbitrator” means the person or persons appointed by agreement between 

the Employer and the Contractor to make a decision on or to settle any 

dispute or difference between the Employer and the Contractor referred to 

him or her by the parties pursuant to GCC Sub-Clause 39.1 (Arbitration) 

hereof. 

(b) “Associate” means a party who has been conjoined by the Contractor to 

independently execute a pre-selected part of facilities of the contract and 

grant him the associated contractual rights and obligations, without diluting 

the overall responsibility of the contractor in respect of the Facilities under the 

contract. 

(c) “Collaborator” or “Parent Company” means the firms/corporations who has 

provided technological support to the manufacturer for establishing 

production line for the specific Equipment. 

(d) “Commissioning” means operation of the Facilities or any part thereof, if any, 

as per GCC Sub-Clause 1.1(e) by the Contractor as specified in the Technical 

Specifications, which operation is to be carried out by the Contractor as 

provided in GCC Sub-Clause 20.1.3 (Commissioning), for the purpose of Trial – 

Operation (GCC Sub-Clause 20.1.4). 

(e) “Completion” means that the Facilities (or a specific part thereof where 

specific parts are specified in the SCC) have been completed operationally and 

structurally and put in a tight and clean condition and that all works in respect 

of pre-commissioning of the Facilities (or a specific part thereof where specific 

parts are specified in the SCC) has been completed (wherever required, as per 

Technical Specifications) and Commissioning followed by Trail – Operation has 

been completed, as provided in GCC Sub-Clause 20.1 (Completion of Facilities) 

hereof. 
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(f) “Contract” means the Contract Agreement entered into between the 

Employer and the Contractor together with the Contract Documents referred 

to therein. 

(g) “Contract Documents” means the documents listed in Clause 1.1 of Article 1 

(Contract Documents) of the Form of Contract Agreement (including any 

amendments thereto); Section-VI.  

(h) “Contract Price” means the sum specified in Clause 2.1 of Article 2 (Contract 

Price) of the Contract Agreement, subject to such additions or deductions 

there from, as may be made pursuant to the Contract. For the purpose of 

Liquidated Damages and Contract Performance Guarantee, the “Contract 

Price” means the sum specified in Clause 2.1 of Article 2 (Contract Price) of the 

Contract Agreement. 

(i) “Contractor” means the firms whose bid to perform the Contract has been 

accepted by the Employer and is named in the Contract Agreement and 

includes the legal successors or permitted assigns of the Contractor. 

(j) “Contractor’s Equipment” means all plant, facilities, equipment, machinery, 

tools, apparatus, appliances or things of every kind required in or for 

installation, completion and maintenance of Facilities that are to be provided 

by the Contractor, but does not include Plant and Equipment, or other things 

intended to form or forming part of the Facilities. 

(k) “Contractor’s Representative” means any person nominated by the Contractor 

and approved by the Employer in the manner provided in GCC Sub-Clause 13.2 

(Contractor’s Representative and Construction Manager) hereof to perform 

the duties delegated by the Contractor. 

(l) “Day” means calendar day of the Gregorian Calendar. 

(m) “Defect Liability Period” means the period of validity of the warranties given 

by the Contractor commencing at Completion of the Facilities or a part 

thereof, if any, as per GCC Sub-Clause 1.1(e), during which the Contractor is 

responsible for defects with respect to the Facilities (or the relevant part 

thereof) as provided in GCC Clause 22 (Defect Liability) hereof. 

(n) “Effective Date” means the date of Notification of Award from which the Time 

for Completion shall be determined. 

(o) “Employer” means the firm/corporation/ government entity, named in the 

SCC, who is responsible for getting the Facilities implemented. The Employer 

may be Owner himself or an agency appointed by the Owner (State/Central 

PSU) and shall include the legal successors or permitted assigns of the 

Employer. 
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(p) “Facilities” means the Plant and Equipment to be supplied and installed, as 

well as all the Installation Services to be carried out by the Contractor under 

the Contract. 

(q) “GCC” means the General Conditions of Contract hereof. 

(r) “Guarantee Test(s)” means the test(s) specified in the Technical Specifications 

to be carried out to ascertain whether the Facilities or a specified part thereof 

is able to attain the Functional Guarantees specified in the Technical 

Specifications in accordance with the provisions of GCC Sub-Clause 20.2.1 

(Guarantee Test) hereof during/after successful Commissioning followed by 

Trial - Operation. 

(s) “Installation Services” means all those services ancillary to the supply of the 

Plant and Equipment for the Facilities, to be provided by the Contractor under 

the Contract; e.g., transportation and provision of marine or other similar 

insurance, inspection, expediting, site preparation works (including the 

provision and use of Contractor’s Equipment and the supply of all construction 

materials required), installation, testing, pre-commissioning, commissioning, 

operations, maintenance, the provision of operations and maintenance 

manuals, training, etc. 

(t) “Month” means calendar month of the Gregorian Calendar. 

(u) “Notification of Award” means the official notice issued by the Employer 

notifying the Contractor that his bid has been accepted. 

(v) “Operational Acceptance” means the acceptance by the Employer of the 

Facilities (or any part of the Facilities where the Contract provides for 

acceptance of the Facilities in parts), which certifies the Contractor’s fulfilment 

of the Contract in respect of Functional Guarantees of the Facilities (or the 

relevant part thereof) in accordance with the provisions of GCC Sub-Clause 

20.2.2 (Operational Acceptance) hereof after successful Commissioning 

followed by Trial - Operation. 

(w) “Owner” means the firm/corporation/government entity, named in the SCC, 

who has decided to set up the Facilities and shall include the legal successors 

or permitted assigns of the Owner. 

(x) “Plant and Equipment” means permanent plant, equipment, machinery, 

apparatus, articles and things of all kinds to be provided and incorporated in 

the Facilities by the Contractor under the Contract (including the spare parts 

to be supplied by the Contractor under GCC Sub-Clause 3.3 hereof) but does 

not include Contractor’s Equipment. 

(y) “Pre-commissioning” means the testing, checking and other requirements 

specified in the Technical Specifications that are to be carried out by the 
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Contractor in preparation for Commissioning as provided in GCC Sub-Clause 

20.1.2 (Pre-Commissioning) hereof. 

(z) “Project Manager” or “Engineer” or “Engineer – in Charge” means the person 

appointed by the Employer in the manner provided in GCC Sub-Clause 13.1 

hereof to perform the duties delegated by the Employer. 

(aa) “SCC” means the Special Conditions of Contract. 

(bb) “Site” means the land and other places upon which the Facilities are to be 

installed, and such other land or places as may be specified in the Contract as 

forming part of the Site. 

(cc) “Subcontractor”/ “vendor”/ “sub-vendor” means 

firms/corporations/government entities to whom execution of any part of the 

Facilities, including preparation of any design or supply of any Plant and 

Equipment, is sub-contracted directly or indirectly by the Contractor with the 

consent of the Employer in writing, and includes its legal successors or 

permitted assigns. 

(dd) “Taking Over” means the Employer’s written acceptance of the Facilities under 

the Contract, after successful Trial – Operation for the specified period in 

accordance with the Contract, as provided in GCC Sub-Clause 20.1.5. 

(ee) “Time for Completion” means the time within which Completion of the 

Facilities is to be attained in accordance with the scope of work and 

specifications, as a whole (or of a part of the Facilities where a separate Time 

for Completion of such part has been prescribed in the SCC) and “Taking Over” 

by the Employer is to be attained. 

2. Interpretation 

2.1 Contract 

The Contracts to be entered into with the successful Bidder shall be as defined in SCC. 

2.2 Contract Documents 

 All documents forming part of the Contract (and all parts thereof) are intended to be 

correlative, complementary and mutually explanatory, subject to Article 1.2 (Order of 

Precedence) of the Contract Agreement. The Contract shall be read as a whole. 

2.3 Language 

The ruling language of the Contract and the language for communications shall be 

English. 

2.4 Singular and Plural 

The singular shall include the plural and the plural the singular, except where the 

context otherwise requires. 
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2.5 Headings 

The headings and marginal notes in the General Conditions of Contract are included 

for ease of reference and shall neither constitute a part of the Contract nor affect its 

interpretation. 

2.6 Entire Agreement 

Subject to GCC Sub-Clause 12.4 hereof, the Contract constitutes the entire 

agreement between the Employer and Contractor with respect to the subject matter 

of Contract and supersedes all communications, negotiations and agreements 

(whether written or oral) of parties with respect thereto made prior to the date of 

Contract. 

2.7 Amendment 

No amendment or other variation of the Contract shall be effective unless it is in 

writing, is dated, expressly refers to the Contract, and is signed by a duly authorized 

representative of each party hereto. 

2.8 Independent Contractor 

The Contractor shall be an independent contractor performing the Contract. The 

Contract does not create any agency, partnership, joint venture or other joint 

relationship between the parties hereto. 

Subject to the provisions of the Contract, the Contractor shall be solely responsible 

for the manner in which the Contract is performed. All employees, representatives 

or Subcontractors engaged by the Contractor in connection with the performance of 

the Contract shall be under the complete control of the Contractor and shall not be 

deemed to be employees of the Employer, and nothing contained in the Contract or 

in any subcontract awarded by the Contractor shall be construed to create any 

contractual relationship between any such employees, representatives or 

Subcontractors and the Employer. 

2.9 Joint Venture  

If the Contractor is a joint venture of two or more firms, all such firms shall be jointly 

and severally bound to the Employer for the fulfilment of the provisions of the 

Contract and shall designate one of such firms to act as a leader with authority to 

bind the joint venture. The composition or the constitution of the joint venture shall 

not be altered without the prior written consent of the Employer. 

2.10 Non-Waiver 

2.10.1 Subject to GCC Sub-Clause 2.10.2 below, no relaxation, forbearance, delay or 

indulgence by either party in enforcing any of the terms and conditions of the 

Contract or the granting of time by either party to the other shall prejudice, affect or 

restrict the rights of that party under the Contract, nor shall any waiver by either 

party of any breach of Contract operate as waiver of any subsequent or continuing 

breach of Contract. 

2.10.2 Any waiver of a party’s rights, powers or remedies under the Contract must be in 

writing, must be dated and signed by an authorized representative of the party 
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granting such waiver, and must specify the right and the extent to which it is being 

waived. 

2.11 Severability 

If any provision or condition of the Contract is prohibited or rendered invalid or 

unenforceable, such prohibition, invalidity or unenforceability shall not affect the 

validity or enforceability of any other provisions and conditions of the Contract 

2.12 Country of Origin 

“Origin” means the place where the materials, equipment and other supplies for the 

Facilities are mined, grown, produced or manufactured, and from which the services 

are provided. Plant and equipment are produced when, through manufacturing, 

processing or substantial and major assembling of components, a commercially 

recognized product results that is substantially different in basic characteristics or in 

purpose or utility from its components. 

2.13 Notices 

2.13.1 Unless otherwise stated in the Contract, all notices to be given under the Contract 

shall be in writing, and shall be sent by personal delivery, special courier, telegraph, 

facsimile or Electronic Data Interchange (EDI) to the address of the relevant party set 

out in the Contract Agreement, with the following provisions: 

(a)   Any notice sent by telegraph, facsimile or EDI shall be confirmed within two (2) 

days after dispatch by notice sent by special courier, except as otherwise 

specified in the Contract. 

(b)   Any notice sent by special courier shall be deemed (in the absence of evidence 

of earlier receipt) to have been delivered ten (10) days after dispatch. In 

proving the fact of dispatch, it shall be sufficient to show that the envelope 

containing such notice was properly addressed, stamped and conveyed to the 

postal authorities or courier service for transmission by special courier. 

Provided further that whenever the postal authorities or courier service 

provide a proof of delivery, the same shall also be applicable for presenting 

the fact of dispatch. 

(c)   Any notice delivered personally or sent by telegraph, facsimile or EDI shall be 

deemed to have been delivered on date of its dispatch. 

(d)   Either party may change its postal, facsimile or EDI address or addressee for 

receipt of such notices by ten (10) days’ notice to the other party in writing. 

2.13.2 Notices shall be deemed to include any approvals, consents, instructions, orders and 

certificates to be given under the Contract. 

2.14 Governing Law & its Jurisdiction 

The Contract shall be governed by and interpreted in accordance with laws of Union 

of India and the Courts of The High court of Odisha shall have exclusive jurisdiction 

in all maters arising under this Contract. 
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B. Subject Matter of Contract 

 

3. Scope of Facilities 

 

3.1 Standards: Following standards shall be applicable during execution of work: 

Sl. 
No. 

Standard Description 

1. IEC: 61215/IS: 
14286 

Crystalline silicon terrestrial photovoltaic modules – 
Design qualification and type approval. 

2. IEC: 61730 – Part 1 Photovoltaic (PV) module safety qualification – 
Requirements for construction. 

3. IEC: 61730 – Part 2 Photovoltaic (PV) module safety qualification – 
Requirements for testing. 

4. IEC: 61701/IS: 
61701 

Salt Mist Corrosion Testing of the module 

5 IS 694 Cable 

6. IEC 60189 Cables – General Test & Measuring Methods 

7. IEC 62093  Design Qualification – Charge controller / MPPT Units 

8. IEC 60068 Environmental Testing - Charge controller / MPPT 
Units 

9. IS 15549: 2005 Sealed maintenance free VRLA Batteries 

10. IEC 61427 Stage Batteries – General Requirements and 
Methods of Test 

3.2 Unless otherwise expressly limited in the Technical Specifications, the Contractor's 

obligation shall include the provision of all Plant and Equipment and the performance 

of all Installation Services required for the design, the manufacture (including 

procurement, quality assurance, construction, installation, associated civil works, Pre-

commissioning and delivery) of the Plant and Equipment and the installation, 

completion, commissioning and performance testing of the facilities in accordance with 

the plans, procedures, specifications, drawings, codes and any other documents as 

specified in the Technical specifications. Such specifications include, but are not limited 

to, the provision of supervision and engineering services; the supply of labour, 

materials, equipment, spare parts (as specified in GCC Sub-Clause 3.3 below) and 

accessories; Contractor's Equipment; construction utilities and supplies; temporary 

materials, structures and facilities; transportation (including without limitation, custom 

clearance, port handling, unloading and hauling to, from and at the Site); storage and 

training except for those supplies, works and services that will be provided or 

performed by the Employer, as set forth in Appendix-6 (Scope of Works and Supply by 

the Employer) to the Contract Agreement. 
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3.3 The Contractor shall, unless specifically excluded in the Contract, perform all such work 

and/or supply all such items and materials not specifically mentioned in the Contract 

but that can be reasonably inferred from the Contract as being required for attaining 

Completion of the Facilities as if such work and/or items and materials were expressly 

mentioned in the Contract. 
 

3.4 The Contractor shall ensure the availability of spare parts required for the operation 

and maintenance of the Facilities to the Employer for a minimum period of 5 years 

from Completion of the Facilities. The Contractor shall carry sufficient inventories to 

ensure an ex-stock supply of consumable spares for the plant and equipment. If so 

desired by the Employer, the Contractor shall submit the specifications, price and the 

terms and conditions relating to the supply thereof for such spares identified by the 

Employer with validity period of 6 months within 30 days of receipt of request from 

Employer for its consideration and placement of order.  
 

3.5 The Contractor shall guarantee that in the event of termination of production of spare 

parts by the Contractor or his Sub-Contractor: 

(i) The Contractor shall send advance notification to the Employer of the pending 

termination, with 2 (two) years’ time to permit the Employer to procure needed 

requirements, and 

(ii) Following such termination, the Contractor shall furnish at no cost to the Employer 

the blueprints, drawings and specification of the spare parts, if requested. 

3.6 In case the Contractor fails to supply the spares parts in accordance with the terms 

stipulated above, the Employer shall sanction the Contractor declaring them ineligible 

for a stated period of time for future projects.    
 

4. Time for Commencement and Completion 
 

4.1 The Contractor shall commence work on the Facilities from the Effective Date of 

Contract i.e. date of issuance of Letter of Intent (LoI) and without prejudice to GCC Sub-

Clause 21.2 hereof, the Contractor shall thereafter proceed with the Facilities in 

accordance with the time schedule specified in the corresponding Appendix – 4 (Time 

Schedule) to the Contract Agreement of Section-VI (Sample Forms and Procedures). 

4.2 The Contractor shall attain Completion of the Facilities (or of a part where a separate 

time for Completion of such part is specified in the Contract) within the time stated 

under Time for Completion or within such extended time to which the Contractor shall 

be entitled under GCC Clause 34 hereof. 

4.3 The district wise work under the contract shall preferably start from any village including 

“SansadAdarsh Gram” (provided it is in the scope of works) in presence of public 

representatives of the project. Hon’ble sitting Member of Parliament and Hon’ble sitting 

member of State Legislative Assembly shall be cordially invited on the occasion. 
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5. Contractor’s Responsibilities 

 

5.1 The Contractor shall design, manufacture (including associated purchases and/or 

subcontracting), install and complete the Facilities with due care and diligence in 

accordance with the Contract. 

5.2 The Contractor confirms that it has entered into this Contract on the basis of a proper 

examination of the data relating to the Facilities (including any data as to boring tests) 

provided by the Employer, and on the basis of information that the Contractor could 

have obtained from a visual inspection of the Site (if access thereto was available) and of 

other data readily available to it relating to the Facilities as of the date twenty-eight (28) 

days prior to bid submission. The Contractor acknowledges that any failure to acquaint 

itself with all such data and information shall not relieve its responsibility for properly 

estimating the difficulty or cost of successfully performing the Facilities. 

5.3 The Contractor shall acquire in its name all permits, approvals and/or licenses from all 

local, state or national government authorities or public service undertakings in the 

country where the Site is located that are necessary for the performance of the Contract, 

including, without limitation, visas for the Contractor’s and Subcontractor’s personnel 

and entry permits for all imported Contractor’s Equipment. The Contractor shall acquire 

all other permits, approvals and/or licenses that are not the responsibility of the 

Employer under GCC Sub-Clause 6.3 hereof and that are necessary for the performance 

of the Contract. 

5.4 The Contractor shall comply with all laws in force in India. The laws will include all local, 

state, national or other laws that affect the performance of the Contract and bind upon 

the Contractor. The Contractor shall indemnify and hold harmless the Employer from 

and against any and all liabilities, damages, claims, fines, penalties and expenses of 

whatever nature arising or resulting from the violation of such laws by the Contractor or 

its personnel, including the Subcontractors and their personnel, but without prejudice to 

GCC Sub-Clause 6.1 hereof.  

5.5 Any Plant, Material and Services that will be incorporated in or be required for the 

Facilities and other supplies shall have their origin as specified under GCC Sub-Clause 

2.12 (Country of Origin). 

5.6 The Contractor shall permit the Employer to inspect the Contractor’s accounts and 

records relating to the performance of the Contractor. 

5.7 First-aid: The Contractor shall provide necessary first-aid facilities for all his employees, 

representatives and workmen working at the Site.  Enough number of Contractor`s 

personnel shall be trained in administering first-aid. 

5.8 Cleanliness: The Contractor shall be responsible for keeping the entire area allotted to 

him clean and free from rubbish, debris etc. during the period of Contract.  The 

Contractor shall employ enough number of special personnel to thoroughly clean his 

work-area at least once in a day.  All such rubbish and scrap material shall be stacked or 

disposed off in a place to be identified by the Project Manager.  Materials and stores 

shall be so arranged to permit easy cleaning of the area.  In areas where equipment 

might drip oil and cause damage to the floor surface, a suitable protective cover of a 

flame resistant, oil proof sheet shall be provided to protect the floor from such damage. 
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Similarly, the labour colony, the offices and the residential areas of the Contractor’s 

employees and workmen shall be kept clean and neat to the entire satisfaction of the 

Project Manager. Proper sanitary arrangement shall be provided by the Contractor, in 

the work-areas, office and residential areas of the Contractor.   

5.9 Fire Protection: The work procedures that are to be used during the erection shall be 

those, which minimize fire hazards to the extent practicable. Combustible materials, 

combustible waste and rubbish shall be collected and removed from the Site at least 

once each day. Fuels, oils and volatile or inflammable materials shall be stored away 

from the construction and equipment and materials storage areas in safe containers. Un-

treated materials shall not at all be used at Site for any other purpose unless otherwise 

specified. If any such materials are received with the equipment at the Site, the same 

shall be removed and replaced with acceptable materials before moving into the 

construction or storage area. 

Similarly, corrugated paper fabricated cartons etc. will not be permitted in the 

construction area either storage or for handling of materials. All such materials used 

shall be of waterproof and flame-resistant type. All other materials such as working 

drawings, plans etc., which are combustible but are essential for the works to be 

executed shall be protected against combustion resulting from welding sparks, cutting 

flames and other similar fire sources. 

All the Contractor’s supervisory personnel and sufficient number of workers shall be 

trained for firefighting and shall be assigned specific fire protection duties. Enough of 

such trained personnel must be available at the Site during the entire period of the 

Contract. 

The Contractor shall provide enough fire protection equipment of the types and 

numbers for the warehouses, office, temporary structures, labour colony area etc. 

Access to such fire protection equipment shall be easy and kept open at all times. 

5.10 Security: The Contractor shall have total responsibility for all equipment and materials in 

his custody/stores, loose, semi-assembled and/or erected by him at Site. The Contractor 

shall make suitable security arrangements including employment of security personnel 

to ensure the protection of all materials, equipment and works from theft, fire, pilferage 

and any other damages and loss. All materials of the Contractor shall enter and leave the 

project site only with the written permission of the Project Manager in the prescribed 

manner. 

5.11 Contractor’s Area Limits: The Project Manager will mark-out the boundary limits of 

access roads, parking spaces, storage and construction areas for the Contractor and the 

Contractor shall not trespass the areas not so marked out for him. The Contractor shall 

be responsible to ensure none of his personnel move out of the areas marked out for his 

operations. In case of such a need for the Contractor’s personnel to work out of the 

areas marked out for him, the same shall be done only with the written permission of 

the Project Manager. 

5.12 Contractor’s Co-Operation with the Employer: In case where the performance of the 

erection work by the Contractor affects the operation of the system facilities of the 

Employer, such erection work of the Contractor shall be scheduled to be performed only 

in the manner stipulated by the Project Manager and the same shall be acceptable at all 
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times to the Contractor. The Project Manager may impose such restrictions on the 

facilities provided to the Contractor such as electricity, water, etc. as he may think fit in 

the interest of the Employer and the Contractor shall strictly adhere to such restrictions 

and co-operate with the Project Manager. It will be the responsibility of the Contractor 

to provide all necessary temporary instrumentation and other measuring devices 

required during start-up and operation of the equipment systems, which are erected by 

him. The Contractor shall also be responsible for flushing and initial filling of all the oil 

and lubricants required for the equipment furnished and erected by him, so as to make 

such equipment ready for operation. The Contractor shall be responsible for supplying 

such flushing oil and other lubricants unless otherwise specified elsewhere in the 

document and specifications.   

 

6. Employer’s Responsibilities 

 

6.1 The Employer shall ensure the accuracy of all information and/or data to be supplied by 

the Employer as described in the corresponding Appendix - 6 (Scope of Works and 

Supply by the Employer) to the Contract, except when otherwise expressly stated in the 

Contract. 

6.2 The Employer shall be responsible for acquiring and providing legal and physical 

possession of the Site and access thereto, and for providing possession of and access to 

all other areas reasonably required for the proper execution of the Contract, including all 

requisite rights of way, as specified in the corresponding Appendix – 6 (Scope of Works 

and Supply by the Employer) to the Contract Agreement. The Employer shall give full 

possession of an accord all rights of access thereto on or before the date(s) specified in 

that Appendix. 

6.3 The Employer shall acquire and pay for all permits, approvals and/or licenses from all 

local, state or national government authorities or public service undertakings in the 

country where the Site is located which such authorities or undertakings require the 

Employer to obtain them in the Employer's name, are necessary for the execution of the 

Contract (they include those required for the performance by both the Contractor and 

the Employer of their respective obligations under the Contract), including those 

specified in Appendix 6 (Scope of Works and Supply by the Employer) to the Contract 

Agreement. 

6.4 If requested by the Contractor, the Employer shall use its best endeavours to assist the 

Contractor in obtaining in a timely and expeditious manner all permits, approvals and/or 

licenses necessary for the execution of the Contract from all local, state or national 

government authorities or public service undertakings that such authorities or 

undertakings require the Contractor or Subcontractors or the personnel of the 

Contractor or Subcontractors, as the case may be, to obtain. 

6.5 Unless otherwise specified in the Contract or agreed upon by the Employer and the 

Contractor, the Employer shall provide sufficient, properly qualified operating and 

maintenance personnel; shall supply and make available all raw materials, utilities, 

lubricants, chemicals, catalysts, other materials and facilities; and shall perform all work 

and services of whatsoever nature, to enable the Contractor to properly carry out 

Commissioning, all in accordance with the provisions of Appendix 6 (Scope of Works and 
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Supply by the Employer) to the Contract Agreement at or before the time specified in 

the program furnished by the Contractor under GCC Sub-Clause 14.2 (Program of 

Performance) hereof and in the manner thereupon specified or as otherwise agreed 

upon by the Employer and the Contractor. 

6.6 The Employer shall be responsible for the continued operation of the Facilities after 

Taking Over, in accordance with GCC Sub-Clause 20.1.5. 

6.7 All costs and expenses involved in the performance of the obligations under this GCC 

Clause 6 shall be the responsibility of the Employer. 

C. Payment 

7. Contract Price 

7.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms of 

Payment) of the Form of Contract Agreement. 

7.2 The Contract Price shall be subject to adjustment in accordance with the provisions of 

Appendix 2 (Price Adjustment) to the Contract Agreement. The Contract Price shall be 

increased or reduced on account of variation in quantity in accordance with Clause 33 of 

GCC. 

7.3 Subject to GCC Sub-Clauses 5.2 and 6.1 hereof, the Contractor shall be deemed to have 

satisfied itself as to the correctness and sufficiency of the Contract Price, which shall, 

except as otherwise provided for in the Contract, cover all its obligations under the 

Contract. 

8. Terms of Payment 

8.1 The Contract Price shall be paid as specified in the corresponding Appendix – 1 (Terms 

and Procedures of Payment) to the Contract Agreement of Section-VI (Sample Forms and 

Procedures). The procedures to be followed in making application for and processing 

payments shall be those outlined in the same Appendix. 

8.1.1 The mounting accessories/structure supplied along with any material like circuit 

breaker, Lightening arrestor, Capacitor Bank, Control Panel, Isolator, AB Switch, 

CT/PT etc. as part of main equipment shall not be paid extra under Price 

Schedules. The equipment price in all such cases shall be inclusive of its 

mounting accessories/structure. For example: if Circuit Breaker has been 

supplied along with its mounting structure, the contractor shall not be paid 

separately for mounting structure/accessories associate with Circuit Breaker.  

8.2 All payments shall be made in Indian Rupees under the Contract. 

8.3 The Project Manager shall within twenty-one (21) days after receipt of invoices 

enclosing requisite documents as per payment terms release the payment through 

electronic mode in designated bank account of the contractor.  

9. Securities 

9.1 Issuance of Securities 

The Contractor shall provide the securities specified below in favour of the Employer 

at the times, and in the amount, manner and form specified below. 
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9.2 Advance Payment Security 

9.2.1 The Contractor shall, within twenty-eight (28) days of the notification of contract 

award, provide a security in an amount equal to the advance payment calculated in 

accordance with the corresponding Appendix - 1 (Terms and Procedures of Payment) 

to the Contract Agreement, and in the same currency(ies) with initial validity of up to 

ninety (90) days beyond the date of Completion of the Facilities in accordance with 

GCC Sub-Clause 20.1. The same shall be extended by the Contractor time to time till 

ninety (90) days beyond the actual date of Completion of the Facilities, as may be 

required under the Contract. 

9.2.2 The security shall be in the Form of unconditional Bank Guarantee attached hereto in 

Section VI - Sample Forms and Procedures. The security shall be discharged after 

completion of the facilities or relevant part thereof. The advance guarantee shall be 

reduced on two occasions. First reduction shall be on receipt of 50% supply cost of 

equipment and second reduction shall be on receipt of 75% supply cost of 

equipment. The advance BG shall also proportionately reduce to 50% and 25% value 

respectively of initial advance BG. 

-  Procedure for submission, reduction of Advance Payment Security is detailed in 

Appendix-1: Terms and Procedures of payments (refer Section-VI (Sample Forms and 

Procedures) 

9.3 Performance Security 

9.3.1 The Contractor shall, within twenty-eight (28) days of the notification of Letter of 

Intent, provide a performance security for the due performance of the Contract in 

the amount equivalent to Ten percent (10%) of the Contract Price, with a validity up 

to ninety (90) days beyond the Defect Liability Period. The same shall be extended by 

the Contractor time to time till ninety (90) days beyond the actual Defect Liability 

Period, as may be required under the Contract.  

Apart from the Contractor’s performance security, the Contractor shall be required to 

arrange additional performance securities, as specified in SCC, within twenty-eight 

(28) days of the notification of award in favour of the Employer in the form 

acceptable to the Employer.  

9.3.2 The performance security shall be in the Form of unconditional Bank Guarantee 

attached hereto in the Section VI - Sample Forms and Procedures. 

9.3.3 Reduction in the security pro rata to the Contract Price of any part of the Facilities is 

not admissible. However, if the Defects Liability Period has been extended on any 

part of the Facilities pursuant to GCC Sub-Clause 22.8 hereof, the Contractor shall 

issue an additional security in an amount proportionate to the Contract Price of that 

part. The security shall be returned to the Contractor immediately after its expiration, 

provided, however, that if the Contractor pursuant to GCC Sub-Clause 22, is liable for 

an extended warranty obligation, the performance security shall be reduced to ten 

percent (10%) of the value of the component covered by the extended warranty. 

9.3.4 In case of award of the contract to a Joint Venture, the Bank Guarantees for 

performance security and the Bank Guarantee for advance payment shall be 

submitted in the name of all the partner(s) of the Joint Venture 



 

   59 

9.4 Issuing Banks  

 The Bank Guarantee for Advance Payment Security and Performance Security are to 

be provided by the Contractor, which should be issued either: 

(a) by a Public Sector Bank located in India, or 

(b) a scheduled Indian Bank having paid up capital (net of any accumulated losses) 

of Rs. 1,000 Million or above (the latest annual report of the Bank should 

support compliance of capital adequacy ratio requirement) as per attached list 

only [List is placed at Annexure-I to Section-V (SCC)], or  

9.5 Indemnity 

9.5.1 For the equipment/material to be provided by the Contractor as well as for owner 

free issued materials, it will be the responsibility of the Contractor to take delivery, 

unload and store the materials at Site and execute an Indemnity Bond and obtain 

authorization letter from Employer as per proforma enclosed at Serial No. 9 – ‘Form 

for Indemnity Bond to be executed by the Contractor’ of Section VI (Sample Forms 

and Procedures), in favour of the Employer against loss, damage and any risks 

involved for the full value of the materials. This Indemnity Bond shall be furnished by 

the Contractor before commencement of the supplies/taking delivery from owner 

stores and shall be valid till the scheduled date of Taking Over of the equipment by 

the Employer. 

9.5.2 In case of divisible Contracts, where the Employer hands over his equipment to the 

Contractor for executing the Contract, then the Contractor shall, at the time of taking 

delivery of the equipment through Bill of Landing or other dispatch documents, 

furnish trust Receipt for Plant, Equipment and Materials and also execute an 

Indemnity Bond in favour of the Employer in the form acceptable to the Employer for 

keeping the equipment in safe custody and to utilize the same exclusively for the 

purpose of the said Contract. Samples of proforma for the Trust receipt and 

Indemnity Bond are enclosed at Serial No. 10 of Section VI (Sample Forms and 

Procedures). The Employer shall also issue a separate Authorization Letter to the 

Contractor to enable him to take physical delivery of plant, equipment and materials 

from the Employer as per proforma enclosed under Section VI (Sample Forms and 

Procedures). 

 

9A Acceptance of Bank Guarantees: - 

  IT enabled confirmation system shall be used in addition to existing paper-based 

confirmation system for verification of Bank Guarantee from issuing bank as under: 

 Getting confirmation through digitally signed secured e-mails from issuing banks; 

i. Online verification on company portal with user id and password followed by 2nd 

stage authentication system generated One Time Password (OTP) on portal for 

reconfirmation; 
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ii. E-mail confirmation followed by 2nd stage authentication by system generated 

SMS through registered mobile and confirmation through SMS to the verifying 

officer. 

Employer shall evolve its own procedure adopting any one or more of the above 

methods for ensuring genuineness of Bank Guarantees, which is compatible with 

the guidelines of Banks / Reserve Bank of India in addition to existing paper-based 

confirmation system. 

10. Taxes and Duties 

10.1 The Contractor shall be entirely responsible for payment of all taxes, duties, license 

fees and other such levies legally payable/incurred until delivery of the contracted 

supplies to the Employer. 

If it is statutory requirement to make deductions towards such taxes and duties or 

any other applicable taxes and duties, the same shall be made by the Employer and 

a certificate for the same shall be issued to the Contractor. 

10.2 The Contractor shall be solely responsible for the taxes that may be levied on the 

Contractor's persons or on earnings of any of his employees and shall hold the 

Employer indemnified and harmless against any claims that may be made against the 

Employer. The Employer does not take any responsibility whatsoever regarding taxes 

under Indian Income Tax Act, for the Contractor or his personnel. If it is obligatory 

under the provisions of the Indian Income Tax Act, deduction of Income Tax at source 

shall be made by the Employer. 

10.3 In respect of direct transaction between the Employer and the Contractor, the ex-

works price is exclusive of all cost as well as duties and tax (viz., custom duties 

&levies, duties, GST etc.) paid or payable on components, raw materials and any 

other items used for their consumption incorporated or to be incorporated in the 

Plant & Equipment. 

GST, excise duty, local tax and other levies for the Equipment/items under ‘direct 

transaction’ including octroi/entry tax as applicable for destination site/state are not 

included in the ex-works price. These amounts will be payable (along with 

subsequent variation if any), by the Employer on the supplies made by the Contractor 

but limited to the tax liability on the transaction between the Employer and the 

Contractor. The requisite Sales Tax declaration forms shall be issued as under: 

a) When project implementing agency or employer is a Central Public Sector 
Undertaking, form shall be issued by State Renewable Agency/Department to 
Employer for onward issuance to contractor 

b) When State Renewable Agency/Departments Employer, the form shall be issued by 
them. 
In respect of bought-out finished items, which shall be dispatched directly from the 

sub-vendor’s works to the Project site (sale-in-transit), the ex-works price is inclusive 

of all cost as well as duties and taxes (viz., custom duties & levies, duties, GST etc.) 

paid or payable and any such taxes, duties, levies additionally payable will be to 

Contractor's account and no separate claim on this behalf will be entertained by the 

Employer. The requisite Sales Tax declaration forms shall be issued as under: 
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a) When project implementing agency or employer is a Central Public Sector 
Undertaking, form shall be issued by State Renewable Agency/Departments 
Employer for onward issuance to contractor 

a. When State Renewable Agency/Departments Employer, the form shall be issued 
by them. 
Further, the ex-works price of (i) bought-out finished Equipment/items as ‘Off 

the Self’ items or dispatched directly from the Contractor’s works are exclusive 

of all cost as well as duties and taxes (viz., custom duties & levies, duties, GST 

etc.) paid or payable and no separate claim on this behalf will be entertained by 

the Employer. Employer shall, however, issue requisite sales tax declaration 

form. If any tax exemptions, reductions, allowances or privileges may be 

available to the Contractor in the Country where the site is located, the 

Employer shall use its best endeavours to enable the Contractor to benefit from 

such tax savings to the maximum allowable extent. 

For payment/reimbursement of Sales Tax, wherever applicable, in respect of 

dispatches made directly from Contractor's works, invoices raised by the Contractor 

shall be accepted as documentary evidence and for payment/reimbursement of GST, 

GSTABLE invoices raised by the Contractor shall be accepted as documentary 

evidence. Similarly, pre-numbered invoices duly signed by authorized signatory shall 

be considered as evidence for payment of Excise Duty. 

10.4 Octroi/entry tax as applicable for destination site/state on all items of supply 

including bought-out finished items, which shall be dispatched directly from the sub-

vendor’s works to the Employer’s site (sale-in-transit) are not included in the Contract 

price. The applicable octroi/entry tax in respect of all the items of supply would be 

reimbursed to the Contractor separately by the Employer subject to furnishing of 

documentary proof. 

10.5 Employer would not bear any liability on account of Service Tax. Employer shall, 

however, deduct such tax at source as per the rules and issue necessary Certificate to 

the Contractor. 

10.6 GST on Works Contract, Turnover Tax or any other similar taxes under the GST Act for 

services to be performed in India, as applicable is included in Contract Price and 

Employer would not bear any liability on this account. Employer shall, however, 

deduct such taxes at source as per the rules and issue Tax Deduction at Source (TDS) 

Certificate to the Contractor. 

10.7 For the purpose of the Contract, it is agreed that the Contract Price specified in 

Article 2(Contract Price and Terms of Payment) of the Contract Agreement is based 

on the taxes, duties, levies and charges prevailing at the date seven (07) days prior to 

the last date of bid submission (hereinafter called “Tax” in this GCC Sub-clause 10.7). 

If any rates of Tax are increased or decreased, a new Tax is introduced, an existing 

Tax is abolished, or any change in interpretation or application of any Tax occurs in 

the course of the performance of the Contract, which was or will be assessed on the 

Contractor in connection with performance of the Contract, an equitable adjustment 

of the Contract price shall be made to fully take into account any such change by 

addition to the Contract price or deduction therefrom, as the case may be, in 

accordance with GCC Clause 31 (Changes in Laws and Regulations) hereof. In the 
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event of introduction of GST in the course of performance of contract, PIA shall 

examine its impact on the affected transactions under the contract in totality, for 

equitable adjustment in the contract price, if required. The contractor shall furnish 

the relevant details/documents for this purpose, as may be required by PIA. 

However, these adjustments would be restricted to direct transactions between the 

Employer and the Contractor for which the taxes and duties are reimbursable by the 

Employer as per the Contract. These adjustments shall not be applicable on 

procurement of raw materials, intermediary components etc by the Contractor and 

also not applicable on the bought-out items dispatched directly from sub-vendor’s 

works to site. 

In respect of raw materials, intermediary components etc and bought out items, 

neither the Employer nor the Contractor shall be entitled to any claim arising due to 

increase or decrease in the rate of Tax, introduction of a new Tax or abolition of an 

existing Tax in the course of the performance of the Contract. 

D. Intellectual Property 

11. Copy Right 

11.1 The copyright in all drawings, documents and other materials containing data and 

information furnished to the Employer by the Contractor herein shall remain vested 

in the Contractor or, if they are furnished to the Employer directly or through the 

Contractor by any third party, including supplies of materials, the copyright in such 

materials shall remain vested in such third party. 

The Employer shall however be free to reproduce all drawings, documents and other 

material furnished to the Employer for the purpose of the Contract including, if 

required, for operation and maintenance. 

11.2 The copyright in all drawings, documents and other materials containing data and 

information furnished to the Contractor by the Employer herein shall remain vested 

in the Employer. 

12. Confidential Information 

12.1 The Employer and the Contractor shall keep confidential and shall not, without the 

written consent of the other party hereto, divulge to any third party any 

documents, data or other information furnished directly or indirectly by the other 

party hereto in connection with the Contract, whether such information has been 

furnished prior to, during or following termination of the Contract. Notwithstanding 

the above, the Contractor may furnish to its Subcontractor(s) such documents, data 

and other information it receives from the Employer to the extent required for the 

Subcontractor(s) to perform its work under the Contract, in which event the 

Contractor shall obtain from such Subcontractor(s) an undertaking of confidentiality 

similar to that imposed on the Contractor under this GCC Clause 12. 

12.2 The Employer shall not use such documents, data and other information received 

from the Contractor for any purpose other than the operation and maintenance of 

the Facilities. Similarly, the Contractor shall not use such documents, data and other 

information received from the Employer for any purpose other than the design, 
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procurement of Plant and Equipment, construction or such other work and services 

as are required for the performance of the Contract. 

12.3 The obligation of a party under GCC Sub-Clauses 12.1 and 12.2 above, however, 

shall not apply to that information which 

(a) Now or hereafter enters the public domain through no fault of that party 

(b) Can be proven to have been possessed by that party at the time of disclosure 

and which was not previously obtained, directly or indirectly, from the other 

party hereto 

(c) Otherwise lawfully becomes available to that party from a third party that has 

no obligation of confidentiality. 

12.4 The above provisions of this GCC Clause 12 shall not in any way modify any 

undertaking of confidentiality given by either of the parties hereto prior to the date 

of the Contract in respect of the Facilities or any part thereof. 

12.5 The provisions of this GCC Clause 12 shall survive termination, for whatever reason, 

of the Contract. 

 

E. Execution of the Facilities 

13. Representatives 

13.1 If the Project Manager is not named in the Contract, then within fourteen (14) days 

of the Effective Date, the Employer shall appoint and notify the Contractor in 

writing of the name of Project Manager. The Employer may from time to time 

appoint some other person as the project Manager in place of the person 

previously so appointed and shall give a notice of the name of such other person to 

the Contractor without delay. The Employer shall take all reasonable care to see 

that no such appointment is made at such a time or in such a manner as to impede 

the progress of work on the Facilities. The Project Manager shall represent and act 

for the Employer at all times during the currency of the Contract. All notices, 

instructions, orders, certificates, approvals and all other communications under the 

Contract shall be given by the Project Manager, except as herein otherwise 

provided. 

All notices, instructions, information and other communications given by the 

Contractor to the Employer under the Contract shall be given to the Project 

Manager, except as herein otherwise provided. 

13.2 Contractor’s Representative & Construction Manager 

13.2.1 If the Contractor’s Representative is not named in the Contract, then within 

fourteen (14) days of the Effective Date, the Contractor shall appoint the 

Contractor’s Representative and shall request the Employer in writing to approve 

the person so appointed. If the Employer makes no objection to the appointment 

within fourteen (14) days, the Contractor’s Representative shall be deemed to have 

been approved. If the Employer objects to the appointment within fourteen (14) 

days giving the reason therefor, then the Contractor shall appoint a replacement 
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within fourteen (14) days of such objection, and the foregoing provisions of this 

GCC Sub-Clause 13.2.1 shall apply thereto. 

13.2.2 The Contractor’s Representative shall represent and act for the Contractor at all 

times during the currency of the Contract and shall give to the Project Manager all 

the Contractor’s notices, instructions, information and all other communications 

under the Contract. All notices, instructions, information and all other 

communications given by the Employer or the Project Manager to the Contractor 

under the Contract shall be given to the Contractor’s Representative or, in its 

absence, its deputy, except as herein otherwise provided. The Contractor shall not 

revoke the appointment of the Contractor’s Representative without the Employer’s 

prior written consent, which shall not be unreasonably withheld. If the Employer 

consents thereto, the Contractor shall appoint some other person as the 

Contractor’s Representative, pursuant to the procedure set out in GCC Sub-Clause 

13.2.1. 

13.2.3 The Contractor’s Representative may, subject to the approval of the Employer 

(which shall not be unreasonably withheld), at any time delegate to any person any 

of the powers, functions and authorities vested in him or her. Any such delegation 

may be revoked at any time. Any such delegation or revocation shall be subject to a 

prior notice signed by the Contractor’s Representative, and shall specify the 

powers, functions and authorities thereby delegated or revoked. No such 

delegation or revocation shall take effect unless and until a copy thereof has been 

delivered to the Employer and the Project Manager. Any act or exercise by any 

person of powers, functions and authorities so delegated to him or her in 

accordance with this GCC Sub-Clause 13.2.3 shall be deemed to be an act or 

exercise by the Contractor’s Representative. 

13.2.3.1 Notwithstanding anything stated in GCC Sub-Clause 13.1 and 13.2.1 above, for 

the purpose of execution of Contract, the Employer and the Contractor shall finalize 

and agree to a Contract Co-ordination Procedure and all the communication under 

the Contract shall be in accordance with such Contract Coordination Procedure. 

13.2.4 From the commencement of installation of the Facilities at the Site until 

Operational Acceptance, the Contractor's Representative shall appoint a suitable 

person as the construction manager, (hereinafter referred to as "the Construction 

Manager"). The Construction Manager shall supervise all work done at the Site by 

the Contractor and shall be present at the Site through-out normal working hours 

except when on leave, sick or absent for reasons connected with the proper 

performance of the Contract. Whenever the Construction Manager is absent from 

the Site, a suitable person shall be appointed to act as his or her deputy. 

13.2.5 The Employer may by notice to the Contractor object to any representative or 

person employed by the Contractor in the execution of the Contract who, in the 

reasonable opinion of the Employer, may behave inappropriately, may be 

incompetent or negligent, or may commit a serious breach of the Site regulations 

provided under GCC Sub-Clause 18.3. The Employer shall provide evidence of the 

same, whereupon the Contractor shall remove such person from the Facilities. 
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13.2.6 If any representative or person employed by the Contractor is removed in 

accordance with GCC Sub-Clause 13.2.5, the Contractor shall, where required, 

promptly appoint a replacement. 

 

14. Work Program 

14.1 Contractor’s Organization 

 The Contractor shall supply to the Employer and the Project Manager a chart 

showing the proposed organization to be established by the Contractor for carrying 

out work on the Facilities. The chart shall include the identities of the key personnel 

together with the curricula vitae of such key personnel to be employed within 

twenty-one (21) days of the Effective Date. The Contractor shall promptly inform the 

Employer and the Project Manager in writing of any revision or alteration of such an 

organization chart. 

14.2 Program of Performance 

 Within twenty-eight (28) days after the date of Notification of Award, the Contractor 

shall prepare and submit to the Project Manager a detailed program of performance 

of the Contract (L2 Network) in the form of the Critical Path Method (CPM), the 

PERT network, or other internationally used programs and showing the sequence in 

which it proposes to design, manufacture, transport, assemble, install and pre-

commissioning the Facilities, as well as the date by which the Contractor reasonably 

requires that the Employer shall have fulfilled its obligations under the Contract so 

as to enable the Contractor to execute the Contract in accordance with the program 

and to achieve Completion, Commissioning and Acceptance of the Facilities in 

accordance with the Contract. The program so submitted by the Contractor shall 

accord with the Time Schedule included in Appendix-4 (Time Schedule) to the 

Contract Agreement and any other dates and periods specified in the Contract. The 

Contractor shall update and revise the program as and when appropriate or when 

required by the Project Manager, but without modification in the Times for 

Completion under GCC Sub-Clause 4.2 and any extension granted in accordance with 

GCC Clause 34 and shall submit all such revisions to the Project Manager. 

 In the PERT chart contractor shall clearly highlight timelines for requirement of 

major high value owner supplied materials. 

14.3 Progress Report 

 The Contractor shall monitor progress of all the activities specified in the program 

referred to in GCC Sub-Clause 14.2 above and supply a progress report to the Project 

Manager every month and as & when required. 

 The progress report shall be in a form acceptable to the Project Manager and shall 

indicate:  

 (a) percentage completion achieved compared with the planned percentage 

completion for each activity; and  
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 (b) where any activity is behind the program, giving comments and likely 

consequences and stating the corrective action being taken. 

14.4 Progress of Performance 

 If at any time the Contractor’s actual progress falls behind the program referred to 

in GCC Sub-Clause 14.2, or it becomes apparent that it will so fall behind, the 

Contractor shall, at the request of the Employer or Project Manager, prepare and 

submit to the Project Manager a revised program, taking into account the prevailing 

circumstances, and shall notify the Project Manager of the steps being taken to 

expedite progress so as to attain Completion of the Facilities within the Time for 

Completion under GCC Sub-Clause 4.2, any extension thereof entitled under GCC 

Sub-Clause 34.1, or any extended period as may otherwise be agreed upon between 

the Employer and the Contractor. 

14.5 Work Procedures 

 The Contract shall be executed in accordance with the Contract Documents and the 

procedures given in the section on Sample Forms and Procedures of the Contract 

Documents. 

 The Contractor may execute the Contract in accordance with its own standard 

project execution plans and procedures to the extent that they do not conflict with 

the provisions contained in the Contract. 

14.6 It is emphasized to conduct monthly contract review meeting with senior most 

officers of turnkey contractor at their headquarters or at project site. Employer shall 

decide venue of such monthly contract review meeting. In this meeting, three 

months rolling plan of mobilization of materials and manpower shall be reviewed. 

Progress of works achieved on ground shall also be reviewed along with all pending 

issues related to availability of fronts, payments, contractual issues, if any, etc. 

Minutes of the meeting shall be issued by Employer within a week time. 

Performance of contractor shall be reviewed based on commitment and actual 

achievement on ground. Planning, commitment, review and evaluation of 

performance of contractor through this meeting shall be under overall agreed 

project execution plan (PERT Chart). 

14.7 It is also emphasized to conduct monthly contract review meeting with sub-

contractor in presence of senior most officers of turnkey contractor at their 

headquarters or at project site. Employer shall decide venue of such review meeting. 

In this meeting, three months rolling plan of mobilization of materials and 

manpower shall be reviewed. Progress of works achieved on ground shall also be 

reviewed along with all pending issues related to availability of fronts, payments, 

contractual issues, if any, etc.  

15. Subcontracting 

The Contractor may, after informing the Project Manager and getting his written 

approval, assign or sub-let the Supply Contract or any part thereof other than for raw 

material, for minor details or for any part of the plant for which makes are identified in 
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the Contract.  Suppliers of the equipment not identified in the Contract or any change in 

the identified suppliers shall be subjected to approval by the Project Manager. The 

experience list of equipment vendors under consideration by the Contractor for this 

Contract shall be furnished to the Project Manager for approval prior to procurement of 

all such items/equipment.  

Field execution of the contract shall not be sub-contracted without written permission of 

the Employer. On case-to-case basis, if employer gets satisfied with, permission for sub-

contracting entire or part project execution work may be permitted (level-1). However, 

further sub-letting of field execution works by sub-contractor (Level-2) shall not be 

acceptable by employer. In case of further sub-letting of contract, it would be construed 

as non-performance and breach of the contract. Contractual action shall then be 

initiated as per provisions of the contract.   

Such assignment/sub-letting shall not relieve the Contractor of any obligation, duty or 

responsibility under the Contract.  

15.1 The corresponding Appendix (List of Approved Subcontractors) to the Contract 

Agreement specifies major items of supply or services and a list of approved 

Subcontractors against each item, including vendors. Insofar as no Subcontractors are 

listed against any such item, the Contractor shall prepare a list of Subcontractors for 

such item for inclusion in such list. The Contractor may from time to time propose any 

addition to or deletion from any such list. The Contractor shall submit any such list or 

any modification thereto to the Employer for its approval in sufficient time so as not to 

impede the progress of work on the Facilities. Such approval by the Employer for any of 

the Subcontractors shall not relieve the Contractor from any of its obligations, duties or 

responsibilities under the Contract. 

15.2 For items or parts of the Facilities not specified in the corresponding Appendix (List of 

Approved Subcontractors) to the Contract Agreement for Supply Contract(s), the 

Contractor may employ such Subcontractors as it may select, at its discretion. 

16. Design and Engineering 

16.1 Specifications and Drawings 

16.1.1 The Contractor shall execute the basic and detailed design and the engineering work in 

compliance with the provisions of the Contract, or where not so specified, in 

accordance with good engineering practice. 

The Contractor shall be responsible for any discrepancies, errors or omissions in the 

specifications, drawings and other technical documents that it has prepared, 

whether such specifications, drawings and other documents have been approved by 

the Project Manager or not, provided that such discrepancies, errors or omissions 

are not because of inaccurate information furnished in writing to the Contractor by 

or on behalf of the Employer. 

16.1.2 The Contractor shall be entitled to disclaim responsibility for any design, data, 

drawing, specification or other document, or any modification thereof provided or 
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designated by or on behalf of the Employer, by giving a notice of such disclaimer to 

the Project Manager. 

16.2 Codes and Standards 

Wherever references are made in the Contract to codes and standards in 

accordance with which the Contract shall be executed, the edition or the revised 

version of such codes and standards current at the date twenty-eight (28) days prior 

to date of bid submission shall apply unless otherwise specified. During Contract 

execution, any changes in such codes and standards shall be applied after approval 

by the Employer and shall be treated in accordance with GCC Clause 33. 

16.3 Approval/Review of Technical Documents by Project Manager 

16.3.1 The Contractor shall prepare (or cause its Subcontractors to prepare) and furnish to 

the Project Manager the documents listed in Appendix-7 (List of Documents for 

Approval or Review) to the Contract Agreement for its approval or review as specified 

and as in accordance with the requirements of GCC Sub-Clause 14.2 (Program of 

Performance). 

Any part of the Facilities covered by or related to the documents to be approved by 

the Project Manager shall be executed only after the Project Manager's approval 

thereof. 

GCC Sub-Clauses 16.3.2 through 16.3.7 shall apply to those documents requiring the 

Project Manager's approval, but not to those furnished to the Project Manager for 

its review only. 

16.3.2 Within twenty-one(21) days after receipt by the Project Manager of any document 

requiring the Project Manager's approval in accordance with GCC Sub-Clause 16.3.1, 

the Project Manager shall either return one copy thereof to the Contractor with its 

approval endorsed thereon or shall notify the Contractor in writing of its disapproval 

thereof and the reasons therefor and the modifications that the Project Manager 

proposes. 

16.3.3 The Project Manager shall not disapprove any document, except on the grounds that 

the document does not comply with some specified provision of the Contract or that 

it is contrary to good engineering practice. 

 

16.3.4 If the Project Manager disapproves the document, the Contractor shall modify the 

document and resubmit it for the Project Manager's approval in accordance with GCC 

Sub-Clause 16.3.2. If the Project Manager approves the document subject to 

modification(s), the Contractor shall make the required modification(s), and upon 

resubmission with the required modifications the document shall be deemed to have 

been approved. 

The procedure for submission of the documents by the Contractor and their approval 

by the Project Manager shall be discussed and finalized with the Contractor. 
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16.3.5 If any dispute or difference occurs between the Employer and the Contractor in 

connection with or arising out of the disapproval by the Project Manager of any 

document and/or any modification(s) thereto that cannot be settled between the 

parties within a reasonable period, then such dispute or difference may be referred 

to an Arbitrator for determination in accordance with GCC Sub-Clause 39 hereof. If 

such dispute or difference is referred to an Arbitrator, the Project Manager shall give 

instructions as to whether and if so, how, performance of the Contract is to proceed. 

The Contractor shall proceed with the Contract in accordance with the Project 

Manager’s instructions, provided that if the Arbitrator upholds the Contractor’s view 

on the dispute and if the Employer has not given notice under GCC Sub-Clause 39 

hereof, then the Contractor shall be reimbursed by the Employer for any additional 

costs incurred by reason of such instructions and shall be relieved of such 

responsibility or liability in connection with the dispute and the execution of the 

instructions as the Arbitrator shall decide, and the Time for Completion shall be 

extended accordingly. 

 

16.3.6 The Project Manager’s approval, with or without modification of the document 

furnished by the Contractor, shall not relieve the Contractor of any responsibility or 

liability imposed upon it by any provisions of the Contract except to the extent that 

any subsequent failure results from modifications required by the Project Manager. 

 

16.3.7 The Contractor shall not depart from any approved document unless the Contractor 

has first submitted to the Project Manager an amended document and obtained the 

Project Manager’s approval thereof, pursuant to the provisions of this GCC Sub-

Clause 16.3. If the Project Manager requests any change in any already approved 

document and/or in any document based thereon, the provisions of GCC Clause 33 

shall apply to such request. 

17. Plant and Equipment 

17.1 Subject to GCC Sub-Clause 10.2, the Contractor shall manufacture or procure and 

transport all the Plant and Equipment in an expeditious and orderly manner to the 

Site. 

 

17.2 Employer-Supplied Plant, Equipment, and Materials 

If the corresponding Appendix – 6 (Scope of Works and Supply by the Employer) to 

the Contract Agreement provides that the Employer shall furnish any specific items 

of machinery, equipment or materials to the Contractor, the following provisions 

shall apply: 

17.2.1 The Employer shall, at its own risk and expense, transport each item to the place on 

or near the Site as agreed upon by the parties and make such item available to the 

Contractor at the time specified in the program furnished by the Contractor, 

pursuant to GCC Sub-Clause 14.2, unless otherwise mutually agreed. 
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17.2.2 or taking delivery of these materials from the railways/road transporter, unloading 

them from the transporter, carting them to different stores built by him for the 

purpose, the unloading and cartage being at the cost of the Contractor. All 

wharfage and demurrage charges incurred due to delay in taking delivery will be to 

the Contractor’s account, except those due to reasons beyond his control in which 

case the Contractor shall immediately intimate the Project Manager for settling the 

claims. The Contractor shall be responsible for proper handling and storage of these 

materials from the time of receipt up to the time of Taking Over of the Facilities by 

the Employer. 

 

17.2.3 Yards and store provided by the Contractor for stacking and storage of materials 

shall be open for inspection by the Employer as and when required. The cost of 

handling and storage shall be to the Contractor’s account. 

 

17.2.4 Upon receipt of such item, the Contractor shall inspect the same visually and notify 

the Project Manager of any detected shortage, defect or default. For the material 

being arranged by the Employer and supplied to the Contractor for erection, are 

received short, broken or damaged, an entry shall be made in the delivery register 

of the railway authorities/road transporter as far as possible and a report of the 

same giving full details of shortage and damages along with a copy of report 

entered in the delivery register of the road transporter/railways shall be submitted 

by the Contractor to the Project Manager and Employer’s consignee immediately. 

The Employer shall immediately remedy any sThe equipment & materials to be 

furnished by the Employer shall be supplied to the Contractor at the depots 

established by the Contractor or the Employer. The Lorry Receipts for the materials 

will be handed over to the Contractor by the representative of the Employer as and 

when the same are received. The Contractor shall be responsible shortage, defect 

or default, or the Contractor shall, if practicable and possible, at the request of the 

Employer, remedy such shortage, defect or default at the Employer’s cost and 

expense. After inspection, such item shall fall under the care, custody and control of 

the Contractor. The provision of this GCC Sub-Clause 17.2.4 shall apply to any item 

supplied to remedy any such shortage or default or to substitute for any defective 

item or shall apply to defective items that have been repaired. 

17.2.5 The foregoing responsibilities of the Contractor and its obligations of care, custody 

and control shall not relieve the Employer of liability for any undetected shortage, 

defect or default, nor place the Contractor under any liability for any such shortage, 

defect or default whether under GCC Clause 22 or under any other provision of 

Contract. 

17.3 Transportation 

17.3.1 The Contractor shall at its own risk and expense transport all the Plant and 

Equipment (supplied by turnkey contractor or free supply by Employer) and the 
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Contractor’s Equipment to the Site by the mode of transport that the Contractor 

judges most suitable under all the circumstances. 

17.3.2 Unless otherwise provided in the Contract, the Contractor shall be entitled to select 

any safe mode of transport operated by any person to carry the Plant and 

Equipment and the Contractor’s Equipment. 

17.3.3 Upon dispatch of each shipment of the Plant and Equipment and the Contractor’s 

Equipment, the Contractor shall notify the Employer by e-mail, telex, facsimile or 

Electronic Data Interchange (EDI) of the description of the Plant and Equipment and 

of the Contractor’s Equipment, the point and means of dispatch, and the estimated 

time and point of arrival in the country where the Site is located, if applicable, and 

at the Site. The Contractor shall furnish the Employer with relevant shipping 

documents to be agreed upon between the parties. 

17.3.4 The Contractor shall be responsible for obtaining, if necessary, approvals from the 

authorities for transportation of the Plant and Equipment and the Contractor’s 

Equipment to the Site. The Employer shall use its best endeavours in a timely and 

expeditious manner to assist the Contractor in obtaining such approvals, if 

requested by the Contractor. The Contractor shall indemnify and hold harmless the 

Employer from and against any claim for damage to roads, bridges or any other 

traffic facilities that may be caused by the transport of the Plant and Equipment and 

the Contractor’s Equipment to the Site. 

17.4 Delivery and Documents 

17.4.1 Delivery Documents 

Upon shipment, the Contractor shall notify the Employer with full details of the 

dispatch and shall furnish the documents as specified in the corresponding Appendix 

- 1 (Terms and Procedures of Payment) to the Contract Agreement 

17.4.2 Packing 

17.4.2.1 The Contractor shall provide such packing of the Goods as it is required to prevent 

their damage or deterioration during transit to their final destination as indicated in 

the Contract.  The packing shall be sufficient to withstand, without limitation, rough 

handling during transit and exposure to extreme temperatures, salt and 

precipitation during transit and open storage.  Packing case size and weights shall 

take into consideration, where appropriate, the remoteness of the Goods final 

destination and the absence of heavy handling facilities at all points in transit. 

17.4.2.2 The packing, marking and documentation within and outside the works shall comply 

strictly with such special requirements as shall be expressly provided for in the 

Contract and, subject to any subsequent instruction ordered by the Employer 

consistent with the requirements of the Contract. 

17.4.3 Materials Handling and Storage:  

  All the equipment furnished under the Contract and arriving at Site (materials 

supplied by contractor as well as material free issued by Employer) shall be promptly 

received, unloaded, transported and stored in the storage spaces by the Contractor. 

 Contractor shall be responsible for examining all the shipment and notify the Project 

Manager immediately of any damages, storage, discrepancy etc, for the purpose of 
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Project Manager’s information only. The Contractor shall submit to the Project 

Manager every week a report detailing all the receipts during the week. However, 

the Contractor shall be solely responsible for any shortages or damages in transit, 

handling and/ or in storage and erection of the equipment at Site. Any demurrage, 

wharfage and other such charges claimed by the transporters, railways etc, shall be 

to the account of the Contractor. 

 The Contractor shall maintain an accurate and exhaustive record detailing out the 

list of all equipment received by him for the purpose of erection and keep such 

record open for the inspection of the Project Manager.   

 All equipment shall be handled very carefully to prevent any damage or loss. No 

bare wire ropes, slings, etc. shall be used for unloading and/or handling of the 

equipment without the specific written permission of the Project Manager. The 

equipment stored shall be properly protected to prevent damage either to the 

equipment or to the floor where they are stored. The equipment from the store 

shall be moved to the actual location at the appropriate time so as to avoid damage 

of such equipment at Site. 

 All electrical panels, control gears, motors and such other devices shall be properly 

dried by heating before they are installed and energized. Motor bearings, slip ring, 

commutators and other exposed parts shall be protected against moisture ingress 

and corrosion during storage and periodically inspected. 

 All the electrical equipment such as transformers, cables, insulators, motors, 

generators, etc. shall be tested for insulation resistance at least once in three 

months from the date of receipt till the date of commissioning and a record of such 

measured insulation values maintained by the Contractor. Such records shall be 

opened for inspection by the Project Manager. 

 The Contractor shall ensure that all the packing materials and protection devices, 

used for various equipment during transit and storage, are removed before the 

equipment are installed. 

 The consumable and other supplies likely to deteriorate due to storage must be 

thoroughly protected and stored in a suitable manner to prevent damage or 

deterioration in quality by storage. 

 All the materials stored in the open or dusty location must be covered with suitable 

weatherproof and flame proof covering material wherever applicable.   

 If the materials belonging to the Contractor are stored in areas other than those 

earmarked for him, the Project Manager will have the right to get it moved to the 

area earmarked for the Contractor at the Contractor’s cost. 

  The Contractor shall be responsible for making suitable indoor storage facilities to 

store all equipment, which require indoor storage.  Normally all the electrical 

equipment such as motors, control gears, generators, exciters and consumables like 
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electrodes, lubricants etc. shall be stored in the closed storage space.  The Project 

Manager, in addition, may direct the Contractor to move certain other materials, 

which in his opinion will require indoor storage, to indoor storage areas, which the 

Contractor shall strictly comply with. 

18. Installation 

18.1 Setting Out/Supervision/Labour 

18.1.1 Benchmark: The Contractor shall be responsible for the true and proper setting-out 

of the Facilities in relation to benchmarks, reference marks and lines provided to it 

in writing by or on behalf of the Employer. 

If, at any time during the progress of installation of the Facilities, any error shall 

appear in the position, level or alignment of the Facilities, the Contractor shall 

forthwith notify the Project Manager of such error and, at its own expense, 

immediately rectify such error to the reasonable satisfaction of the Project Manager. 

If such error is based on incorrect data provided in writing by or on behalf of the 

Employer, the expense of rectifying the same shall be borne by the Employer. 

18.1.2 Contractor’s Supervision: The Contractor shall give or provide all necessary 

superintendence during the installation of the Facilities, and the Construction 

Manager or its deputy shall be constantly on the Site to provide full-time 

superintendence of the installation. The Contractor shall provide and employ only 

technical personnel who are skilled and experienced in their respective callings and 

supervisory staff who are competent to adequately supervise the work at hand. 

18.1.3 Labor: 

(a) The Contractor shall provide and employ on the Site in the installation of the 

Facilities such skilled, semi-skilled and unskilled labor as is necessary for the 

proper and timely execution of the Contract. The Contractor is encouraged to 

use local labor that has the necessary skills. 

(b) Unless otherwise provided in the Contract, the Contractor at its own expense 

shall be responsible for the recruitment, transportation, accommodation and 

catering of all labor, local or expatriate, required for the execution of the 

Contract and for all payments in connection therewith. 

(c) The Contractor shall at all times during the progress of the Contract use its 

best endeavors to prevent any unlawful, riotous or disorderly conduct or 

behaviour by or amongst its employees and the labor of its Subcontractors. 

(d) The Contractor shall, in all dealings with its labor and the labor of its 

Subcontractors currently employed on or connected with the Contract, pay 

due regard to all recognized festivals, official holidays, religious or other 

customs and all local laws and regulations pertaining to the employment of 

labor. 

18.2 Contractor’s Equipment 

18.2.1 All Contractors’ Equipment brought by the Contractor onto the Site shall be deemed 

to be intended to be used exclusively for the execution of the Contract. The 
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Contractor shall not remove the same from the Site without the Project Manager’s 

consent that such Contractor’s Equipment is no longer required for the execution of 

the Contract. 

18.2.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the 

Contractor shall remove from the Site all Equipment brought by the Contractor onto 

the Site and any surplus materials remaining thereon. 

18.2.3 The Employer will, if requested, use its best endeavors to assist the Contractor in 

obtaining any local, state or national government permission required by the 

Contractor for the export of the Contractor’s Equipment imported by the Contractor 

for use in the execution of the Contract that is no longer required for the execution 

of the Contract. 

18.3 Site Regulations and Safety 

The Employer and the Contractor shall establish Site regulations setting out the rules 

to be observed in the execution of the Contract at the Site and shall comply 

therewith. The Contractor shall prepare and submit to the Employer, with a copy to 

the Project Manager, proposed Site regulations for the Employer’s approval, which 

approval shall not be unreasonably withheld. 

Such Site regulations shall include, but shall not be limited to, rules in respect of 

security, safety of the Facilities, gate control, sanitation, medical care, and fire 

prevention. 

18.3.1 Compliance with Labour Regulations 

18.3.1.1 During continuance of the contract, the Contractor and his sub-contractors shall 

abide at all times by all applicable existing labour enactments and rules made 

thereunder, regulations notifications and byelaws of the State or Central 

Government or local authority and any other labour law (including rules), 

regulations bye laws that may be passed or notification that may be issued under 

any labour law in future either by the State or the Central Government or the local 

authority. The employees of the Contractor and the Sub-contractor in no case shall 

be treated as the employees of the Employer at any point of time.  

18.3.1.2 The Contractor shall keep the Project Manager indemnified in case any action is 

taken against the Contractor by the competent authority on account of 

contravention of any of the provisions of any Act or rules made thereunder, 

regulations or notifications including amendments. 

18.3.1.3 If the Project Manager/Employer is caused to pay under any law as principal 

employer such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/ byelaws/Acts/ 

Rules/regulations including amendments, if any, on the part of the Contractor, the 

Project Manager shall have the right to deduct any money due to the Contractor 

under this contract or any other contract with the Project Manager/Employer 

including his amount of performance security for adjusting the aforesaid payment. 

The Project Manager shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered 

by the Project Manager/Employer. 
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Notwithstanding the above, the Contractor shall furnish to the Project Manager the 

details/documents evidencing the Contractor’s compliance to the laws applicable to 

establishments engaged in building and other construction works, as may be sought 

by the Project Manager. In particular the Contractor shall submit quarterly 

certificate regarding compliance in respect of provisions of Employees’ Provident 

Fund and Misc. Provisions Act 1952 or latest to the Project Manager. 

18.3.1.4 Salient features of some major laws applicable to establishments engaged in 

building and other construction works:  

(a) Workmen Compensation Act 1923 or latest: The Act provides for 

compensation in case of injury by accident arising out of and during the course 

of employment. 

(b) Payment of Gratuity Act 1972 or latest: Gratuity is payable to an employee 

under the Act on satisfaction of certain conditions on separation if an 

employee has completed 5 years’ service or more or on death at the rate of 15 

days wages for every completed year of service. The Act is applicable to all 

establishments employing 10 or more employees. 

(c) Employee P.F. and Miscellaneous Provision Act 1952 or latest: The Act 

provides for monthly contribution by the turnkey contractor plus his workers 

@10% or 8.33%. The benefits under the Act are: 

(i) Pension or family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc. 

 

(d) Maternity Benefit Act 1951 or latest: The Act provides for leave and some 

other benefits to women employees in case of confinement or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970 or latest: The Act provides 

for certain welfare measures to be provided by the Contractor to contract 

labour and in case the Contractor fails to provide, the same are required to be 

provided, by the Principal Employer by law. The Principal Employer is required 

to take Certification of Registration and the Contractor is required to take 

license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more 

contract labour. 

(f) Minimum Wages Act 1948 or latest: The Contractor is supposed to pay not less 

than the Minimum Wages fixed by appropriate Government as per provision 

of the Act if the employment is a scheduled employment. Construction of 

Buildings, Roads, Runways are scheduled employments. 

(g) Payment of Wages Act 1936 or latest: It lays down as to by what date the 

wages are to be paid, when it will be paid and what deductions can be made 

from the wages of the workers. 
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(h) Equal Remuneration Act 1979 or latest: The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not 

making discrimination against Female employees in the matters of transfers, 

training and promotions etc. 

(i) Payment of Bonus Act 1965 or latest: The Act is applicable to all 

establishments employing 20 or more employees. The Act provides for 

payments of annual bonus subject to a minimum of 8.33% of wages and 

maximum of 20% of wages to employees drawing Rs. 3500/- per month or 

less. The bonus is to be paid to employees getting Rs. 2500/- per month or 

above uptoRs. 3500/- per month shall be worked out by taking wages as Rs. 

2500/- per month only. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain 

circumstances. Some of the State Governments have reduced the employment 

size from 20 to 10 for the purpose of applicability of this Act. The above 

guidelines shall be liable to change with the change in act/notification by 

relevant statutory authority. 

(j) Industrial Dispute Act 1947 or latest: The Act lays down the machinery the 

procedure for resolution of Industrial disputes, in what situations a strike or 

lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

(k) Industrial Employment (Standing Orders) Act 1946 or latest: It is applicable to 

all establishments employing 100 or more workmen (employment size 

reduced by some of the States and Central Government to 50). The Act 

provides for laying down rules governing the conditions of employment by the 

employer (i.e.  turnkey contractor) on matters provided in the Act and get the 

same certified by the designated Authority. 

(l) Trade Unions Act 1926 or latest:  The Act lays down the procedure for 

registration of trade unions of workmen and contractors. The Trade Unions 

registered under the Act have been given certain immunities from civil and 

criminal liabilities. 

 

(m) Child Labour (Prohibition & Regulation) Act 1986 or latest: The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child Labour is prohibited in 

Building and Construction Industry. 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service Act 1979 or latest: The Act is applicable to an establishment which 

employs 5 or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in the 
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establishment situated in another state). The Inter-State migrant workmen, in 

an establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, traveling expenses 

from home up to the establishment and back, etc. 

(o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 or latest and the Cess Act of 1996 or latest: All 

the establishments who carry on any building or other construction work and 

employ 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The turnkey 

contractor of the establishment is required to provide safety measures at the 

electrical construction site, substations, building or construction work and 

other welfare measures, such as Canteens, First-Aid facilities, Ambulance, 

Housing accommodations for workers near the workplace etc. The turnkey 

contractor to whom the Act applies has to obtain a registration certificate 

from the Registering Officer appointed by the government. 

(p) Factories Act 1948 or latest: The Act lays down the procedure for approval at 

plans before setting up a factory, health and safety provisions, welfare 

provisions, working hours, annual earned leave and rendering information 

regarding accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing 10 persons or more with aid of power or 20 

or more persons without the aid of power engaged in manufacturing process. 

18.3.2 Protection of Environment 

The Contractor shall take all reasonable steps to protect the environment on and off 

the Site and to avoid damage or nuisance to persons or to property of the public or 

others resulting from pollution, noise or other causes arising as consequence of his 

methods of operation. 

During continuance of the Contract, the Contractor and his Sub-contractors shall 

abide at all times by all existing enactments on environmental protection and rules 

made thereunder, regulations, notifications and byelaws of the State or Central 

Government, or local authorities and any other law, byelaw, regulations that may be 

passed or notification that may be issued in this respect in future by the State or 

Central Government or the local authority. 

Salient features of some of the major laws that are applicable are given below: 

The Water (Prevention and Control of Pollution) Act, 1974 or latest, this provides for 

the prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such 

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely to, create a 

nuisance or render such water harmful or injurious to public health or safety, or to 
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domestic, commercial, industrial,  agricultural or other legitimate uses, or to the life 

and health of animals or plants or of aquatic organisms. 

The Air (Prevention and Control of Pollution) Act, 1981 or latest, this provides for 

prevention, control and abatement of air pollution. ‘Air Pollution’ means the 

presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid or 

gaseous substance (including noise) present in the atmosphere in such 

concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment. 

The Environment (Protection) Act, 1986 or latest, this provides for the protection 

and improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and property. 

‘Environment’ includes water, air and land and the inter-relationship which exists 

among and between water, air and land, and human beings, other living creatures, 

plants, micro-organism and property. 

The Public Liability Insurance Act, 1991 or latest, this provides for public liability 

insurance for the purpose of providing immediate relief to the persons affected by 

accident occurring while handling hazardous substances and for matters connected 

herewith or incidental thereto. Hazardous substance means any substance or 

preparation which is defined as hazardous substance under Environment 

(Protection) Act, 1986 or latest, and exceeding such quantity as may be specified by 

notification by the Central Government. 

18.3.3 Safety Precautions 

18.3.3.1 The Contractor shall observe all applicable regulations regarding safety on the Site. 

Unless otherwise agreed, the Contractor shall, from the commencement of work on 

Site until Taking Over, provide: 

a) Fencing, lighting, guarding and watching of the Works, and 

b) Temporary roadways, footways, guards and fences which may be necessary 

for the accommodation and protection of Employer / his representatives and 

occupiers of adjacent property, the public and others. 

18.3.3.2 The Contractor shall ensure proper safety of all the workmen, materials, plant and 

equipment belonging to him or to Employer or to others, working at the Site. The 

Contractor shall also be responsible for provision of all safety notices and safety 

equipment required both by the relevant legislations and the Project Manager, as 

he may deem necessary. 

18.3.3.3 The Contractor will notify well in advance to the Project Manager of his intention to 

bring to the Site any container filled with liquid or gaseous fuel or explosive or 

petroleum substance or such chemicals which may involve hazards.  The Project 

Manager shall have the right to prescribe the conditions, under which such 

container is to be stored, handled and used during the performance of the works 

and the Contractor shall strictly adhere to and comply with such instructions.  The 
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Project Manager shall have the right at his sole discretion to inspect any such 

container or such construction plant/equipment for which material in the container 

is required to be used and if in his opinion, its use is not safe, he may forbid its use. 

No claim due to such prohibition shall be entertained by the Employer and the 

Employer shall not entertain any claim of the Contractor towards additional safety 

provisions/conditions to be provided for/constructed as per the Project Manager’s 

instructions. 

Further, any such decision of the Project Manager shall not, in any way, absolve the 

Contractor of his responsibilities and in case, use of such a container or entry 

thereof into the Site area is forbidden by the Project Manager, the Contractor shall 

use alternative methods with the approval of the Project Manager without any cost 

implication to the Employer or extension of work schedule. 

18.3.3.4 Where it is necessary to provide and/or store petroleum products or petroleum 

mixtures and explosives, the Contractor shall be responsible for carrying-out such 

provision and/or storage in accordance with the rules and regulations laid down in 

Petroleum Act 1934 or latest, Explosives Act, 1948 or latest and Petroleum and 

Carbide of Calcium Manual published by the Chief Inspector of Explosives of India. 

All such storage shall have prior approval of the Project Manager.  In case, any 

approvals are necessary from the Chief Inspector (Explosives) or any statutory 

authorities, the Contractor shall be responsible for obtaining the same. 

18.3.3.5 All equipment used in construction and erection by Contractor shall meet 

Indian/International Standards and where such standards do not exist, the 

Contractor shall ensure these to be absolutely safe.  All equipment shall be strictly 

operated and maintained by the Contractor in accordance with manufacturer’s 

Operation Manual and safety instructions and as per Guidelines/rules of Employer 

in this regard. 

18.3.3.6 Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall 

be carried-out in accordance with the relevant provisions of Factories Act 1948 or 

latest or latest, Indian Electricity Act 2003 and associated Laws/Rules in force from 

time to time.  A register of such examinations and tests shall be properly 

maintained by the Contractor and will be promptly produced as and when desired 

by the Project Manager or by the person authorised by him. 

18.3.3.7 The Contractor shall be fully responsible for the safe storage of his and his Sub-

Contractor’s radioactive sources in accordance with BARC/DAE Rules and other 

applicable provisions.  All precautionary measures stipulated by BARC/DAE in 

connection with use, storage and handling of such material will be taken by the 

Contractor. 

18.3.3.8 The Contractor shall provide suitable safety equipment of prescribed standard to all 

employees and workmen according to the need, as may be directed by the Project 

Manager who will also have right to examine this safety equipment to determine 

their suitability, reliability, acceptability and adaptability. 

18.3.3.9 Where explosives are to be used, the same shall be used under the direct control 

and supervision of an expert, experienced, qualified and competent person strictly 
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in accordance with the Code of Practice/Rules framed under Indian Explosives Act 

pertaining to handling, storage and use of explosives. 

18.3.3.10 The Contractor shall provide safe working conditions to all workmen and employees 

at the Site including safe means of access, railings, stairs, ladders, scaffoldings etc. 

The scaffoldings shall be erected under the control and supervision of an 

experienced and competent person.  For erection, good and standard quality of 

material only shall be used by the Contractor. 

18.3.3.11 The Contractor shall not interfere or disturb electric fuses, wiring and other 

electrical equipment belonging to the Employer or other Contractors under any 

circumstances, whatsoever, unless expressly permitted in writing by Employer to 

handle such fuses, wiring or electrical equipment 

18.3.3.12 Before the Contractor connects any electrical appliances to any plug or socket 

belonging to the other Contractor or Employer, he shall:  

a. Satisfy the Project Manager that the appliance is in good working condition; 

b. Inform the Project Manager of the maximum current rating, voltage and 

phases of the appliances; 

c. Obtain permission of the Project Manager detailing the sockets to which the 

appliances may be connected. 

18.3.3.13 The Project Manager will not grant permission to connect until he is satisfied that; 

a. The appliance is in good condition and is fitted with suitable plug; 

b. The appliance is fitted with a suitable cable having two earth conductors, one 

of which shall be an earthed metal sheath surrounding the cores.   

18.3.3.14 No electric cable in use by the Contractor/Employer will be disturbed without prior 

permission. No weight of any description will be imposed on any cable and no 

ladder or similar equipment will rest against or attached to it. 

 

18.3.3.15 No repair work shall be carried out on any live equipment. The equipment must be 

declared safe by the Project Manager and a permit to work shall be issued by the 

Project Manager before any repair work is carried out by the Contractor. While 

working on electric lines/equipment, whether live or dead, suitable type and 

sufficient quantity of tools will have to he provided by the Contractor to 

electricians/workmen/officers. 

18.3.3.16 The Contractors shall employ necessary number of qualified, full time 

electricians/electrical supervisors to maintain his temporary electrical installation. 

18.3.3.17 The Contractor employing more than 250 workmen whether temporary, casual, 

probationer, regular or permanent or on contract, shall employ at least one full 

time officer exclusively as safety officer to supervise safety aspects of the 

equipment and workmen, who will coordinate with the Project Safety Officer. In 

case of work being carried out through Sub-Contractors, the Sub-Contractor’s 

workmen/employees will also be considered as the Contractor’s 

employees/workmen for the above purpose. 
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The name and address of such Safety Officers of the Contractor will be promptly 

informed in writing to Project Manager with a copy to Safety Officer-In charge 

before he starts work or immediately after any change of the incumbent is made 

during currency of the Contract. 

18.3.3.18 In case any accident occurs during the construction/ erection or other associated 

activities undertaken by the Contractor thereby causing any minor or major or fatal 

injury to his employees due to any reason, whatsoever, it shall be the responsibility 

of the Contractor to promptly inform the same to the Project Manager in prescribed 

form and also to all the authorities envisaged under the applicable laws. 

18.3.3.19 The Project Manager shall have the right at his sole discretion to stop the work, if in 

his opinion the work is being carried out in such a way that it may cause accidents 

and endanger the safety of the persons and/or property, and/or equipment. In such 

cases, the Contractor shall be informed in writing about the nature of hazards and 

possible injury/accident, and he shall comply to remove shortcomings promptly. 

The Contractor after stopping the specific work can, if felt necessary, appeal against 

the order of stoppage of work to the Project Manager within 3 days of such 

stoppage of work and decision of the Project Manager in this respect shall be 

conclusive and binding on the Contractor. 

18.3.3.20 The Contractor shall not be entitled for any damages/compensation for stoppage of 

work due to safety reasons as provided in GCC Sub-Clause 18.3.3.19 above and the 

period of such stoppage of work will not be taken as an extension of time for 

completion of work and will not be the ground for waiver of levy of liquidated 

damages. 

18.3.3.21 It is mandatory for the Contractor to observe during the execution of the works, 

requirements of Safety Rules which would generally include but not limited to 

following:   

Safety Rules 

a) Each employee shall be provided with initial indoctrination regarding safety by 

the Contractor, so as to enable him to conduct his work in a safe manner. 

b) No employee shall be given a new assignment of work unfamiliar to him 

without proper introduction as to the hazards incident thereto, both to 

himself and his fellow employees. 

c)  Under no circumstances shall an employee hurry or take unnecessary chance 

when working under hazardous conditions. 

d) Employees must not leave naked fires unattended. Smoking shall not be 

permitted around fire prone areas and adequate firefighting equipment shall 

be provided at crucial location. 

e)  Employees under the influence of any intoxicating beverage, even to the 

slightest degree shall not be permitted to remain at work.    
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f) There shall be a suitable arrangement at every work site for rendering prompt 

and sufficient first aid to the injured. 

g) The staircases and passageways shall be adequately lighted. 

h) The employees when working around moving machinery must not be 

permitted to wear loose garments. Safety shoes are recommended when 

working in shops or places where materials or tools are likely to fall. Only 

experienced workers shall be permitted to go behind guard rails or to clean 

around energized or moving equipment.  

i) The employees must use the standard protection equipment intended for 

each job. Each piece of equipment shall be inspected before and after it is 

used. 

j) Requirements of ventilation in underwater working to licensed and 

experienced divers, use of gum boots for working in slushy or in inundated 

conditions are essential requirements to be fulfilled. 

k) In case of rock excavation, blasting shall invariably be done through licensed 

blasters and other precautions during blasting and storage/transport of charge 

material shall be observed strictly.  

18.3.3.22 The Contractor shall follow and comply with all Employer Safety Rules, relevant 

provisions of applicable laws pertaining to the safety of workmen, employees, plant 

and equipment as may be prescribed from time to time without any demur, protest 

or contest or reservations. In case of any discrepancy between statutory 

requirement and Employer Safety Rules referred above, the latter shall be binding 

on the Contractor unless the statutory provisions are more stringent. 

18.3.3.23 If the Contractor fails in providing safe working environment as per Employer Safety 

Rules or continues the work even after being instructed to stop work by the Project 

Manager as provided in GCC Sub-Clause 18.3.3.19 above, the Contractor shall 

promptly pay to Employer, on demand by the Employer, compensation at the rate 

of Rs. 5,000/- per day of part thereof till the instructions are complied with and so 

certified by the Project Manager. However, in case of accident taking place causing 

injury to any individual, the provisions contained in GCC Sub-Clause 18.3.3.24 shall 

also apply in addition to compensation mentioned in this Clause.  

18.3.3.24 If the Contractor does not take adequate safety precautions and/or fails to comply 

with the Safety Rules as prescribed by the Employer or under the applicable law for 

the safety of the equipment and plant or  for the safety of personnel or the 

Contractor does not prevent hazardous conditions which cause injury to his own 

employees or employees of other Contractors or Employer’s employees or any 

other person who are at Site or adjacent thereto, then the Contractor shall be 

responsible for payment of a sum as indicated below to be deposited with the 

Employer, which will be passed on by the Employer to such person or next to kith 

and kin of the deceased:  
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a.

 

Fatal injury or accident causing 

death 

Rs. 1,000,000/- per person   

b.       Major injuries or accident causing 

25% or more permanent 

disablement             

Rs. 1,00,000/- per person 

 

Permanent disablement shall have same meaning as indicated in Workmen’s 

Compensation Act. The amount to be deposited with Employer and passed on to the 

person mentioned above shall be in addition to the compensation payable under the 

relevant provisions of the Workmen’s Compensation Act and rules framed there 

under or any other applicable laws as applicable from time to time. In case the 

Contractor does not deposit the above-mentioned amount with Employer, such 

amount shall be recovered by Employer from any monies due or becoming due to 

the Contractor under the contract or any other on-going contract. 

18.3.3.25 If the Contractor observes all the Safety Rules and Codes, Statutory Laws and Rules 

during the currency of Contract awarded by the Employer and no accident occurs 

then Employer may consider the performance of the Contractor and award suitable 

‘ACCIDENT-FREE SAFETY MERITORIOUS AWARD’ as per scheme as may be 

announced separately from time to time. 

18.3.3.26 The Contractor shall also submit ‘Safety Plan’ as per proforma specified in Section – 

Sample Forms and Procedures of the Bidding Documents along with all the requisite 

documents mentioned therein and as per check-list contained therein to the Project 

Manager for its approval within 60 days of award of Contract. 

 Further, one of the conditions for release of first progressive payment / subsequent 

payment towards Services Contract shall be submission of ‘Safety Plan’ along with all 

requisite documents and approval of the same by the Project Manager. 

18.4 Opportunities for Other Contractors 

18.4.1 The Contractor shall, upon written request from the Employer or the Project 

Manager, give all reasonable opportunities for carrying out the work to any other 

contractors employed by the Employer on or near the Site. 

18.4.2 If the Contractor, upon written request from the Employer or the Project Manager, 

makes available to other contractors any roads or ways the maintenance for which 

the Contractor is responsible, permits the use by such other contractors of the 

Contractor’s Equipment, or provides any other service of whatsoever nature for 

such other contractors, the Employer shall fully compensate the Contractor for any 

loss or damage caused or occasioned by such other contractors in respect of any 

such use or service, and shall pay to the Contractor reasonable remuneration for 

the use of such equipment or the provision of such services. 

18.4.3 The Contractor shall also so arrange to perform its work as to minimize, to the 

extent possible, interference with the work of other contractors. The Project 

Manager shall determine the resolution of any difference or conflict that may arise 



84 

 

between the Contractor and other contractors and the workers of the Employer in 

regard to their work. 

18.4.4 The Contractor shall notify the Project Manager promptly of any defects in the 

other contractors’ work that come to its notice, and that could affect the 

Contractor’s work. The Project Manager shall determine the corrective measures, if 

any, required to rectify the situation after inspection of the Facilities. Decisions 

made by the Project Manager shall be binding on the Contractor. 

18.5 Emergency Work 

If, by reason of an emergency arising in connection with and during the execution of 

the Contract, any protective or remedial work is necessary as a matter of urgency to 

prevent damage to the Facilities, the Contractor shall immediately carry out such 

work. 

If the Contractor is unable or unwilling to do such work immediately, the Employer 

may do or cause such work to be done as the Employer may determine is necessary 

in order to prevent damage to the Facilities. In such event the Employer shall, as 

soon as practicable after the occurrence of any such emergency, notify the 

Contractor in writing of such emergency, the work done and the reasons therefor. If 

the work done or caused to be done by the Employer is work that the Contractor 

was liable to do at its own expense under the Contract, the reasonable costs 

incurred by the Employer in connection therewith shall be paid by the Contractor to 

the Employer. In case such work is not in the scope of the Contractor, the cost of 

such remedial work shall be borne by the Employer. 

18.6 Site Clearance 

18.6.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, 

the Contractor shall keep the Site reasonably free from all unnecessary obstruction, 

store or remove any surplus materials, clear away any wreckage, rubbish or 

temporary works from the Site, and remove any Contractor’s Equipment no longer 

required for execution of the Contract. 

 

18.6.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the 

Contractor shall clear away and remove all wreckage, rubbish and debris of any kind 

from the Site, and shall leave the Site and Facilities clean and safe. 

18.7 Watching and Lighting 

The Contractor shall provide and maintain at its own expense all lighting, fencing, 

and watching when and where necessary for the proper execution and the 

protection of the Facilities, or for the safety of the owners and occupiers of adjacent 

property and for the safety of the public. 

18.8 Work at Night and on Holidays 

18.8.1 Unless otherwise provided in the Contract, no work shall be carried out during the 

night and on public holidays of the country where the Site is located without prior 

written consent of the Employer, except where work is necessary or required to 

ensure safety of the Facilities or for the protection of life, or to prevent loss or 
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damage to property, when the Contractor shall immediately advise the Project 

Manager, provided that provisions of this GCC Sub-Clause 18.8.1 shall not apply to 

any work which is customarily carried out by rotary or double-shifts. 

18.8.2 Notwithstanding GCC Sub-Clauses 18.8.1 or 18.1.3, if and when the Contractor 

considers it necessary to carry out work at night or on public holidays so as to meet 

the Time for Completion and requests the Employer’s consent thereto, the 

Employer shall not unreasonably withhold such consent. 

19. Test and Inspection 

19.1 The Contractor shall at its own expense carry out at the place of manufacture and/or 

on the Site all such tests and/or inspections of the Plant and Equipment and any part 

of the Facilities as are specified in the Contract. 

19.2 The Employer and the Project Manager or their designated representatives shall be 

entitled to attend the aforesaid test and/or inspection, provided that the Employer 

shall bear all costs and expenses incurred in connection with such attendance 

including, but not limited to, all traveling and board and lodging expenses. 

19.3 Whenever the Contractor is ready to carry out any such test and/or inspection, the 

Contractor shall give four weeks advance notice of such test and/or inspection and of 

the place and time thereof to the Project Manager. The Contractor shall obtain from 

any relevant third party or manufacturer any necessary permission or consent to 

enable the Employer and the Project Manager (or their designated representatives) 

to attend the test and/or inspection. 

19.4 The Contractor shall provide the Project Manager with a certified report of the results 

of any such test and/or inspection. 

If the Employer or Project Manager (or their designated representatives) fails to 

attend the test and/or inspection, or if it is agreed between the parties that such 

persons shall not do so, then the Contractor may proceed with the test and/or 

inspection in the absence of such persons, and may provide the Project Manager 

with a certified report of the results thereof. 

19.5 The Project Manager may require the Contractor to carry out any test and/or 

inspection not required by the Contract, provided that the Contractor’s reasonable 

costs and expenses incurred in the carrying out of such test and/or inspection shall be 

added to the Contract Price. Further, if such test and/or inspection impedes the 

progress of work on the Facilities and/or the Contractor’s performance of its other 

obligations under the Contract, due allowance will be made in respect of the Time for 

Completion and the other obligations so affected. 

19.6 If any Plant and Equipment or any part of the Facilities fails to pass any test and/or 

inspection, the Contractor shall either rectify or replace such Plant and Equipment or 

part of the Facilities and shall repeat the test and/or inspection upon giving a notice 

under GCC Sub-Clause 19.3. 

19.7 If any dispute or difference of opinion shall arise between the parties in connection 

with or arising out of the test and/or inspection of the Plant and Equipment or part of 

the Facilities that cannot be settled between the parties within a reasonable period 

of time, it may be referred to an Arbitrator for determination in accordance with GCC 

Sub-Clause 39. 
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19.8 The Contractor shall afford the Employer and the Project Manager, at the Employer’s 

expense, access at any reasonable time to any place where the Plant and Equipment 

are being manufactured or the Facilities are being installed, in order to inspect the 

progress and the manner of manufacture or installation, provided that the Project 

Manager shall give the Contractor a reasonable prior notice. 

19.9 The Contractor agrees that neither the execution of a test and/or inspection of Plant 

and Equipment or any part of the Facilities, nor the attendance by the Employer or 

the Project Manager, nor the issue of any test certificate pursuant to GCC Sub-Clause 

19.4, shall release the Contractor from any other responsibilities under the Contract. 

19.10 No part of the Facilities or foundations shall be covered up on the Site without the 

Contractor carrying out any test and/or inspection required under the Contract. The 

Contractor shall give a reasonable notice to the Project Manager whenever any such 

part of the Facilities or foundations are ready or about to be ready for test and/or 

inspection; such test and/or inspection and notice thereof shall be subject to the 

requirements of the Contract. 

19.11 The Contractor shall uncover any part of the Facilities or foundations, or shall make 

openings in or through the same as the Project Manager may from time to time 

require at the Site, and shall reinstate and make good such part or parts. 

 If any parts of the Facilities or foundations have been covered up at the Site after 

compliance with the requirement of GCC Sub-Clause 19.10 and are found to be 

executed in accordance with the Contract, the expenses of uncovering, making 

openings in or through, reinstating, and making good the same shall be borne by the 

Employer, and the Time for Completion shall be reasonably adjusted to the extent 

that the Contractor has thereby been delayed or impeded in the performance of any 

of its obligations under the Contract. 

20. Completion of the Facilities and Operational Acceptance 

20.1 Completion of the Facilities 

20.1.1 Physical Completion 

20.1.1.1 As soon as the Facilities or any part thereof has, in the opinion of the Contractor, 

been completed operationally and structurally and put in a tight and clean condition 

as specified in the Technical Specifications, excluding minor items not materially 

affecting the operation or safety of the Facilities, the Contractor shall so notify the 

Employer in writing. 

20.1.2 Pre-Commissioning 

20.1.2.1 Within seven (7) days after receipt of the notice from the Contractor under GCC Sub-

Clause 20.1.1.1, the Project Manager shall deploy the operating and maintenance 

personnel and other material if so specified in the corresponding Appendix – 6 (Scope 

of Works and Supply by the Employer) to the Contract Agreement for Pre-

commissioning of the Facilities or any part thereof. 

20.1.2.2 As soon as reasonably practicable after the operating and maintenance personnel 

have been deployed by the Employer and other materials have been provided by the 

Employer in accordance with GCC Sub-Clause 20.1.2.1, the Contractor shall 

commence Pre-commissioning of the Facilities or the relevant part thereof, in 
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presence of the Employer’s representatives, as per procedures detailed in Technical 

Specifications in preparation for Commissioning. 

20.1.2.3 As soon as all works in respect of Pre-commissioning are successfully completed and, 

in the opinion of the Contractor, the Facilities or any part thereof is ready for 

Commissioning, the Contractor shall notify the Project Manager in writing. 

20.1.2.4 The Project Manager shall, within fourteen (14) days after receipt of the Contractor’s 

notice under GCC Sub-Clause 20.1.2.3, notify the Contractor in writing of any defects 

and/or deficiencies. 

20.1.2.5 If the Project Manager notifies the Contractor of any defects and/or deficiencies, the 

Contractor shall then correct such defects and/or deficiencies, and shall repeat the 

procedure described in GCC Sub-Clause 20.1.2.2. If in the opinion of the Contractor, 

the Facilities or any part thereof is now ready for Commissioning, the Contractor shall 

again notify the Project Manager in writing. If further defects and/or deficiencies are 

not notified by the Project Manager and if the Project Manager is satisfied that the 

Pre-commissioning of Facilities or that part thereof have been successfully 

completed, the Project Manager shall, within seven (7) days after receipt of the 

Contractor’s such notice, advise the Contractor to proceed with the Commissioning of 

the Facilities or part thereof.  

 

20.1.2.6 If the Project Manager fails to inform the Contractor of any defects and/or 

deficiencies within fourteen (14) days after receipt of the Contractor’s notice under 

GCC Sub-Clause 20.1.2.4 or within seven (7) days after receipt of the Contractor’s 

notice on completion of repeat procedure under GCC Sub-Clause 20.1.2.5, then the 

Pre-commissioning of the Facilities or that part thereof shall be considered to have 

been successfully completed as of the date of the Contractor’s notice. 

20.1.2.7 As soon as possible after Pre-commissioning, the Contractor shall complete all 

outstanding minor items so that the Facilities are fully in accordance with the 

requirements of the Contract, failing which the Employer will undertake such 

completion and deduct the costs thereof from any monies owing to the Contractor. 

20.1.2.8 In the event that the Contractor is unable to proceed with the Pre-commissioning of 

the Facilities pursuant to Sub-Clause 20.1.2 for reasons attributable to the Employer 

either on account of non-availability of other facilities under the responsibilities of 

other contractor(s), or for reasons beyond the Employer's control, the following 

provisions shall apply: 

When the Contractor is notified by the Project Manager that he will be unable to 

proceed with the activities and obligations pursuant to above GCC Sub-Clause 

20.1.2.8, the Contractor shall be entitled to the following: 

a) the Time of Completion shall be extended for the period of suspension 

without imposition of liquidated damages pursuant to GCC Sub-Clause 21.2. 

b) payments due to the Contractor in accordance with the provisions specified in 

Appendix I (Terms and Procedures of Payment) to the Contract Agreement, 

which would have not been payable in normal circumstances due to non-

completion of the said activities and obligations, shall be released to the 
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Contractor against submission of a security in the form of a  bank guarantee of 

equivalent amount acceptable to the Employer, and which shall become null 

and void when the Contractor will have complied with its obligations regarding 

these payments, subject to the provisions of GCC Sub-Clause 21.2.9 below. 

c) the expenses payable by the Contractor to the Bankers toward the extension 

of above security and extension of other securities under the Contract, of 

which validity need to be extended, shall be reimbursed to the Contractor by 

the Employer against documentary evidence. 

d) the additional charges toward the care of the Facilities pursuant to GCC Sub-

Clause 28.1 shall be reimbursed to the Contractor by the Employer for the 

period between the notification mentioned above and the notification 

mentioned in GCC Sub-Clause 20.1.2.10 below. The provisions of GCC Sub-

Clause 29.2 shall apply to the Facilities during the same period. 

20.1.2.9 In the event that the period of suspension under GCC Sub-Clause 20.1.2.8 actually 

exceeds one hundred eighty (180) days, the Employer and the Contractor shall 

mutually agree to any additional compensation payable to the Contractor. 

20.1.2.10 As and when, after the period of suspension under GCC Sub-Clause 20.1.2.8, the 

Contractor is notified by the Project Manager that the Facilities are ready for Pre-

commissioning, the Contractor shall proceed without delay in performing all activities 

and obligations under the Contract. 

20.1.3 Commissioning 

20.1.3.1 Commissioning of the Facilities or any part thereof shall be commenced by the 

Contractor immediately after being advised by the Project Manager, pursuant to GCC 

Sub-Clause 20.1.2.5 or immediately after the Pre-commissioning is considered to be 

completed under GCC Sub-Clause 20.1.2.6. 

 

20.1.3.1.1 Commissioning of the Facilities or any part thereof shall be completed by the 

Contractor as per procedures detailed in bid documents. 

20.1.3.2 The Employer shall, to the extend specified in Appendix – 6 (Scope of works and 

supply by the Employer), deploy the operating and maintenance personnel and 

supply all raw materials, utilities, lubricants, chemicals, catalysts, facilities, services 

and other materials required for commissioning. 

20.1.3.3 In the event that the Contractor is unable to proceed with the Commissioning of the 

Facilities pursuant to Sub-Clause 20.1.3 for reasons attributable to the Employer 

either on account of non-availability of other facilities under the responsibilities of 

other contractor(s), or for reasons beyond the Employer's control, the provisions of 

GCC Sub-Clause 20.1.2.8 to 20.1.2.9 shall apply. 

20.1.3.4 As and when, after the period of suspension under GCC Sub-Clause 20.1.2.8, the 

Contractor is notified by the Project Manager that the Facilities are ready for 

Commissioning, the Contractor shall proceed without delay in performing all activities 

and obligations under the Contract. 

20.1.4 Trial - Operation 
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20.1.4.1 Trial – Operation of the Facilities or any part thereof shall be commenced by the 

Contractor immediately after the Commissioning is completed pursuant to GCC Sub-

Clause 20.1.3.1.1. 

20.1.4.2 Trial – Operation of the Facilities or any part thereof shall be completed by the 

Contractor for the period specified in Technical Specification (or for a continuous 

period of 24 hours where such period in not specified in Technical Specification) and 

as per procedures detailed in Technical Specifications. 

20.1.4.3 At any time after the events set out in GCC Sub-Clause 20.1.4.2 have occurred, the 

Contractor may give a notice to the Project Manager requesting the issue of an 

Taking Over Certificate in the form provided in the Bidding Documents or in another 

form acceptable to the Employer in respect of the Facilities or the part thereof 

specified in such notice as of the date of such notice. 

20.1.4.4 The Project Manager shall within twenty-one (21) days after receipt of the 

Contractor's notice, issue an Taking Over Certificate. 

20.1.5 Taking Over 

20.1.5.1 Upon successful Trial – Operation of the Facilities or any part thereof, pursuant to 

GCC Sub-Clause 20.1.4, the Project Manager shall issue to the Contractor a Taking 

Over Certificate as a proof of the acceptance of the Facilities or any part thereof. Such 

certificate shall not relieve the Contractor of any of his obligations which otherwise 

survive, by the terms and conditions of Contract after issue of such certificate. 

20.1.5.2 If within twenty one (21) days after receipt of the Contractor's notice, the Project 

Manager fails to issue the Taking Over Certificate or fails to inform the Contractor in 

writing of the justifiable reasons why the Project Manager has not issued the Taking 

Over Certificate, the Facilities or the relevant part thereof shall be deemed to have 

been Taken Over as at the date of the Contractor's said notice. 

20.1.5.3 Upon Taking Over of the Facilities or any part thereof, the Employer shall be 

responsible for the care and custody of the Facilities or the relevant part thereof, 

together with the risk of loss or damage thereto, and shall thereafter take over the 

Facilities or the relevant part thereof. 

20.2 Operational Acceptance 

20.2.1 Guarantee Test 

20.2.1.1 The Guarantee Test (and repeats thereof), if any specified in the SCC and/or the 

Technical Specification, shall be conducted by the Contractor after successful Trial – 

Operation of the Facilities or the relevant part thereof to ascertain whether the 

Facilities or the relevant part can attain the Functional Guarantees specified in the 

Contract Documents or if otherwise required as per the Technical Specifications. The 

Contractor's and Project Manager's advisory personnel may witness the Guarantee 

Test. The Contractor shall promptly provide the Employer with such information as 

the Employer may reasonably require in relation to the conduct and results of the 

Guarantee Test (and any repeats thereof). 

20.2.1.2 If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities 

or the relevant part thereof cannot be successfully completed within the time 

stipulated in the Technical Specifications the period for completing the same shall be 

as agreed upon by the Employer and the Contractor. 
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20.2.2 Operational Acceptance 
 
20.2.2.1 Operational Acceptance shall occur in respect of the Facilities or any part thereof as 

mentioned below: 
 

(I) In case no Functional Guarantees are applicable, Operational Acceptance shall 
occur when the Facilities or part thereof have been successfully Commissioned 
and Trial – Operation for the specified period have been successfully 
completed 

 
(II) In case Functional Guarantees are applicable, Operational Acceptance shall 

occur when the Functional Guarantees are met or the Contractor has paid 
liquidated damages specified in GCC Sub-Clause 23.3 hereof; or 

 
20.2.2.2 At any time after any of the events set out in GCC Sub-Clause 20.2.2.1 have occurred, 

the Contractor may give a notice to the Project Manager requesting the issue of an 
Operational Acceptance Certificate in the form provided in the Bidding Documents or 
in another form acceptable to the Employer in respect of the Facilities or the part 
thereof specified in such notice as of the date of such notice. 

 
20.2.2.3 The Project Manager shall within seven (7) days after receipt of the Contractor's 

notice, issue an Operational Acceptance Certificate. 
 
20.2.2.4 Upon Operational Acceptance, pursuant to GCC Sub-Clause 20.2.2.2, the Project 

Manager shall issue to the Contractor an Operational Acceptance Certificate as a 
proof of the final acceptance of the Plant and Equipment. Such certificate shall not 
relieve the Contractor of any of his obligations which otherwise survive, by the terms 
and conditions of Contract after issue of such certificate. 

 
20.2.2.5 If within fourteen (14) days after receipt of the Contractor's notice, the Project 

Manager fails to issue the Operational Acceptance Certificate or fails to inform the 
Contractor in writing of the justifiable reasons why the Project Manager has not 
issued the Operational Acceptance Certificate, the Facilities or the relevant part 
thereof shall be deemed to have been accepted as at the date of the Contractor's 
said notice. 

 
20.3 Partial Acceptance 
 
20.3.1 If the Contract specifies that Commissioning shall be carried out in respect of parts of 

the Facilities, the provisions relating to Commissioning including the Trial – Operation 
and Guarantee Test shall apply to each such part of the Facilities individually, and the 
Operational Acceptance Certificate shall be issued accordingly for each such part of 
the Facilities. 

20A. Quantity Variation 

 
I. The quantity of all equipment/materials given in the Price Schedules of the 

bidding documents are provisional. The variation in quantity shall be 
limited to plus/minus (+/-) thirty percent (30%) for the individual items, 
total variations in all items under the contract shall be limited to ten 
percent (10%) of the contract price. For quantity variation of the individual 
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items beyond twenty percent (20%), the matter shall be referred to the 
Employer for mutually agreed rates.   

II. However, in case of highly quoted rate of individual item as compared to its 

estimated cost, efforts shall be made so that no positive deviation in 

quantity during execution shall be permitted to its award quantity.  

However, in case, deviations are found inevitable, present market rate 

analysis of the item shall be made.  

III. The Contractor shall be responsible for supply and execution of such final 

quantities for completion of the project and they shall be paid for such 

finalized quantity within plus ten percent (+) 10% overall deviation limit.   

 

F. Guarantees and Liabilities 

21. Completion Time Guarantee 

21.1 The Contractor guarantees that it shall attain Completion of the Facilities (or a part 

for which a separate time for completion is specified in the SCC) within the Time for 

Completion specified in the SCC pursuant to GCC Sub-Clause 4.2, or within such 

extended time to which the Contractor shall be entitled under GCC Clause 34 hereof. 

21.2 If the Contractor fails to comply with the Time for Completion in accordance with 
Clause GCC 21 for the whole of the facilities, (or a part for which a separate time for 
completion is agreed) then the Contractor shall pay to the Employer a sum equivalent 
to half percent (0.5%) of the Contract Price for the whole of the facilities, (or a part 
for which a separate time for completion is agreed) as liquidated damages for such 
default and not as a penalty, without prejudice to the Employer's other remedies 
under the Contract, for each week or part thereof which shall elapse between the 
relevant Time for Completion and the date stated in Taking Over Certificate of the 
whole of the Works (or a part for which a separate time for completion is agreed) 
subject to the limit of five percent (5%) of Contract Price for the whole of the 
facilities, (or a part for which a separate time for completion is agreed). The 
Employer may, without prejudice to any other method of recovery, deduct the 
amount of such damages from any monies due or to become due to the Contractor. 
The payment or deduction of such damages shall not relieve the Contractor from his 
obligation to complete the Works, or from any other of his obligations and liabilities 
under the Contract. 

21.3 No bonus will be given for earlier Completion of the Facilities or part thereof. 
21A. Pre-dispatch Inspection: 

Pre-dispatch inspection shall be performed on various materials at manufacturer’s work 
place for which contractor shall be required to raise requisition giving at least 5 working 
day time. Depending on requirement, inspection shall be witnessed by representatives 
of Employer, Contractor and/or REC for following equipment: 

Household Standalone System: 

a. Solar PV panel 
b. Inverter less charge controller 
c. Stationary Batteries 
d. Luminaries like Tube light, LED lamp 
e. DC Fan 
f. Steel fabricated material  
g. Cables 
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The contractor shall ensure receipt of material at site within 21 days from date of receipt 
of dispatch instructions. In case materials are not received within 21 days from date of 
issue of dispatch instruction, the dispatch instruction shall stand cancelled. All 
expenditure incurred by Employer in performance of dispatch instruction shall be 
recovered from turnkey contractor. 

 

The turnkey contractor shall ensure that pre-dispatch inspection for materials are 
intimated only when the material is completely ready for inspection. On due date of 
inspection, if it is found that materials are not ready in required quantities or the 
inspection could not be carried out due to non-availability of requisite calibrated 
certificate of instruments with manufacturer, closing of works on scheduled date of 
inspection, non-availability of sufficient testing/material handling staff at manufacturer 
works etc, all expenditures incurred on deployment of various inspecting officials along 
with a fine of Rs 50,000/- shall be recovered from the bills of the agency and re-
inspection shall be carried out on expense of contractor. 2nd such situation at same 
manufacturer/supplier shall result in rejection of name of manufacturer from list of 
approved vendors/sub-vendors. In case sub-standard materials (old component, re-
cycled materials, re-used material etc) offered for inspection and are noticed during the 
inspection, materials shall be rejected and approval of sub-vendor shall also be cancelled 
for all SAUBHAGYA projects. 

22. Defect Liability 
22.1 The Contractor warrants that the Facilities or any part thereof shall be free from 

defects in the design, engineering, materials and workmanship of the Plant and 
Equipment supplied and of the work executed. 
22.1.1  Volume of concreting: If it was observed by employer, quality monitoring 

agencies and/or REC/MoP that volume and quality of concreting used in 
foundation of support, equipment foundation, etc. are not as per 
requirement specified in the scope of work/technical specifications, the 
contractor has to dismantle the supports, foundation and redo the 
concreting of all the supports in that particular section of line/redo all the 
foundations in that particular substation at his own cost. To ensure this, the 
employer reserves the right to withhold the payment of contractor for such 
defective works till such time the contractor conforms to scope of works, 
technical specification and tender drawings. 

22.1.2 Galvanization of metallic structure: All Metallic structures& fabricated items 
excluding metallic supports (Steel tubular poles/H-Beam)must be 
galvanized. In case any metallic item found rusted during execution of 
works, the contractor has to replace the item used at all places. To ensure 
this, the employer reserves the right to withhold the payment of contractor 
for such works till such time the contractor conforms to scope of works, 
technical specification and tender drawings. 

22.2 The Defect Liability Period shall be Twelve (12) months from the date of Taking Over 
/Completion of Facilities (or any part thereof). 
If during the Defect Liability Period any defect should be found in the design, 
engineering, materials and workmanship of the Plant and Equipment supplied or of 
the work executed by the Contractor, the Contractor shall promptly, in consultation 
and agreement with the Employer regarding appropriate remedying of the defects, 
and at its cost, repair, replace or otherwise make good (as the Contractor shall, at its 
discretion, determine) such defect as well as any damage to the Facilities caused by 
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such defect. The Contractor shall not be responsible for the repair, replacement or 
making good of any defector of any damage to the Facilities arising out of or 
resulting from any of the following causes: 

(a) improper operation or maintenance of the Facilities by the Employer 
(b) operation of the Facilities outside specifications provided in the Contract 
(c)  normal wear and tear. 

22.3 The Contractor’s obligations under this GCC Clause 22 shall not apply to 
 
(a) any materials that are supplied by the Employer under GCC Sub-Clause 17.2, 

are normally consumed in operation, or have a normal life shorter than the 
Defect Liability Period stated herein  

 
(b) any designs, specifications or other data designed, supplied or specified by or 

on behalf of the Employer or any matters for which the Contractor has 
disclaimed responsibility herein 

 
(c) any other materials supplied or any other work executed by or on behalf of 

the Employer, except for the work executed by the Employer under GCC Sub-
Clause 22.7. 

 
22.4 The Employer shall give the Contractor a notice stating the nature of any such defect 

together with all available evidence thereof, promptly following the discovery 
thereof. The Employer shall afford all reasonable opportunity for the Contractor to 
inspect any such defect. 

 
22.5 The Employer shall afford the Contractor all necessary access to the Facilities and the 

Site to enable the Contractor to perform its obligations under this GCC Clause 22. The 
Contractor may, with the consent of the Employer, remove from the Site any Plant 
and Equipment or any part of the Facilities that are defective if the nature of the 
defect, and/or any damage to the Facilities caused by the defect, is such that repairs 
cannot be expeditiously carried out at the Site. 

 
22.6 If the repair, replacement or making good is of such a character that it may affect the 

efficiency of the Facilities or any part thereof, the Employer may give to the 
Contractor a notice requiring that tests of the defective part of the Facilities shall be 
made by the Contractor immediately upon completion of such remedial work, 
whereupon the Contractor shall carry out such tests. 

 

If such part fails the tests, the Contractor shall carry out further repair, replacement 
or making good (as the case may be) until that part of the Facilities passes such 
tests. 

 
22.7 If the Contractor fails to commence the work necessary to remedy such defect or any 

damage to the Facilities caused by such defect within a reasonable time (which shall 
in no event be considered to be less than fifteen (15) days), the Employer may, 
following notice to the Contractor, proceed to do such work, and the reasonable 
costs incurred by the Employer in connection therewith shall be paid to the Employer 
by the Contractor or may be deducted by the Employer from any monies due the 
Contractor or claimed under the Performance Security. 
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22.8 If the Facilities or any part thereof cannot be used by reason of such defect and/or 

making good of such defect, the Defect Liability Period of the Facilities or such part, 
as the case may be, shall be extended by a period equal to the period during which 
the Facilities or such part cannot be used by the Employer because of any of the 
aforesaid reasons. 

 
Upon correction of the defects in the Facilities or any part thereof by 
repair/replacement, such repair/replacement shall have the Defect Liability Period 
extended by a period mentioned in GCC Sub-Clause 22.2 from the time of such 
replacement/repair of the facilities or any part thereof. 

 
22.8.1 At the end of the Defect Liability Period, the Contractor's Liability ceases except for 

latent defects. The Contractor's liability for latent defects warranty shall be limited to 
period of ten (10) years from the end of Defect Liability Period.  For the purpose of 
this clause, the latent defects shall be the defects inherently lying within the material 
or arising out of design deficiency, which do not manifest themselves during the 
Defect Liability Period defined in this GCC Clause 22, but later. 

 
22.9 Except as provided in GCC Clauses 22 and 29, the Contractor shall be under no 

liability whatsoever and howsoever arising, and whether under the Contract or at 
law, in respect of defects in the Facilities or any part thereof, the Plant and 
Equipment, design or engineering or work executed that appear after Defect Liability 
Period except for the liability towards obligations that may survive in terms of the 
Contract after Defect Liability Period, except where such defects are the result of the 
gross negligence, fraud, criminal or wilful action of the Contractor. 
 

22 (A) Maintenance of facilities 
 
The contractor shall be responsible for maintenance of standalone systems installed 
on premises of households for 5 (five Years) from the date of commissioning of 
respective system. The Contract shall submit the Performance Operation Guarantee 
(POG) in form of Bank Guarantee for an amount of 10% of contract amount. POG 
shall be submitted within one month from date of commission of the system. 
 
The Project Manager shall release the Contract Performance Guarantee after the 
successful completion of Performance Guarantee of the System and after submission 
& successful verification of Performance Operated Guarantee. The Project Manager 
shall make all efforts to release the Contract Performance Guarantee within 15 days 
of submission of Performance Operation Guarantee. POG may initially be submitted 
for one year and later extend the POG well before its expiry every year till 5 years 
from date of commissioning. 
 

 
23. Functional Guarantees 
 

23.1 The Contractor guarantees that the Facilities and all parts thereof shall attain the 
Functional Guarantees specified in the Technical Specifications, subject to and upon 
the conditions therein specified. 
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23.2 If, for reasons attributable to the Contractor, the minimum level of the Functional 
Guarantees specified in the Technical Specifications are not met either in whole or in 
part, the Contractor shall at its cost and expense make such changes, modifications 
and/or additions to the Plant or any part thereof as may be necessary to meet at 
least the minimum level of such Guarantees. The Contractor shall notify the Employer 
upon completion of the necessary changes, modifications and / or additions, and 
shall request the Employer to repeat the Guarantee Test until the minimum level of 
the Guarantees has been met. If the Contractor eventually fails to meet the minimum 
level of Functional Guarantees, the Employer may consider termination of the 
Contract pursuant to GCC Sub-Clause 36.2.2 and recover the payments already made 
to the Contractor. 

 
23.3 If, for reasons attributable to the Contractor, the Functional Guarantees specified in 

the Technical Specifications are not attained either in whole or in part, but the 
minimum level of the Functional Guarantees specified in the Technical Specifications 
is met, the Contractor shall, at the Contractor’s option, either 

 
(a) make such changes, modifications and/or additions to the Facilities or any part 

thereof that are necessary to attain the Functional Guarantees at its cost and 
expense within a mutually agreed time and shall request the Employer to 
repeat the Guarantee Test, or 

 
(b) pay liquidated damages to the Employer in respect of the failure to meet the 

Functional Guarantees in accordance with the provisions in the SCC. 
 
23.4 In case the Employer exercises its option to accept the equipment after levy of 

liquidated damages, the payment of liquidated damages under GCC Sub-Clause 23.3, 
up to the limitation of liability specified in the SCC, shall completely satisfy the 
Contractor’s guarantees under GCC Sub-Clause 23.3, and the Contractor shall have no 
further liability whatsoever to the Employer in respect thereof. Upon the payment of 
such liquidated damages by the Contractor, the Project Manager shall issue the 
Operational Acceptance Certificate for the Facilities or any part thereof in respect of 
which the liquidated damages have been so paid. 

 

24. Equipment Performance Guarantees 
 
24.1 The Contractor guarantees that the Equipment, named in the SCC, shall attain the 

rating and performance requirements specified in Appendix – 8 (Guarantees, 
Liquidated Damages for Non – Performance) to the Contract Agreement, subject to 
and upon the conditions therein specified. 
 

24.2 If the guarantees specified in Appendix 8 (Guarantees, Liquidated Damages for Non – 
Performance) to the Contract Agreement are not established, then the Employer shall 
reject the equipment.  
 

24.3 In case the Employer rejects the equipment, the Contractor shall at its cost and 
expense make such changes, modifications and/or additions to the equipment or any 
part thereof as may be necessary to meet the specified guarantees. The Contractor 
shall notify the Employer upon completion of the necessary changes, modifications 
and/or additions, and shall request the Employer to repeat the Test until the level of 
the specified guarantee has been met.  
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25. Patent Indemnity 
 
25.1 The Contractor shall, subject to the Employer’s compliance with GCC Sub-Clause 25.2, 

indemnify and hold harmless the Employer and its employees and officers from and 
against any and all suits, actions or administrative proceedings, claims, demands, 
losses, damages, costs, and expenses of whatsoever nature, including attorney’s fees 
and expenses, which the Employer may suffer as a result of any infringement or 
alleged infringement of any patent, utility model, registered design, trademark, 
copyright or other intellectual property right registered or otherwise existing at the 
date of the Contract by reason of: (a) the installation of the Facilities by the 
Contractor or the use of the Facilities in the country where the Site is located; and (b) 
the sale of the products produced by the Facilities in any country. 

 
Such indemnity shall not cover any use of the Facilities or any part thereof other than 
for the purpose indicated by or to be reasonably inferred from the Contract, any 
infringement resulting from the use of the Facilities or any part thereof, or any 
products produced thereby in association or combination with any other equipment, 
plant or materials not supplied by the Contractor, pursuant to the Contract 
Agreement. 

 
25.2 If any proceedings are brought or any claim is made against the Employer arising out 

of the matters referred to in GCC Sub-Clause 25.1, the Employer shall promptly give 
the Contractor a notice thereof, and the Contractor may at its own expense and in 
the Employer’s name conduct such proceedings or claim and any negotiations for the 
settlement of any such proceedings or claim. If the Contractor fails to notify the 
Employer within twenty-eight (28) days after receipt of such notice that it intends to 
conduct any such proceedings or claim, then the Employer shall be free to conduct 
the same on its own behalf. Unless the Contractor has so failed to notify the 
Employer within the twenty-eight (28) day period, the Employer shall make no 
admission that may be prejudicial to the defence of any such proceedings or claim. 

 
The Employer shall, at the Contractor’s request, afford all available assistance to the 
Contractor in conducting such proceedings or claim, and shall be reimbursed by the 
Contractor for all reasonable expenses incurred in so doing. 

 
25.3 The Employer shall indemnify and hold harmless the Contractor and its employees, 

officers and Subcontractors from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs, and expenses 
of whatsoever nature, including attorney’s fees and expenses, which the Contractor 
may suffer as a result of any infringement or alleged infringement of any patent, 
utility model, registered design, trademark, copyright or other intellectual property 
right registered or otherwise existing at the date of the Contract arising out of or in 
connection with any design, data, drawing, specification, or other documents or 
materials provided or designed by or on behalf of the Employer. 
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26. Limitation of Liability 
 
26.1  Except in cases of gross negligence or wilful misconduct, 
 

(a) the Contractor and the Employer shall not be liable to the other party for any 
indirect or consequential loss or damage, loss of use, loss of production, or loss 
of profits or interest costs, provided that this exclusion shall not apply to any 
obligation of the Contractor to pay liquidated damages to the Employer and 

 

(b) the aggregate liability of the Contractor to the Employer, whether under the 
Contract, in tort or otherwise, shall not exceed the total Contract Price, provided 
that this limitation shall not apply to the cost of repairing or replacing defective 
equipment, or to any obligation of the Contractor to indemnify the Employer 
with respect to patent infringement. 

26.2 All payments to subcontractor shall be made by contractor. Contractor shall 
indemnify Employer from any legal issues related to delay in payment or not making 
any payment to sub-vendor/sub-contractor.  

 

G. Risk Distribution 
 

27. Transfer of Ownership 
 
27.1 Imported finished items are not covered under the contract. Only indigenous finished 

items are covered under the contract.  
 
27.2 Ownership of the Plant and Equipment (including spare parts) procured in India, shall 

be transferred to the Employer upon loading on to the mode of transport to be used 
to carry the Plant and Equipment from the works to the site and upon endorsement 
of the dispatch documents in favour of the Employer. 

 
27.3 Ownership of the Contractor’s Equipment used by the Contractor and its 

Subcontractors in connection with the Contract shall remain with the Contractor or 
its Subcontractors. 

 
27.4 Ownership of any Plant and Equipment in excess of the requirements for the Facilities 

shall revert to the Contractor upon Completion of the Facilities or at such earlier time 
when the Employer and the Contractor agree that the Plant and Equipment in 
question are no longer required for the Facilities provided quantity of any Plant and 
Equipment specifically stipulated in the Contract shall be the property of the 
Employer whether or not incorporated in the Facilities. 

 
27.5 Notwithstanding the transfer of ownership of the Plant and Equipment, the 

responsibility for care and custody thereof together with the risk of loss or damage 
thereto shall remain with the Contractor pursuant to GCC Clause 28 (Care of 
Facilities) hereof until Completion of the Facilities and Taking Over pursuant to GCC 
Clause 20or the part thereof, if any, as per GCC Sub-Clause 1.1(e) in which such Plant 
and Equipment are incorporated. 
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28. Care of Facilities 
 
28.1   The Contractor shall be responsible for the care and custody of the Facilities or any part 

thereof until the date of Taking Over Certificate pursuant to GCC Clause 20 or, where the 
Contract provides for Completion of the Facilities in parts, until the date of Completion 
of the relevant part, and shall make good at its own cost any loss or damage that may 
occur to the Facilities or the relevant part thereof from any cause whatsoever during 
such period. The Contractor shall also be responsible for any loss or damage to the 
Facilities caused by the Contractor or its Subcontractors in the course of any work 
carried out, pursuant to GCC Clause 22. Notwithstanding the foregoing, the Contractor 
shall not be liable for any loss or damage to the Facilities or that part thereof caused by 
any use or occupation by the Employer or any third party (other than a Subcontractor) 
authorized by the Employer of any part of the Facilities. 

 

29. Loss of or Damage to Property; Accident or Injury to Workers; Indemnification 
 

29.1 The Contractor shall indemnify and hold harmless the Employer and its employees and 
officers from and against any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever nature, including 
attorney’s fees and expenses, in respect of the death or injury of any person or loss of or 
damage to any property (other than the Facilities whether accepted or not), arising in 
connection with the supply and installation of the Facilities and by reason of the 
negligence of the Contractor or its Subcontractors, or their employees, officers or 
agents, except any injury, death or property damage caused by the negligence of the 
Employer, its contractors, employees, officers or agents. 

 
29.2 If any proceedings are brought or any claim is made against the Employer that might 

subject the Contractor to liability under GCC Sub-Clause 29.1, the Employer shall 
promptly give the Contractor a notice thereof and the Contractor may at its own 
expense and in the Employer’s name conduct such proceedings or claim and any 
negotiations for the settlement of any such proceedings or claim. 

 
If the Contractor fails to notify the Employer within twenty-eight (28) days after receipt 
of such notice that it intends to conduct any such proceedings or claim, then the 
Employer shall be free to conduct the same on its own behalf. Unless the Contractor has 
so failed to notify the Employer within the twenty-eight (28) day period, the Employer 
shall make no admission that may be prejudicial to the defence of any such proceedings 
or claim. 

 
The Employer shall, at the Contractor’s request, afford all available assistance to the 
Contractor in conducting such proceedings or claim, and shall be reimbursed by the 
Contractor for all reasonable expenses incurred in so doing. 

 
29.3 Notwithstanding anything in this Contract to the contrary, it is agreed that neither the 

Contractor nor the Employer shall be liable to the other party for loss of production, loss 
of profit, loss of use or any other indirect or consequential damages. 
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30. Insurance 
 
30.1 To the extent specified in the corresponding Appendix-3 (Insurance Requirements) to 

the Contract Agreement, the Contractor shall at its expense take out and maintain in 
effect, or cause to be taken out and maintained in effect, during the performance of the 
Contract, the insurances set forth below in the sums and with the deductibles and other 
conditions specified in the said Appendix. The identity of the insurers and the form of 
the policies shall be subject to the approval of the Employer, who should not 
unreasonably withhold such approval.  

 
(a) Marine Cargo Policy/Transit Insurance Policy: 

   
(I)(i)  Marine Cargo policy for imported equipment 

 
 Since imported finished materials are not permitted under the 

contract, this policy shall not be applicable,  
 

(I)(ii) Transit Insurance Policy for indigenous equipment 
 

Transit Insurance Policy shall be taken wherein only inland transit is 
involved for the movement of Plant and Equipment supplied from 
within India.  The policy shall cover movement of Plant and Equipment 
from the manufacturer’s works to the project’s warehouse at final 
destination site. Inland Transit Clause(ITC) ‘A’ along with war & Strike 
Riots & Civil Commotion (SRCC) extension cover shall be taken. The 
policy shall cover movement of Plant and Equipment from the 
manufacturer’s works to the project’s warehouse at final destination 
site. The policy shall cover all risk for loss or damage that may occur 
during transit of Plant and Equipment from the Contractor/sub-
Contractor’s works or stores until arrival at project’s warehouse/ store 
at final destination. Institute Cargo Clause (ICC) ‘A’ along with war & 
Strike Riots & Civil Commotion (SRCC) cover shall be taken. 
 

 
(II) If during the execution of Contract, the Employer requests the 

Contractor to take any other add-on cover(s)/ supplementary cover(s) 
in aforesaid insurance, in such a case, the Contractor shall promptly 
take such add-on cover(s)/ supplementary cover(s) and the charges 
towards such premium for such add-on cover(s)/ supplementary 
cover(s) shall be reimbursed to the Contractor on submission 
documentary evidence of payment to the Insurance company. 
Therefore, charges towards premium for such add-on cover(s)/ 
supplementary cover(s) are not included in the Contract Price. 

 

(II) The Contractor shall take the policy in the joint names of Employer and the 
Contractor. The policy shall indicate the Employer as the beneficiary. However, if the 
Contractor is having an open policy for its line of business, it should obtain an 
endorsement of the open cover policy from the insurance company indicating that 
the dispatches against this Contract are duly covered under its open policy and 
include the name of the Employer as jointly Insured in the endorsements to the 
open policy. 
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(b)  Erection All Risk Policy/Contractor All Risk Policy: 
 

(I) The policy should cover all physical loss or damage to the facility at 
site during storage, erection and commissioning covering all the perils 
as provided in the policy as a basic cover and the add on covers as 
mentioned at Sl. No. (III) below.  

 
(II) The Contractor shall take the policy in the joint name of Employer and 

the Contractor. All these policies shall indicate Employer as the 
beneficiary. The policy shall be kept valid till the date of the 
Operational Acceptance of the project and the period of the coverage 
shall be determined with the approval of the Employer. 

 
If the work is completed earlier than the period of policy considered, 
the Contractor shall obtain the refund as per provisions of the policy 
and pass on the benefit to Employer. In case no refund is payable by 
the insurance company then the certificate to that effect shall be 
submitted to Employer at the completion of the project. 

 
(III) The following add-on covers shall also be taken by the Contractor: 

 
i)  Earthquake 
ii) Terrorism 
iii)  Escalation cost (approximately @10% of sum insured on annual 

basis) 
iv)  Extended Maintenance cover for Defect Liability Period 
v)   Design Defect  
vi)  Other add-on covers viz., 50-50 clause, 72 hours clause, loss 

minimization clause, waiver of subrogation clause (for projects 
of more than 100 crores, cover for offsite storage/fabrication 
(over 100 crores). 

(IV) Third Party Liability cover with cross Liability within Geographical 
limits of India as on ADD-on cover to the basic EAR cover: 

 
The third party liability add-on cover shall cover bodily injury or death 
suffered by third parties (including the Employer’s personnel) and loss 
of or damage to property (including the Employer’s property and any 
parts of the Facilities which have been accepted by the Employer) 
occurring in connection with supply and installation of the Facilities. 
 

(V) As per para 30.8 below, the cost of insurance premium is to be 
reimbursed to the Contractor for Employer Supplied Materials (OSM) 
for which the insurer is to be finalized by the Contractor as detailed 
therein. Alternatively, the Contractor may take a single policy covering 
the entire cost of the project including the cost of OSM. For this 
purpose, the Contractor shall submit documentary evidence for the 
premium paid for the entire project to the Employer and Employer 
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shall reimburse to the Contractor the proportion of premium equal to 
value of OSM to total sum insured. 

 
(VI) If during the execution of Contract, the Employer requests the 

Contractor to take any other add-on cover(s)/ supplementary cover(s) 
in aforesaid insurance, in such a case, the Contractor shall promptly 
take such add-on cover(s)/ supplementary cover(s) and the charges 
towards such premium for such add-on cover(s)/ supplementary 
cover(s) shall be reimbursed to the Contractor on submission 
documentary evidence of payment to the Insurance company. 
Therefore, charges towards premium for such add-on cover(s)/ 
supplementary cover(s) are not included in the Contract Price. 

 
(c)  Automobile Liability Insurance 

 
The Contractor shall ensure that all the vehicles deployed by the Contractor or 
its Subcontractors (whether or not owned by them) in connection with the 
supply and installation of the Facilities in the project are duly insured as per 
RTA act. Further the Contractor or its Subcontractors may also take 
comprehensive policy (own damage plus third party liability) of each individual 
vehicles deployed in the project on their own discretion in their own name to 
protect their own interest. 

 
(d) Workmen Compensation Policy: 

 
(I) Workmen Compensation Policy shall be taken by the Contractor in 

accordance with the statutory requirement applicable in India. The 
Contractor shall ensure that all the workmen employed by the 
Contractor or its Subcontractors for the project are adequately 
covered under the policy. 

 
(II) The policy may either be project specific covering all men of the 

Contractor and its Subcontractors. The policy shall be kept valid till the 
date of Operational Acceptance of the project. 

 
Alternatively, if the Contractor has an existing ‘Workmen 
Compensation Policy’ for all its employees including that of the 
Subcontractor(s), the Contractor must include the interest of the 
Employer for this specific Project in its existing ‘Workmen 
Compensation Policy’. 

 
(III) Without relieving the Contractor of its obligations and responsibilities 

under this Contract, before commencing work the Contractor shall 
insure against liability for death of or injury to persons employed by 
the Contractor including liability by statute and at common law. The 
insurance cover shall be maintained until all work including remedial 
work is completed including the Defect Liability Period. The insurance 
shall be extended to indemnify the Principal for the Principal’s 
statutory liability to persons employed by the Contractor. 
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The Contractor shall also ensure that each of its Subcontractors shall 
effect and maintain insurance on the same basis as the ‘Workmen 
Compensation Policy’ effected by the Contractor. 

 
(e) Contractor’s Plant and Machinery (CPM) Insurance 

 
The Employer (including without limitation any consultant, servant, agent or 
employee of the Employer) shall not in any circumstances be liable to the 
Contractor for any loss of or damage to any of the Contractor’s Equipment or 
for any losses, liabilities, costs, claims, actions or demands which the 
Contractor may incur or which may be made against it as a result of or in 
connection with any such loss or damage.  

 
30.2 The Employer shall be named as co-insured under all insurance policies taken out by 

the Contractor pursuant to GCC Sub-Clause 30.1, except for the Third Party Liability, 
Workmen Compensation Policy Insurances, and the Contractor’s Subcontractors shall 
be named as co-insured’s under all insurance policies taken out by the Contractor 
pursuant to GCC Sub-Clause 30.1 except for the Cargo Insurance During Transport, 
Workmen Compensation Policy Insurances. All insurer’s rights of subrogation against 
such co-insureds for losses or claims arising out of the performance of the Contract 
shall be waived under such policies. 

 
30.3 The Contractor shall, in accordance with the provisions of the corresponding 

Appendix – 3 (Insurance Requirements) to the Contract Agreement, deliver to the 
Employer certificates of insurance (or copies of the insurance policies) as evidence 
that the required policies are in full force and effect. The certificates shall provide 
that no less than twenty-one (21) days’ notice shall be given to the Employer by 
insurers prior to cancellation or material modification of a policy. 

 
30.4 The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take out 

and maintain in effect adequate insurance policies for their personnel and vehicles 
and for work executed by them under the Contract, unless such Subcontractors are 
covered by the policies taken out by the Contractor. 

 
30.5 The Employer shall at its expense take out and maintain in effect during the 

performance of the Contract those insurances specified in the corresponding 
Appendix – 3 (Insurance Requirements) to the Contract Agreement, in the sums and 
with the deductibles and other conditions specified in the said Appendix. The 
Contractor and the Contractor’s Subcontractors shall be named as co-insureds under 
all such policies. All insurers’ rights of subrogation against such co-insureds for losses 
or claims arising out of the performance of the Contract shall be waived under such 
policies. The Employer shall deliver to the Contractor satisfactory evidence that the 
required insurances are in full force and effect. The policies shall provide that not less 
than twenty-one (21) days’ notice shall be given to the Contractor by all insurers prior 
to any cancellation or material modification of the policies. If so requested by the 
Contractor, the Employer shall provide copies of the policies taken out by the 
Employer under this GCC Sub-Clause 30.5. 

 
30.6 If the Contractor fails to take out and/or maintain in effect the insurances referred to 

in GCC Sub-Clause 30.1, the Employer may take out and maintain in effect any such 
insurances and may from time to time deduct from any amount due the Contractor 
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under the Contract any premium that the Employer shall have paid to the insurer, or 
may otherwise recover such amount as a debt due from the Contractor. If the 
Employer fails to take out and/or maintain in effect the insurances referred to in GCC 
30.5, the Contractor may take out and maintain in effect any such insurances and 
may from time to time deduct from any amount due the Employer under the 
Contract any premium that the Contractor shall have paid to the insurer, or may 
otherwise recover such amount as a debt due from the Employer.  

 
30.7 Unless otherwise provided in the Contract, the Contractor shall prepare and conduct 

all and any claims made under the policies effected by it pursuant to this GCC Clause 
30, and the monies payable by any insurers under all the insurance except Third Party 
Liability Insurance and Workmen Compensation Policy, shall be paid to the joint 
account of the Employer and the Contractor as mutually agreed and such amounts 
paid shall be apportioned between the Employer and the Contractor in accordance 
with the respective responsibilities under the Contract. The Employer shall give to the 
Contractor all such reasonable assistance as may be required by the Contractor.  With 
respect to insurance claims in which the Employer's interest is involved, the 
Contractor shall not give any release or make any compromise with the insurer 
without the prior written consent of the Employer. With respect to insurance claims 
in which the Contractor's interest is involved, the Employer shall not give any release 
or make any compromise with the insurer without the prior written consent of the 
Contractor. 

 
30.8 Further all equipment and materials being supplied by Employer for the erection (as 

per Technical Specification) shall be kept insured by the Contractor against any loss, 
damage, pilferage, theft, fire, etc. from the point of unloading up to the time of 
taking over by Employer including handling, transportation, storage, erection, testing 
and commissioning etc. The premium paid to the Insurance company by the 
Contractor for such insurance shall be reimbursed by Employer to the Contractor.  
The Contractor shall obtain competitive quotation for such insurance and shall take 
prior approval from Employer before taking the insurance.  The insurable value of the 
equipment being supplied by Employer shall be intimated to the Contractor for 
arranging the insurance. 

 
30.9 It will be the responsibility of the Contractor to lodge, pursue and settle all claims 

with the insurance company in case of any damage, loss, theft, pilferage or fire during 
execution of Contract and Employer shall be kept informed about it. The Contractor 
shall replace the lost/damaged materials promptly irrespective of the settlement of 
the claims by the underwriters and ensure that the work progress is as per agreed 
schedules.  The losses, if any, in such replacement will have to be borne by the 
Contractor. 

 

31. Change in Laws and Regulations 
 
31.1If, after the date seven (07) days prior to the date of Bid Opening, any law, regulation, 

ordinance, order or by-law having the force of law is enacted, promulgated, abrogated 
or changed in India (which shall be deemed to include any change in interpretation or 
application by the competent authorities) that subsequently affects the costs and 
expenses of the Contractor and/or the Time for Completion, the Contract Price shall be 
correspondingly increased or decreased, and/or the Time for Completion shall be 
reasonably adjusted to the extent that the Contractor has thereby been affected in the 
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performance of any of its obligations under the Contract. However, these adjustments 
would be restricted to direct transactions between the Employer and the Contractor and 
not on procurement of raw materials, intermediary components etc. by the Contractor 
for which the Employer shall be the sole judge. Notwithstanding the foregoing, such 
additional or reduced costs shall not be separately paid or credited if the same has 
already been accounted for in the price adjustment provisions where applicable, in 
accordance with the Appendix-2 to the Contract Agreement. 

 

32. Force Majeure 
 
32.1 “Force Majeure” shall mean any event beyond the reasonable control of the Employer or 

of the Contractor, as the case may be, and which is unavoidable notwithstanding the 
reasonable care of the party affected, and shall include, without limitation, the 
following: 

 
(a) war, hostilities or warlike operations (whether war be declared or not), 

invasion, act of foreign enemy and civil war, 
 
(b) rebellion, revolution, insurrection, mutiny, usurpation of government, 

conspiracy, riot and civil commotion, 
 
(c) earthquake, landslide, volcanic activity, flood or cyclone, or other inclement 

weather condition, nuclear and pressure waves or other natural or physical 
disaster,  

 
32.2 Neither party shall be considered to be in default or in breach of his obligations under 

the Contract to the extent that performance of such obligation is prevented by any 
circumstances of Force majeure, which arises after date of Notification of Award. 

 
32.3 If either party is prevented, hindered or delayed from or in performing any of its 

obligations under the Contract by an event of Force Majeure, then it shall notify the 
other in writing of the occurrence of such event and the circumstances thereof within 
fourteen (14) days after the occurrence of such event. 

 
32.4 The party who has given such notice shall be excused from the performance or 

punctual performance of its obligations under the Contract for so long as the relevant 
event of Force Majeure continues and to the extent that such party’s performance is 
prevented, hindered or delayed. The Time for Completion shall be extended in 
accordance with GCC Clause 34. 

 

H. Change in Contract Elements 
 

33. Change in the Facilities 
 
33.1 Introducing a Change 
 
33.1.1 Subject to GCC Sub-Clause 33.2.5, the Employer shall have the right to propose, and 

subsequently require, that the Project Manager order the Contractor from time to 
time during the performance of the Contract to make any change, modification, 
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addition or deletion to, in or from the Facilities (hereinafter called “Change”), 
provided that such Change falls within the general scope of the Facilities and does not 
constitute unrelated work and that it is technically practicable, taking into account 
both the state of advancement of the Facilities and the technical compatibility of the 
Change envisaged with the nature of the Facilities as specified in the Contract. 

 
33.1.2 The Contractor may from time to time during its performance of the Contract 

propose to the Employer (with a copy to the Project Manager) any Change that the 
Contractor considers necessary or desirable to improve the quality, efficiency or 
safety of the Facilities. The Employer may at its discretion approve or reject any 
Change proposed by the Contractor, provided that the Employer shall approve any 
Change proposed by the Contractor to ensure the safety of the Facilities. 

 
33.1.3 Changes made necessary because of any default of the Contractor in the 

performance of its obligations under the Contract shall be not be deemed to be a 
Change, and such change shall not result in any adjustment of the Contract Price or 
the Time for Completion. 

 
33.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub-

Clauses 33.2 and 33.3. 
 
33.2 Changes Originating from Employer 
 
33.2.1 The pricing of any Change shall, as far as practicable, be calculated in accordance with 

the rates and prices included in the Contract. If such rates and prices are inequitable, 
the parties thereto shall agree on specific rates for the valuation of the Change. 

 
33.2.2 The Contract Price for (i) the items for which quantities have been indicated as lump 

sum or lot or set and/or (ii) where the quantities are to be estimated by the 
Contractor shall remain constant unless there is change made in the Scope of Work 
by Employer. The quantities and unit prices (i) subsequently arrived while approving 
the Bill of Quantities (BOQ)/Billing breakup of lump sum quantities/lot/Set and/or (ii) 
estimated by the Contractor shall be for on account payment purpose only. In case 
additional quantities, over and above the quantities in BOQ/billing breakup and /or 
estimated by the Contractor, are required for successful completion of the scope of 
work as per Technical Specification, the Contractor shall execute additional quantities 
of these items for which no additional payment shall be made over and above the 
lump sum Contract Price. In case quantities of these items supplied at site are in 
excess of that required for successful completion of scope of work, such additional 
quantities shall be the property of the Contractor and they shall be allowed to take 
back the same from the site for which no deduction from the lump sum Contract 
Price shall be made. Further, in case actual requirement of quantities for successful 
completion of scope of work is less than the quantities identified in the approved 
BOQ /billing breakup and/or estimated by the Contractor, the lump sum contract 
price shall remain unchanged and no deduction shall be made from the lump sum 
price due to such reduction of quantities. 

 
It shall be the responsibility of the Contractor to pay all statutory taxes, duties and 
levies to the concerned authorities for such surplus material which would otherwise 
have been, lawfully payable in case of non-deemed export contracts. The Contractor 



106 

 

shall submit an indemnity bond to keep Employer harmless from any liability, before 
release of such material to the Contractor by Employer. 

 
Set/Lot/Lump sum shall be governed as per the requirement of the corresponding 
item description read in conjunction with relevant provisions of Technical 
Specifications and the Billing breakup referred to above shall be issued by the 
Employer based on Contractor’s request, if and as may be required during the 
currency of the Contract.   

 
33.2.3 If before or during the preparation of the Change Proposal it becomes apparent that 

the aggregate effect of compliance therewith and with all other Change Orders that 
have already become binding upon the Contractor under this GCC Clause 33 would be 
to increase or decrease the Contract Price as originally set forth in Article 2 (Contract 
Price and Terms of Payment) of the Contract Agreement by more than the 
percentage specified in SCC, the Employer and the Contractor shall mutually agree on 
specific rates for valuation of the Change beyond the specified percentage. 

 
For the said purpose, the Contract Price means the Contract Price of the Facilities 
notwithstanding the Construction of the Contract. 

 
33.2.4 If rates and prices of any change are not available in the Contract, the parties thereto 

shall agree on specific rates for the valuation of the change and all matters therein 
related to the change. Based on the same, the Employer shall, if it intends to proceed 
with the Change, issue the Contractor with a Change Order.  

 
33.2.5 The Employer shall issue the Contractor with a Change Order pursuant to GCC Sub-

Clause 33.2 by way of amendment to the Contract or in any other manner deemed 
appropriate. Even if the Employer and the Contractor cannot reach agreement on the 
price for the Change, an equitable adjustment to the Time for Completion, or any 
other matters related to the Change Proposal, the Employer may nevertheless 
instruct the Contractor to proceed with the Change by issue of a “Pending Agreement 
Change Order” (“Pending Agreement Amendment”). 

 
Upon receipt of a Pending Agreement Change Order, the Contractor shall 
immediately proceed with effecting the Changes covered by such Order. The parties 
shall thereafter attempt to reach agreement on the outstanding issues under the 
Change Proposal. 

 
If the parties cannot reach agreement within sixty (60) days from the date of issue of 
the Pending Agreement Change Order, then the matter may be referred to the 
Arbitrator in accordance with the provisions of GCC Clause 38 & 39. 

 
33.3 Changes Originating from Contractor 
 
33.3.1 If the Contractor proposes a Change pursuant to GCC Sub-Clause 33.1.2, the 

Contractor shall submit to the Project Manager a written “Request for Change 
Proposal”, giving reasons for the proposed Change and which shall include the 
following: 

 
(a) brief description of the Change 
(b) effect on the Time for Completion 
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(c) estimated cost of the Change 
(d) effect on Functional Guarantees (if any) 
(e) effect on any other provisions of the Contract. 

 
Upon receipt of the Request for Change Proposal, the parties shall follow the 
procedures outlined in GCC Sub-Clauses 33.2.1 and 33.2.5. However, should the 
Employer choose not to proceed, the Contractor shall not be entitled to recover the 
costs of preparing the Request for Change Proposal. 

 

33A.Surplus Materials 

 
a. On completion of the works all such materials supplied by contractor for 

erection that remain unutilized, if any, shall be taken back by Contractor after 
detailed materials and payment reconciliations.  

 
b. The Contractor, within two (2) months from the taking over of the equipment/ 

materials under the work, shall submit payment and materials account for the 
reconciliations, failing which necessary recoveries will be made from the 
outstanding bills of the Contractor for the cost of the materials left 
unaccounted as decided by the Project Manager. 

 

34. Extension of Time for Completion 
 
34.1 The Time(s) for Completion specified in the SCC shall be extended if the Contractor is 

delayed or impeded in the performance of any of its obligations under the Contract by 
reason of any of the following: 

 
(a) any Change in the Facilities as provided in GCC Clause 33 
 
(b) any occurrence of Force Majeure as provided in GCC Clause 32 
 
(c) any suspension order given by the Employer under GCC Clause 35 hereof or 

reduction in the rate of progress pursuant to GCC Sub-Clause 35.2 or 
 
(d) any changes in laws and regulations as provided in GCC Clause 31 or 
 
(e) any other matter specifically mentioned in the Contract 

 
by such period as shall be fair and reasonable in all the circumstances and as shall 
fairly reflect the delay or impediment sustained by the Contractor. 

 
34.2 Except where otherwise specifically provided in the Contract, the Contractor shall 

submit to the Project Manager a notice of a claim for an extension of the Time for 
Completion, together with particulars of the event or circumstance justifying such 
extension as soon as reasonably practicable after the commencement of such event 
or circumstance. As soon as reasonably practicable after receipt of such notice and 
supporting particulars of the claim, the Employer and the Contractor shall agree upon 
the period of such extension. In the event that the Contractor does not accept the 
Employer’s estimate of a fair and reasonable time extension, the Contractor shall be 
entitled to refer the matter to Arbitration, pursuant to GCC Sub-Clause 39. 
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34.3 The Contractor shall at all times use its reasonable efforts to minimize any delay in 

the performance of its obligations under the Contract. 
 

35. Suspension 
 
35.1 The Employer may request the Project Manager, by notice to the Contractor, to order 

the Contractor to suspend performance of any or all of its obligations under the 
Contract. Such notice shall specify the obligation of which performance is to be 
suspended, the effective date of the suspension and the reasons thereof. The Contractor 
shall thereupon suspend performance of such obligation (except those obligations 
necessary for the care or preservation of the Facilities) until ordered in writing to resume 
such performance by the Project Manager. 

 
If, by virtue of a suspension order given by the Project Manager, other than by reason of 
the Contractor’s default or breach of the Contract, the Contractor’s performance of any 
of its obligations is suspended for an aggregate period of more than ninety (90) days, 
then at any time thereafter and provided that at that time such performance is still 
suspended, the Contractor may give a notice to the Project Manager requiring that the 
Employer shall, within twenty-eight (28) days of receipt of the notice, order the 
resumption of such performance or request and subsequently order a change in 
accordance with GCC Clause 33, excluding the performance of the suspended obligations 
from the Contract. 

 
If the Employer fails to do so within such period, the Contractor may, by a further notice 
to the Project Manager, elect to treat the suspension, where it affects a part only of the 
Facilities, as a deletion of such part in accordance with GCC Clause 33 or, where it affects 
the whole of the Facilities, as termination of the Contract under GCC Sub-Clause 36.1. 

 
35.2 If the Contractor’s performance of its obligations is suspended or the rate of progress is 

reduced pursuant to this GCC Clause 35, then the Time for Completion shall be extended 
in accordance with GCC Sub-Clause 34.1, and any and all additional costs or expenses 
incurred by the Contractor as a result of such suspension or reduction shall be paid by 
the Employer to the Contractor in addition to the Contract Price, except in the case of 
suspension order or reduction in the rate of progress by reason of the Contractor’s 
default or breach of the Contract. 
 

35.3 During the period of suspension, the Contractor shall not remove from the Site any Plant 
and Equipment, any part of the Facilities or any Contractor’s Equipment, without the 
prior written consent of the Employer. 

36. Termination 
 
36.1 Termination for Employer’s Convenience 
 
36.1.1 The Employer may at any time terminate the Contract for any reason by giving the 

Contractor a notice of termination that refers to this GCC Sub-Clause 36.1. 
 
36.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 36.1.1, the 

Contractor shall either immediately or upon the date specified in the notice of 
termination 
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(a) cease all further work, except for such work as the Employer may specify in 
the notice of termination for the sole purpose of protecting that part of the 
Facilities already executed, or any work required to leave the Site in a clean 
and safe condition 

 
(b) terminate all subcontracts, except those to be assigned to the Employer 

pursuant to paragraph (d) (ii) below 
 
(c) remove all Contractor’s Equipment from the Site, repatriate the Contractor’s 

and its Subcontractors’ personnel from the Site, remove from the Site any 
wreckage, rubbish and debris of any kind, and leave the whole of the Site in a 
clean and safe condition 

 
(d) In addition, the Contractor, subject to the payment specified in GCC Sub-

Clause 36.1.3, shall 
 

(i) deliver to the Employer the parts of the Facilities executed by the 
Contractor up to the date of termination 

 
(ii) to the extent legally possible, assign to the Employer all right, title and 

benefit of the Contractor to the Facilities and to the Plant and 
Equipment as of the date of termination, and, as may be required by the 
Employer, in any subcontracts concluded between the Contractor and 
its Subcontractors 

 
(iii) deliver to the Employer all non-proprietary drawings, specifications and 

other documents prepared by the Contractor or its Subcontractors as at 
the date of termination in connection with the Facilities. 

 
36.1.3 In the event of termination of the Contract under GCC Sub-Clause 36.1.1, the 

Employer shall pay to the Contractor the following amounts: 
 
(a) the Contract Price, properly attributable to the parts of the Facilities executed 

by the Contractor as of the date of termination 
 
(b) the costs reasonably incurred by the Contractor in the removal of the 

Contractor’s Equipment from the Site and in the repatriation of the 
Contractor’s and its Subcontractors’ personnel 

 
(c) any amounts to be paid by the Contractor to its Subcontractors in connection 

with the termination of any subcontracts, including any cancellation charges 
 
(d) costs incurred by the Contractor in protecting the Facilities and leaving the 

Site in a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 
36.1.2 

 
(e) the cost of satisfying all other obligations, commitments and claims that the 

Contractor may in good faith have undertaken with third parties in connection 
with the Contract and that are not covered by paragraphs (a) through (d) 
above. 
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36.2 Termination for Contractor’s Default 
 
36.2.1 The Employer, without prejudice to any other rights or remedies it may possess, may 

terminate the Contract forthwith in the following circumstances by giving a notice of 
termination and its reasons therefor to the Contractor, referring to this GCC Sub-
Clause 36.2: 
 

(a) if the Contractor becomes bankrupt or insolvent, has a receiving order issued 
against it, compounds with its creditors, or, if the Contractor is a corporation, 
a resolution is passed or order is made for its winding up (other than a 
voluntary liquidation for the purposes of amalgamation or reconstruction), a 
receiver is appointed over any part of its undertaking or assets, or if the 
Contractor takes or suffers any other analogous action in consequence of 
debt 

(b) if the Contractor assigns or transfers the Contract or any right or interest 
therein in violation of the provision of GCC Clause 37. 

(c) if the Contractor, in the judgment of the Employer has engaged in corrupt or 
fraudulent practices in competing for or in executing the Contract. 

(d) If the contractor fails to achieve mutually agreed deadline (as set in mutually 
agreed Project Execution Plan/PERT chart) for consecutive 3 months, 
Employer shall issue contract termination notice giving suitable time to 
contractors which may be up to time agreed between employer and 
contractor. In case, contractor does not improve its performance as per 
contract termination notice, which shall be within overall plan under mutually 
agreed project execution plan, employer will terminate the contract and 
encash performance securities.  

For the purpose of this Sub-Clause: 
 
“corrupt practice” is the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party; 
 
“fraudulent practice” is any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads or attempts to mislead, a party to obtain 
a financial or other benefit or to avoid an obligation; 
 
“collusive practice” is an arrangement between two or more parties designed 
to achieve an improper purpose, including to influence improperly the actions 
of another party; 
 
 “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 
 
“obstructive practice” is  
 
(aa) deliberately destroying, falsifying, altering or concealing of evidence 

material to the investigation or making false statements to investigators 
in order to materially impede an Employer’s investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice; 
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and/or threatening, harassing or intimidating any party to prevent it 
from disclosing its knowledge of matters relevant to the investigation or 
from pursuing the investigation; 

 
or 

 
(bb) acts intended to materially impede the exercise of the Employer’s 

inspection and audit rights. 
 

In persuasions of its policy, the Employer will sanction a firm or individual, 
including declaring ineligible, either indefinitely or for a stated period of time, 
to be awarded a contract if it at any time determines that the firm has, directly 
or through an agent, engaged in corrupt, fraudulent, collusive, coercive or 
obstructive practices in competing for, or in executing, a contract. 

 
36.2.2 If the Contractor 
 

(a) has abandoned or repudiated the Contract 
 
(b) has without valid reason failed to commence work on the Facilities promptly 

or has suspended (other than pursuant to GCC Sub-Clause 35.2) the progress 
of Contract performance for more than twenty-eight (28) days after receiving 
a written instruction from the Employer to proceed 

 
(c) Persistently fails to execute the Contract in accordance with the Contract or 

persistently neglects to carry out its obligations under the Contract without 
just cause 

 
(d) refuses or is unable to provide sufficient materials, services or labor to execute 

and complete the Facilities in the manner specified in the program furnished 
under GCC Sub-Clause 14.2 at rates of progress that give reasonable assurance 
to the Employer that the Contractor can attain Completion of the Facilities by 
the Time for Completion as extended, 

 
then the Employer may, without prejudice to any other rights it may possess under 
the Contract, give a notice to the Contractor stating the nature of the default and 
requiring the Contractor to remedy the same. If the Contractor fails to remedy or to 
take steps to remedy the same within fourteen (14) days of its receipt of such 
notice, then the Employer may terminate the Contract forthwith by giving a notice 
of termination to the Contractor that refers to this GCC Sub-Clause 36.2. 

 
36.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 36.2.1 or 36.2.2, 

the Contractor shall, either immediately or upon such date as is specified in the 
notice of termination, 
 
(a) cease all further work, except for such work as the Employer may specify in 

the notice of termination for the sole purpose of protecting that part of the 
Facilities already executed, or any work required to leave the Site in a clean 
and safe condition 

(b) terminate all subcontracts, except those to be assigned to the Employer 
pursuant to paragraph (d) below 
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(c) deliver to the Employer the parts of the Facilities executed by the Contractor 

up to the date of termination 
 
(d) to the extent legally possible, assign to the Employer all right, title and benefit 

of the Contractor to the Facilities and to the Plant and Equipment as of the 
date of termination, and, as may be required by the Employer, in any 
subcontracts concluded between the Contractor and its Subcontractors 

 
(e) deliver to the Employer all drawings, specifications and other documents 

prepared by the Contractor or its Subcontractors as of the date of termination 
in connection with the Facilities. 

 
36.2.4 The Employer may enter upon the Site, expel the Contractor, and complete the 

Facilities itself or by employing any third party. The Employer may, to the exclusion of 
any right of the Contractor over the same, take over and use with the payment of a 
fair rental rate to the Contractor, with all the maintenance costs to the account of the 
Employer and with an indemnification by the Employer for all liability including 
damage or injury to persons arising out of the Employer’s use of such equipment, any 
Contractor’s Equipment owned by the Contractor and on the Site in connection with 
the Facilities for such reasonable period as the Employer considers expedient for the 
supply and installation of the Facilities. 

 
Upon completion of the Facilities or at such earlier date as the Employer thinks 
appropriate, the Employer shall give notice to the Contractor that such Contractor’s 
Equipment will be returned to the Contractor at or near the Site and shall return 
such Contractor’s Equipment to the Contractor in accordance with such notice. The 
Contractor shall thereafter without delay and at its cost remove or arrange removal 
of the same from the Site. 

 
36.2.5 Subject to GCC Sub-Clause 36.2.6, the Contractor shall be entitled to be paid the 

Contract Price attributable to the Facilities executed as of the date of termination, 
the value of any unused or partially used Plant and Equipment on the Site, and the 
costs, if any, incurred in protecting the Facilities and in leaving the Site in a clean and 
safe condition pursuant to paragraph (a) of GCC Sub-Clause 36.2.3. Any sums due to 
the Employer from the Contractor accruing prior to the date of termination shall be 
deducted from the amount to be paid to the Contractor under this Contract. 
 

36.2.6 If the Employer completes the Facilities, the cost of completing the Facilities by the 
Employer shall be determined. 

 
If the sum that the Contractor is entitled to be paid, pursuant to GCC Sub-Clause 
36.2.5, plus the reasonable costs incurred by the Employer in completing the 
Facilities, exceeds the Contract Price or the entire Facilities if entire Facilities have 
been completed or the price for part of the Facilities if part of the Facilities have 
been completed, the Contractor shall be liable for such excess. 
 
If such excess is greater than the sums due the Contractor under GCC Sub-Clause 
36.2.5, the Contractor shall pay the balance to the Employer, and if such excess is 
less than the sums due the Contractor under GCC Sub-Clause 36.2.5, the Employer 
shall pay the balance to the Contractor.  For facilitating such payment the Employer 
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shall encash the Bank Guarantees of the Contractor available with the Employer and 
retain such other payments due to the Contractor under the Contract in question or 
any other Contract that the Employer may have with the Contractor. 

 
The Employer and the Contractor shall agree, in writing, on the computation 
described above and the manner in which any sums shall be paid. 

 
36.3 In this GCC Clause 36, the expression “Facilities executed” shall include all work 

executed, Installation Services provided, and all Plant and Equipment acquired (or 
subject to a legally binding obligation to purchase) by the Contractor and used or 
intended to be used for the purpose of the Facilities, up to and including the date of 
termination. 

 
36.4 In this GCC Clause 36, in calculating any monies due from the Employer to the 

Contractor, account shall be taken of any sum previously paid by the Employer to the 
Contractor under the Contract, including any advance payment paid pursuant to the 
corresponding Appendix (Terms and Procedures of Payment) to the Contract 
Agreement. 

 

37. Assignment 
 
37.1 Neither the Employer nor the Contractor shall, without the express prior written 

consent of the other party (which consent shall not be unreasonably withheld), assign 
to any third party the Contract or any part thereof, or any right, benefit, obligation or 
interest therein or thereunder, except that the Contractor shall be entitled to assign 
either absolutely or by way of charge any monies due and payable to it or that may 
become due and payable to it under the Contract. 

 

I.  Resolution of Disputes 
 

38. Settlement of Disputes 
 
38.1 If any dispute of any kind whatsoever shall arise between the Employer and the 

Contractor in connection with or arising out of the Contract, including without 
prejudice to the generality of the foregoing, any question regarding its existence, 
validity or termination, or the execution of the Facilities, whether during the progress 
of the Facilities or after their completion and whether before or after the 
termination, abandonment or breach of the Contract, the parties shall seek to resolve 
any such dispute or difference, to the extent possible, amicably by mutual 
consultation.  

 
38.2 If the parties fail to resolve such a dispute or difference by mutual consultation at the 

execution site level, then the dispute shall be referred by the Contractor to the 
Project Manager, who, within a period of thirty (30) days after being requested by 
Contractor to do so, shall give written notice of his decision. 
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38.2.1 The decision/instruction of the Project Manager shall be deemed to have been 
accepted by the Contractor unless notified by the Contractor of his intention to refer 
the matter for Arbitration within thirty (30) days of such decision/instruction.  

 
38.2.2 In the event the Project Manager fails to notify his decision as aforesaid within thirty 

(30) days, the Contractor, if he intends to go for Arbitration, shall notify his intention 
to the Project Manager within 30 days of expiry of the first mentioned period of thirty 
days failing which it shall be deemed that there are no dispute or difference between 
the Employer and the Contractor.  

 
38.3 In case of dispute or difference between the Employer and the Contractor, if the 

Employer intends to go for Arbitration, he shall notify such intention to the 
Contractor. 

 

39. Arbitration 
 
39.1 All disputes or differences in respect of which the decision, if any, of the Project 

Manager and/or the Head of the Implementing Authority has not become final or 
binding as aforesaid shall be settled by arbitration in the manner provided herein 
below: 

 
39.2 The arbitration shall be conducted by three arbitrators, one each to be nominated by 

the Contractor and the Employer and the third to be appointed by both the 
arbitrators in accordance with the Indian Arbitration Act. If either of the parties fails 
to appoint its arbitrator within sixty (60) days after receipt of a notice from the other 
party invoking the Arbitration clause, the arbitrator appointed by the party invoking 
the arbitration clause shall become the sole arbitrator to conduct the arbitration. 

 
39.3 The language of the arbitration proceedings and that of the documents and 

communications between the parties shall be English. The arbitration shall be 
conducted in accordance with the provisions of the Indian Arbitration and 
Conciliation Act, 1996 or any statutory modification thereof.  The venue of arbitration 
shall be OREDA, Bhubaneswar (headquarter).  

 
39.4 The decision of the majority of the arbitrators shall be final and binding upon the 

parties. In the event of any of the aforesaid arbitrators dying, neglecting, resigning or 
being unable to act for any reason, it will be lawful for the party concerned to 
nominate another arbitrator in place of the outgoing arbitrator. 

 
39.5 During settlement of disputes and arbitration proceedings, both parties shall be 

obliged to carry out their respective obligations under the Contract. 
 

40. Up-front intimation of approved manufacturers and criterion for Fresh Vendor 
approval: 

 

Employer shall up-front intimate list containing name of already approved 
vendors/manufacturers of various sub-transmission and distribution materials. Employer 
shall up-load the list on their web portal. The turnkey contractor shall choose one or 
more than one vendors from the pre-approved lists depending upon capacity and 
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capability of vendors to supply the materials for SAUBHAGYA works. No separate 
approval for vendor shall be required from Employer.  
Also, normal procedure being followed for empanelment of new vendors shall be 
uploaded and up-front intimated to all turnkey contractors.  In case turnkey contractor 
desires to add new vendor, up-front intimation shall be available on criterion and 
procedure for selection of vendors.  

41. Up-front intimation of Guaranteed Technical Particulars: 
 
Technical Specifications are enclosed with the bid documents. Employer shall up-front 
intimate acceptable Guaranteed Technical Particulars of various materials through their 
web portal.   
The turnkey contractor will examine these documents and supply only those materials 
which meets the above acceptable criterion. In case there are Employer’s approved 
vendor(s) (one or more) through which  turnkey contractor wish to procure the 
materials and are complying with the acceptable GTP parameters of Employer as 
available on their web portal, there would not be any formality needed like approval of 
sub-vendor or approval of GTP again.  
In event of change in name of vendor or change in GTP parameter, separate approval of 
Employer shall be sought by successful turnkey contractor.  

42. Turnkey contractor’s Store at Project site: 
 
“Project wise separate Site Stores shall be maintained and manned by turnkey 
contractor. Same store shall not be used for more than one projects even if 
neighbouring districts’ projects are awarded to the same agency. The turnkey contractor 
shall deploy his own manpower in stores for round the clock security and for its day-to-
day operation through trained Storekeeper.  
Since materials received in this stores are owned by Employer (including owner’s free 
issued material) and are pre-dispatch inspected by Employer’s representative, materials 
in a lot shall not be issued to the sub-contractor for physical execution by turnkey 
contractor. Instead, day to day requirements shall be issued to the working teams of 
sub-vendors by authorized storekeeper. In exceptional cases, on prior written 
permission of Employer, materials for a week time may be issued to working team of 
sub-vendor. Daily accounting of materials receipt, materials issues, materials in custody 
of sub-vendors are to be maintained by turnkey contractor. Handing of Stores shall, in 
no circumstances, be off loaded.   
In no case, inter-project transfer of materials shall be permitted.  

43. Handing over of assets: 
 

On completion of erection and testing of a section of line, DTR substation, power 
substation, contracting agency shall submit digital photographs in soft copies of each 
and every support structures along-with submission of completion report in support of 
their claim for energisation and handing over of assets. Project Manager within a week 
time, shall review the photographs for acceptance of quality of works and shall 
immediately deploy officials for joint measurement and inspection of executed works for 
energisation. In parallel, a requisition to State Electrical Inspectorate shall also be 
submitted by Project Manager. Fee/Charges for inspection by electrical inspector shall 
be paid by Project Manager. 
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While offering section of work / substation for commissioning and handing over,  
turnkey contractor shall provide pre-commissioning test reports and detail checklist 
(format provided along with quality guidelines at Section-I). 

 
44. Supply of Materials in lots: 

 

Item wise mobilization of materials shall be planned in 6 lots. Employer shall arrange 
pre-dispatch inspections for6 lots at his own expenditure. Any additional resource 
mobilization for inspection of materials by employer beyond 6 lots shall be chargeable at 
actual. However, in case of approved quantity variation, employer may consider to 
increase the number of Lots. 
 

45. Contract Closing: 
 

On completion of handing over formality and successfully completion of defect liability / 
guarantee period, the contract shall be closed on completion of following formality: 

I. Material reconciliation of owner free issued materials as well as material 
supplied by  turnkey contractor, 

II. Payment reconciliations, submission and verifications that reconciliation of 
payment toward statutory provisions like CST/VAT/Entry Tax/Excise Duty, any 
other dues etc. Reconciliation statement shall be verified and vetted by 
chartered accountant. 

III. Approval for extension of Completion period, with or without compensation, 
as required. 

IV. Certification from agency regarding payment of dues to its  

i. Sub-vendors 
ii. Workers/ contract labourers,  
iii. Payment of statutory dues toward Provident Funds, wages etc as 

required.  
 

V. Certification of Project Manager & agency to the effect that erection, testing 
and commissioning of the equipment have been completed as per 
specifications laid down in the contract and defects noted at the time of 
commissioning and notified to the agency have been liquidated to the 
satisfaction of Employer.  

VI. Removal of construction meant for site stores, hutment, labour colony etc. in 
the premises of EMPLOYER.  

VII. Certificate from Project Manager in charge regarding final amendment of 
drawings and detailed of such amendments, 

VIII. Drawing receipt certificate by the Project Manager, 
IX. Receipt of compliance report on Quality Assurance Mechanism along with 

photograph, Assurance documents by Project Manager   
X. Shortfall in equipment / Line performance Certificate issued by Project 

Manager, 
XI. No demand certificate issued by contractor, 

XII. Certificate about completion of Defect Liability Period of the work by Project 
Manager,  

XIII. Certificate regarding return of Performance Security / Indemnity Bond by 
Project Manager/Employer. 
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46. Banning of business dealings 
  

46.1. Employer shall ban business dealings with contractor on following grounds for 
the period as decided by Project Manager:- 

 

a. If the contractor fails to submit Performance Security after issuance of Letter of 
Intent (LoI) within 28 days. 

b. If the Contractor fails to accept the award of contract or has abandoned or 
repudiated the Contract. 

c. If the Contractor is found to be non-performing in execution of contract by the 
Employer.  

d. If a disaster / major failure / accident / collapse of a structure / system is caused 
during erection or during defect liability period due to negligence of contractor 
or design deficiency or poor quality of execution. 

e. Misbehaviour or physical manhandling by the Contractor or his representative or 
any person acting on his behalf with any official of the Company dealing with the 
concerned contract is established. 

f. If the Director / Owner of the Contractor, proprietor or partner of the 
Contractor, is convicted by a court of law for offences involving corrupt and 
fraudulent practices including moral turpitude in relation to its business dealings 
with the government or State Public Sector Undertakings or Central Public Sector 
Undertakings or Employer or Employer’s group companies, during the last five 
years. 

g. If the proprietors of the Contractor have been guilty of malpractices such as 
bribery, corruption, fraud, substitution of the tenders, interpolations, etc. 

h. If the Contractor continuously refuses to return / refund the dues of Employer or 
Employer’s group  companies, without showing adequate reason and this is not 
due to any reasonable dispute which would attract proceedings in arbitration or 
court of Law; 

i. If the Contractor employs a public servant dismissed / removed or employs a 
person convicted for an offence involving corruption or abetment of such 
offences; 

j. If business dealings with the Contractor have been banned by the Ministry of 
Power or Government of India and the ban is still in force, 

k. If it is established that Contractor has resorted to corrupt, fraudulent practices 
including misrepresentation of facts; 

l. If the Contractor uses intimidation/threatening or brings undue outside pressure 
on the Project Manager or his authorised representatives or its officials in 
acceptance / performance of the job under the contract.  

m. If the Contractor indulges in repeated and / or deliberate use of delay tactics in 
complying with contractual stipulations; 

n. If the Contractor is found to be involved in cartel formation during bidding. 
o. On wilful indulgence by the Contractor in supplying sub-standard material with 

respect to Technical Specifications under the Contract irrespective of whether 
pre-dispatch inspection was carried out by Employer or not; 

p. If the Contractor is declared bankrupt or insolvent or its financial position has 
become unsound, and in the case of a limited company, it is wound up or 
liquidated. 

q. Established litigant nature of the Contractor to derive undue benefit; 
r. Continued poor performance of the Contractor; 
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s. If the Contractor violates the provisions of the Integrity Pact provided in the 
Contract. 

t. If the Contractor commits fraud as defined under the Fraud Prevention Policy of 
Employer. 

u. If the Contractor has assigned or transferred the contract or engaged 
subcontractor(s) without the prior approval of the Competent Authority in 
violation of the provisions of the contract. 

v. If the Contractor misuses the premises or facilities of the Employer, forcefully 
occupies, tampers or damages the Employer’s properties including land, water 
resources, forests / trees, etc. 

w. If the security consideration, including questions of loyalty of the Contractor to 
the state, so warrants; 

47. Documentation 
47.1. GENERAL 
47.1.1. To ensure that the proposed systems conform to the specific provisions and general 

intent of the Specification, the Contractor shall submit documentation describing the 
systems to employer for review and approval. The contractor shall obtain approval of 
employer for the relevant document at each stage before proceeding for 
manufacturing, system development, factory testing, site testing, training etc. The 
schedule for submission/approval of each document shall be finalised during the 
discussions before placement of the contract, this schedule shall be in line to overall 
project schedule. 

47.1.2. Each document shall be identified by a Contractor document number, the employer 
document number, and the employer purchase order number. Where a document is 
revised for any reason, each revision shall be indicated by a number, date, and 
description in a revision block along with an indication of official approval by the 
Contractor's project manager. Each revision of a document shall highlight all changes 
made since the previous revision. 

47.1.3. All technical description, specifications, literature, correspondence, prints, drawings, 
instruction manuals, test reports(both factory and at site), progress photographs, 
booklets, schedules and all supplementary data or documents furnished in compliance 
with the requirements of the Contract, shall become the property of the Employer and 
the costs shall be considered as included in the Contract price. 

47.1.4. The Contractor shall be responsible for any time delay, misinterpretation, error and 
conflict during design, manufacturing, testing and erection of the Works resulting from 
non-compliance with the requirements of this Specification. 

47.1.5. The Employer shall have the right to make copies of any documents, data, reports, 
information etc. supplied by the Contractor in connection with the Works.  The Employer 
shall not impart the information of these documents to any other manufacturer or 
competitor but he shall be free to use these for preparation of technical papers, reports 
etc. 

47.1.6. All documentation shall be in English language. 
 

47.2. REQUIREMENTS FOR SUBMISSION OF DOCUMENTS, INFORMATION ANDDATA BY THE 
CONTRACTOR 

47.2.1. The Contractor shall submit to the Employer all documents in accordance with an 
approved schedule of submissions and shall submit any further information (in the form 
of drawings, documents, manuals, literature, reports etc.) when asked by the Employer 
while commenting/approving any drawings/documents etc.  
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47.2.2. The documents which are subject to the approval of the Employer shall be identified by 
the Contractor with the stamp "FOR APPROVAL". All other documents shall be 
submitted to the Employer for information and shall be identified by the Contractor with 
the stamp "FOR INFORMATION".   

 
 

47.2.3. The sequence of submission of the documents shall be subject to the approval of the 
Employer. The sequence of submissions of all documents shall be such that the 
necessary information is available to enable the Employer to approve or comment the 
document.  
 

47.2.4. The Contractor shall supply 4 hard copies of all drawings and documents.  
 

47.2.5. In case a "SUBSEQUENT" revision of any document is made due to any reason 
whatsoever, a revision of the same, highlighting the changes shall be resubmitted for 
the Employer's specific approval/ information.  
 

47.3. DOCUMENTS FOR APPROVAL 
 

47.3.1. The Employer shall be allowed fifteen (15) calendar days to approve the Contractor's 
submissions. The submissions for approval, shall be returned to the Contractor marked 
in one of the following ways : 

Category I: Approved 

Category II: Approved with Comments. 

Category III: Returned for correction. 

Category IV : For information 

 

47.3.2. The first notations "I" or "II" shall be deemed to permit the Contractor to proceed with 
the work shown on the document, except in the case of notation "II" the work shall be 
done subject to the corrections indicated thereon and/or described in the letter of 
transmittal.  The Contractor shall bear the full responsibility for proceeding with the 
Works prior to receipt of the release in notation "I" from the Employer. 
 

47.3.3. In case of notation "II", the Contractor shall include the alterations required & resubmit 
the document within fifteen (15) days from date of Employer's letter of transmittal. 
 

47.3.4. In case of notation "III", the Contractor shall include the alterations required and 
resubmit the document to the Employer, within fifteen (15) days, from date of letter of 
transmittal, so that such document can be returned with the notation "I" or "II". 
 

47.3.5. It may also be noted that the approval/commenting by the Employer does not relieve 
the Contractor of any of his contractual obligations and his responsibilities for 
correctness of dimensions, materials, weights quantities or any other information 
contained therein, as well as the conformity of designs with Indian Statutory Laws and 
the Technical Specifications as may be applicable.  The approval also does not limit the 
Employer's rights under the Contract. 
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47.3.6. The approved documents shall be considered as the working documents.  However the 
Technical Specification and connected documents shall prevail over these documents in 
case a decision is required on interpretation.   

 

47.4. DOCUMENTS FOR INFORMATION 
 

The Contractor shall not delay the Works pending the receipt by the Contractor of the 
comments on documents submitted to the Employer for information.  However, the 
Employer shall have the right to comment on all the documents submitted by the 
Contractor, when, in the opinion of the Employer the document does not comply with 
the Contract or otherwise. The Contractor shall satisfactorily demonstrate that the 
information contained in the aforesaid document does meet the requirements of the 
Contract or revise the document in order that the information shall comply with the re-
quirements of the Contract. 

 

47.5. BASIC REFERENCE DRAWINGS 
 
47.5.1. The reference drawings are enclosed with the bid document, which forms a part of the 

specification. The contractor shall develop a new layout in line with the specification 
and take the approval of the EMPLOYER. The contractor shall maintain the overall 
dimensions of the substation, buildings, bay length, bay width, phase to earth 
clearance, phase to phase clearance and sectional clearances, clearances between 
buses, bus heights but may alter the locations of equipment to obtain the statutory 
electrical clearances as required for the substation. 

 

47.5.2. All drawings submitted by the Contractor including those submitted at the time of bid 
shall be in sufficient detail to indicate the type, size, arrangement, material description, 
Bill of Materials, weight of each component, break-up for packing and shipment, 
dimensions, internal & the external connections, fixing arrangement required and any 
other information specifically requested in the specifications. 

 
47.5.3. Each drawing submitted by the Contractor shall be clearly marked with the name of the 

Employer, the unit designation, the specifications title, the specification number and the 
name of the Project.  If standard catalogue pages are submitted, the applicable items 
shall be indicated therein.  All titles, noting, markings and writings on the drawing shall 
be in English.  All the dimensions should be in metric units. 

 

47.5.4. Further work by the Contractor shall be in strict accordance with these drawings and no 
deviation shall be permitted without the written approval of the Employer, if so 
required. 

 

47.5.5. The review of these data by the Employer will cover only general conformance of the 
data to the specifications and documents interfaces with the equipment provided under 
the specifications. This review by the Employer may not indicate a thorough review of all 
dimensions, quantities and details of the equipment, materials, any devices or items 
indicated or the accuracy of the information submitted. This review and/or approval by 
the Employer shall not be considered by the Contractor, as limiting any of his 
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responsibilities and liabilities for mistakes and deviations from the requirements, 
specified under these specifications and documents. 

 

47.5.6. All manufacturing and fabrication work in connection with the equipment prior to the 
approval of the drawings shall be at the Contractor’s risk.  The Contractor may make 
any changes in the design which are necessary to make the equipment conform to the 
provisions and intent of the Contract and such changes will again be subject to approval 
by the Employer.  Approval of Contractor’s drawing or work by the Employer shall not 
relieve the contractor of any of his responsibilities and liabilities under the Contract. 

 

47.5.7. All engineering data submitted by the Contractor after final process including review 
and approval by the Employer shall form part of the Contract Document and the entire 
works performed under these specifications shall be performed in strict conformity, 
unless otherwise expressly requested by the Employer in Writing. 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

The following bid specific data for the Plant and Equipment to be procured shall amend and/or 

supplement the provisions in the General Conditions of Contract (GCC) 

 

Sl. No. GCC Clause 

Ref. No. 

Amendment/Supplement to GCC 

1.  GCC 1.1(o) Supplementing Sub-Clause GCC 1.1(o) 

The Employer is: Odisha Renewable Energy Development Agency (OREDA) 

Telephone Nos.: (0674) 2588260,2586398,2580554 

Fax No.: 2586368 

Email Address: ceoreda@oredaorissa.com 

For the purpose of execution of the contract, the contractual activities shall 

be performed by the Employer “for and on behalf of the Owner” except in 

cases where the Owner itself is statutorily required to do so. 

2.  GCC 1.1(w) Supplementing Sub-Clause GCC 1.1(w) 

The Owner is: 

Government of Odisha 

3.  GCC 1.1 (ee) Supplementing Sub-Clause GCC 1.1(ee) 

Time for Completion: 4 (four months) 

4.  GCC 2.1 GCC 2.1.1 The Contracts to be entered into with the successful Bidder 

shall be as under : 

- First Contract: For Ex-Works supply of all equipment 

and materials  (Ex-Works Supply Contract) 

- Second Contract: For providing all erection services 

including inland transportation for delivery at site, 

insurance, unloading, storage, handling at site, 

installation, Testing and Commissioning including 

performance testing in respect of all the equipment 

supplied under the "First Contract", and any other 

services specified in the Contract Documents 
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Sl. No. GCC Clause 

Ref. No. 

Amendment/Supplement to GCC 

(Services Contract). 

GCC 2.1.2 The award of two separate Contracts shall not in any way 

dilute the responsibility of the Contractor for the successful 

completion of the facilities as per Specification and a breach 

in one Contract shall automatically be construed as a breach 

of the other Contract(s) which will confer a right on the 

Employer to terminate the other Contract(s) also at the risk 

and the cost of the Contractor. 

GCC 2.1.3 The Contract will be signed in two originals and the 

Contractor shall be provided with one signed original and the 

second will be retained by the Employer. 

 

GCC 2.1.4 The Contractor shall provide free of cost to the Employer all 

the engineering data, drawing and descriptive materials 

submitted with the bid, in at least two (2) copies to form a 

part of the Contract immediately after Notification of Award. 

 

GCC 2.1.5 Subsequent to signing of the Contract, the Contractor at his 

own cost shall provide the Employer with at least Two (2) 

true copies of Contract Agreement within fifteen (15) days 

after signing of the Contract. 

 

5.  GCC 8.3 Addition of following new Sub-Clause after GCC 8.2: 

All the payments up to 60% of project cost of infrastructure to the Contractor 

shall be made by OREDA strictly out of the funds received from REC on behalf 

of the Owner, 30% (10% for special category states) of infrastructure cost 

shall be arranged by owner from REC loan/loan from other FIs/own resources 

and 10% (5% for special category states) of infrastructure cost shall be 

arrange by utility from own resources. 

6.  GCC 9.3.1 Supplementing Sub-Clause GCC 9.3.1 

In addition to the above, the Contractor shall arrange to provide additional 

Performance Security(ies), if applicable, as per Clause no. 4 of Joint Deed of 

Undertaking mentioned at Sl. No. 19 of Section–VI (Sample Forms and 

Procedures). The said security(ies) shall be required to be extended time to 

time till ninety (90) days beyond the actual Defect Liability Period, as may be 

required under the Contract. 
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Sl. No. GCC Clause 

Ref. No. 

Amendment/Supplement to GCC 

The Performance Security(ies) to be furnished by the Contractor under the 

Contract shall be in favour of the Employer. The Owner shall also be entitled 

to enforce these performance security(ies). 

7.  GCC 10.3 Supplementing Sub-Clause GCC 10.3 

The requisite Sales Tax declaration forms shall be issued as under: 

a) When project implementing agency or Employer is a Central Public 
Sector Undertaking, form shall be issued by State Distribution 
Company to Employer for onward issuance to contractor 

b) When State Distribution Company is Employer, the form shall be 
issued by them. 

8.  GCC 10.6 

 

Supplementing the Clause GCC 10.6 

In case Employer is Central Public Sector Undertaking, the recovery of TDS 

under CST/VAT/WCT/Income Tax Act and any other acts as per Govt. 

regulation related to this work shall be done by OREDA on behalf of State 

Govt. TDS so deducted by OREDA on behalf of the State Govt. shall be 

deposited with the relevant tax authorities and TDS certificates shall be 

issued on behalf of State Govt. using PAN, TIN, TAN. Relevant challans and 

copies of the TDS certificates shall be forwarded to OREDA. In case, wherever 

E-filling system is applicable, the relevant information would be given to the 

Owner for issuing TDS certificate, filling returns, etc.   

9.  GCC 11 At all places in the clause, replace the word “Employer” with 

“Employer/Owner/State Distribution Utility in case employer is a Central 

Public Undertaking. 

10.  GCC 22.4, 22.5, 

22.6 & 22.7 

At all places in the clause, replace the word “Employer” with 

“Employer/Owner/State Distribution Utility in case employer is a Central 

Public Undertaking’. 

11.  GCC 24.1 Supplementing Sub-Clause GCC 24.1 

Solar PV Module, Charge Controller, Battery, LED lighting source, fan 

12.  GCC 24.2 (b) & 

GCC 24.3 

- 

13.  GCC 33.2.3 Supplementing Sub-Clause GCC 33.2.3 

Percentage for the Change Proposal under this Clause shall be limited to Ten 

(10) percent. 

14.  Annexure-I to 

SCC 

Enclosed herewith 
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SECTION – VI 

 

SAMPLE FORMS AND PROCEDURES (FORMS) 
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SAMPLE FORMS AND PROCEDURES (FORMS) 

 

Preamble 

 

This Section (Section –VI) of the Bidding Documents [named as Sample Forms and Procedures 

(FORMS)] provides proforma to be used by the bidders at the time of their bid preparation and by 

the Contractor subsequent to the award of Contract. 

 

The Bidder shall complete, sign and submit with its bid the relevant FORMS to be used un-amended, 

in accordance with the requirements included in the Bidding Documents. 

 

The Bidder shall provide the Bid Security, either in the form included hereafter or in another form 

acceptable to the Employer, pursuant to the provisions in the instructions to Bidders. 

 

The Form of Contract Agreement shall be used un-amended, except for the need to complete Article 

1.1 (Contract Documents), as appropriate and as may be required to suit the specific requirement of 

the Contract.  The form shall also include the Appendices listed, as required, which should be 

completed according to the instructions for their completion provided at the beginning of each 

Appendix.  The Price Schedule deemed to form part of the contract shall be modified according to 

any corrections or modifications to the accepted bid resulting from price corrections, pursuant to 

the provisions of the Instructions to Bidders. 

 

The Performance Security(ies) and Bank Guarantee for Advance Payment forms should not be 

completed by the bidders at the time of their bid preparation. Only the successful Bidder will be 

required to provide the Performance Security(ies) and Bank Guarantee for Advance Payment, 

according to one of the forms indicated herein or in another form acceptable to the Employer and 

pursuant to the provisions of the General and Special Conditions of Contract, respectively.  

 

Depending on specific facts and circumstances related to the Bid, other specific agreement, if any, 

and the contract, the text of the Forms herein may need to be modified to some extent. The 

Employer reserves the right to make such modifications in conformity with such specific facts and 

circumstances and rectify and consequent discrepancies, if any. However, modifications, if any, to 

the text of the Forms that may be required in the opinion of the Bidder/Contractor shall be effected 

only if the same is approved by the Employer. The Employer’s decision in this regard shall be final 

and binding. 
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1. BID FORMS AND PRICE SCHEDULES 

 

 

1.1 Bid Form 

 

Please see Section VIII 

 

1.2 Price Schedule 

 

Please see Section IX 
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2. BID SECURITY FORM 

 

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper should be in the name 

of the issuing Bank) 

    

Bank Guarantee No.: ........................… 

Date: ...................……... 

 

 

To: (insert Name and Address of Employer) 

WHEREAS M/s. …. (insert name of Bidder)…… having its Registered/Head Office at ….. (insert address 

of the Bidder) ……….. (hereinafter called "the Bidder") has submitted its Bid for the performance of 

the Contract for………….(insert name of the Work)……………under………….(insert Specification 

No)…………… (hereinafter called "the Bid") 

KNOW ALL PERSONS by these present that WE …….. (insert name & address of the issuing bank) 

……… having its Registered/Head Office at …..…….(insert address of registered office of the bank)…….. 

(hereinafter called "the Bank"), are bound unto ……(insert name of Employer)….. (hereinafter called 

"the Employer") in the sum of ....................(insert amount of Bid Security in figures 

&words).......................... ............................……………. for which payment well and truly to be made to 

the said Employer, the Bank binds itself, its successors and assigns by these presents.  

Sealed with the Common Seal of the said Bank this ............... day of ...............  20.... 

THE CONDITIONS  of this obligation are: 

(1) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder in the Bid 

Form; or 

(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost of 

withdrawal stated by him in the bid and/or accept the withdrawals/rectifications pursuant to 

the declaration/confirmation made by him in Attachment – Declaration of the Bid; or  

(3) If the Bidder does not accept the corrections to arithmetical errors identified during preliminary 

evaluation of his bid pursuant to ITB Clause 27.2; or  

(4) If, as per the requirement of Qualification Requirements the Bidder is required to submit a 

Deed of Joint Undertaking and he fails to submit the same, duly attested by Notary Public of the 

place(s) of the respective executant(s) or registered with the Indian Embassy/High Commission 

in that Country, within ten days from the date of intimation of post – bid discussion; or  
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(5) in the case of a successful Bidder, if the Bidder fails within the specified time limit 

(i) to sign the Contract Agreement, in accordance with ITB Clause 33, or 

(ii)  to furnish the required performance security, in  accordance with ITB Clause 34. 

or 

(6) In any other case specifically provided for in ITB. 

WE undertake to pay to the Employer up to the above amount upon receipt of its first written 

demand, without the Employer having to substantiate its demand, provided that in its demand the 

Employer will note that the amount claimed by it is due to it, owing to the occurrence of any of the 

above-named CONDITIONS or their combination, and specifying the occurred condition or 

conditions. 

This guarantee will remain in full force up to and including ……….. (insert date, which shall be the 

date 30 days after the period of bid validity)…….., and any demand in respect thereof must reach the 

Bank not later than the above date. 

 

For and on behalf of the Bank 

 

[Signature of the authorised signatory(ies)] 

Signature_______________________ 

 

Name_______________________ 

 

Designation_______________________ 

 

POA Number_______________________ 

 

Contact Number(s): Tel.______________Mobile______________ 

 

Fax Number_______________________ 

 

email ____________________________ 
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Common Seal of the Bank______________________ 

Witness: 

 

Signature_______________________ 

Name_______________________ 

Address______________________________ 

Contact Number(s): Tel.______________Mobile______________ 

email ____________________________ 

 

Note: 

 

1. In case the bid is submitted by a Joint Venture, the bid security shall be in the name of the 

Joint Venture and not in the name of the Lead Partner or any other Partner(s) of the Joint 

Venture. 

2. The Bank Guarantee should be in accordance with the Performa as provided. However, in case 

the issuing bank insists for additional paragraph for limitation of liability, the following may be 

added at the end of the Performa of the Bank Guarantee [i.e., end paragraph of the Bank 

Guarantee preceding the signature(s) of the issuing authority(ies) of the Bank Guarantee]: 

Quote 

“Notwithstanding anything contained herein: 

1.  Our liability under this Bank Guarantee shall not exceed _________ (value in 

figures)____________ [_____________________ (value in words)____________]. 

2.   This Bank Guarantee shall be valid upto ________(validity date)__________. 

3.  We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only & only if we receive a written claim or demand on or before ________ 

(validity date) __________.” 

Unquote 
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3a. FORM OF NOTIFICATION BY THE EMPLOYER TO THE BANK 

(Applicable for Forfeiture of Bank Guarantee) 

 

To: (insert Name and Address of the issuing Bank) 

 

Ref..: Forfeiture of Bid Security Amount against Bank Guarantee No. …… …………… dated ………… for 

…………….., issued by you on behalf of M/s. ………(insert name of the Bidder) ………... 

 

Dear Sirs, 

 

Please refer to the subject Bank Guarantee executed by you in our favour for ……………………. as Bid 

Security for the bid submitted by M/s. ………(insert name of the Bidder) ………... against ….. (insert 

name of the Work) ………. ; Specification No. ……………………. 

 

As per the terms of the said guarantee, the bank has guaranteed and undertaken to pay immediately 

on demand by the Employer the amount of …………….. without any reservation, protest, demur and 

recourse. Further, any demand made by the Employer shall be conclusive and binding on the Bank 

irrespective of any dispute or difference raised by the Bidder. 

 

In terms of the said guarantee, we hereby submit our claim/demand through this letter for 

remittance of Bid Security amount to …. (insert name of the Employer) ……..owing to the occurrence 

of the condition referred to at Sl. No. ……..The Bank is requested to remit the full guaranteed sum 

………………………. towards proceeds of the bid security in the form of Demand Draft in favour of ‘…. 

(insert name of the Employer) …….’, payable at ….(insert place of the Employer)….’.   

 

Thanking you, 

  For..................(Name of the Employer) 

 

    (AUTHORISED SIGNATORY) 

Copy to: 

…..(Registered Office of the Bank)…. 
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3b. FORM OF NOTIFICATION BY THE EMPLOYER TO THE BANK 

(Applicable for conditional claim pending extension of Bank Guarantee by the Bidder) 

 

To: (insert Name and Address of the issuing Bank) 

 

Ref..: Conditional Claim against Bank Guarantee No. …… …………… dated ………… for …………….. valid 

up to …………… issued by you on behalf of M/s. ………(insert name of the Bidder) ………... 

Dear Sirs, 

Please refer to the subject Bank Guarantee executed by you in our favour on behalf of M/s. 

………(insert name of the Bidder) ………..., who have submitted this Bank Guarantee to us towards Bid 

Security against ….. (insert name of the Work) ………. ; Specification No. ……………………. 

We, ………. (insert name of the Employer) ……….. do hereby request you to lodge our claim/demand 

against the subject Bank Guarantee for full guaranteed sum. Kindly note that this claim/demand 

against the subject Bank Guarantee is without any further notice in case the amendment to Bank 

Guarantee No. …………….. dated ………….. extending its validity upto ………………. is not got arranged by 

………(insert name of the Bidder) ………... in our favour and are not received by us upto …………... In 

such an event you are requested to remit the full guaranteed amount in terms of the subject 

guarantee in its letter and spirit and proceeds of this Bank Guarantee shall be forwarded to us in 

form of demand draft in favour of ‘…. (insert name of the Employer) ……., payable at ….(insert place 

of the Employer)….’. 

This is without prejudice to our right under this guarantee and under the law. 

Thanking you, 

 

   For..................(Name of the Employer) 

 

    (AUTHORISED SIGNATORY) 

Copy to: 

(insert Name and Address of the Bidder) 

- You are requested to do the needful so that the amendment to the subject Bank Guarantee 

extending the validity up to ……………. is received by us by ……………. 
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4. FORM OF ‘NOTIFICATION OF AWARD OF CONTRACT’ 

 

4a. FORM OF 'NOTIFICATION OF AWARD OF CONTRACT' FOR SUPPLY OF PLANT AND 

EQUIPMENT 

Ref. No. : 

Date : 

............(insert Contractor's Name &Address)........... 

............................................................................... 

............................................................................... 

............................................................................... 

[in case of Joint Venture, the aforesaid details shall be of the Lead Partner and the following shall 

also be included: 

(Lead Partner of the Joint Venture of M/s. ……………… and M/s. …………………………)] 

Attn : Mr...................................... 

Sub. : Notification of Award for Ex-works Supply Contract for ……….. (insert name of the Work) 

………. Specification No.: ………………….. Domestic Competitive Bidding. (Project Funding: 

Domestic).  

Dear Sir, 

1.0 REFERENCE 

 This has reference to the following: 

1.1 Our Invitation for Bids (IFB) dated ………... 

1.2 Bidding documents for the subject work issued to you vide our letter Ref. No. ……………….. 

dated ……….., comprising of Conditions of Contract, Technical Specifications, Drawings, Bid 

Form, Price Schedules etc(Document Code No. ……………………) 

1.2.1 Amendment/Errata No. …… to Bidding Documents issued to you vide our letter no. …………. 

dated …………. 

(Applicable only if any Errata/Amendment to the Bidding Documents has been issued 

subsequently)  

1.2.2 Clarifications to the Bidding Documents, pursuant to pre-bid conference held on …………., 

issued to you vide our letters no. …………. dated ……….... (Use as applicable) 

(Applicable only if any clarification to the Bidding Documents has been issued subsequently) 
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(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE MADE TO THE 

BIDDER AFTER ISSUANCE OF BIDDING DOCUMENTS UP TO BID OPENING) 

1.3  First envelope of your Bid submitted/the Bid submitted by the Joint Venture (JV) of M/s. 

……………………….. (Lead Partner) and M/s. ……………………………. (Other Partner) for the subject 

work under Proposal reference no. ………….. dated …………………….. was opened on ………………. 

(Use as applicable) 

1.4 Intimation for Opening of Price Schedule issued to you vide our letter no. …………. dated 

…………… 

1.5 Your Bid/the Bid by the Joint Venture (JV) of M/s. ……………………….. (Lead Partner) and M/s. 

……………………………. (Other Partner) under proposal reference no. ……………. dated ………… 

was opened on……………….(Use as applicable) 

1.6   Post bid discussions we had with you on various dates from ……………. to ……………. resulting 

into the Minutes of Meeting/ Record Notes of Post Bid Discussions enclosed as APPENDIX 

(NOA)-1with this Notification of Award. 

2.0 AWARD OF CONTRACT AND ITS SCOPE 

2.1    We confirm having accepted your Bid/Bid of the Joint Venture (JV) of M/s. ………………… (Lead 

Partner) and M/s. ……………… (Other Partner)  (Use as applicable) (referred to at para 1.3 & 

1.5 above) read in conjunction with all the specifications, terms & conditions of the Bidding 

Documents (referred to at para 1.2, 1.2.1 & 1.2.2  [modify as applicable] above) and specific 

confirmations recorded in the Record Notes of Post Bid Discussions (referred to at para 1.6 

above), and award on you/the JV(use as applicable) the ‘Ex-works Supply Contract’ (also 

referred to as the ‘First Contract’) covering inter-alia Ex-works supply of all equipment and 

materials including Type Testing to be conducted, required for the complete execution of 

the …… (insert name of Work alongwith name of the Project) ……., as detailed in the 

documents referred hereinabove. The scope of work inter-alia includes the following: 

...........……. (Indicate brief Scope of Work) ........................ 

 

The scope of work under this Notification of Award (NOA) shall also include all such items 

which are not specifically mentioned in the Bidding Documents and/or your bid but are 

necessary for the successful completion of your scope under the Contract for the 

construction of …… (insert name of Work alongwith name of the Project) ……., unless 

otherwise specifically excluded in the Bidding Documents or in this NOA. 

2.1.1 You, the Lead Partner of the JV, along with M/s. ……………………., the Other Partner of JV, shall 

be liable jointly and severally for the execution of the Contract in accordance with terms and 

conditions of the Contract. As per the Power of Attorney furnished in your favour by the 

Joint Venture, as enclosed with Bid Proposal of the JV, you shall act as the Partner In-charge 

(Lead Partner) of the above Joint Venture for execution of the Contract. (This provision shall 

be included only in case the Bidder is a Joint Venture) 
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2.2 The notification for award of Contract for performance of all other activities, as set forth in 

the Bidding Documents, viz. 

.................….. (Indicate brief scope of work of the Second Contract) ............................. 

has been issued on you vide our NOA no. ………….. dated ……………. (hereinafter called the 

“Second Contract” or “Services Contract”). 

 Notwithstanding the award of work under two separate Contracts in the aforesaid manner, 

you/the JV (use as applicable) shall be overall responsible to ensure the execution of both 

the Contracts to achieve successful completion and taking over of the works under the work 

by the Employer as per the requirements stipulated in the Bidding Documents. It is expressly 

understood and agreed by you/the JV (use as applicable) that any default or breach under 

the ‘Second Contract’ shall automatically be deemed as a default or breach of this ‘First 

Contract’ also and vice-versa, and any such default or breach or occurrence giving us a right 

to terminate the ‘Second Contract’, either in full or in part, and/or recover damages there 

under, shall give us an absolute right to terminate this Contract, at your/JV’s (use as 

applicable) risk, cost and responsibility, either in full or in part and/or recover damages 

under this ‘First  Contract’ as well. However, such default or breach or occurrence in the 

‘Second Contract’, shall not automatically relieve you/the JV (use as applicable) of any of 

your/JV’s (use as applicable) obligations under this ‘First Contract’. It is also expressly 

understood and agreed by you/the JV (use as applicable) that the equipment/materials 

supplied by you/the JV (use as applicable) under this ‘First Contract’, when erected, installed 

& commissioned by you under the ‘Second  Contract’ shall give satisfactory performance in 

accordance with the provisions of the Contract. 

3.0 CONTRACT PRICE 

3.1 The total Contract Price for the entire scope of work under this Contract shall be ………….. 

(Specify the currency and the amount in figures & words) …………. as per the following 

break-up: 

Sl. 

No. 

Price Component Amount 

1. Ex-Works Price component  

2. Type Test Charges Not Applicable 

Total for Ex-works Supply Contract   

 

3.2 Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be 

construed as a single source responsibility Contract and any breach in any part of the 

Contract shall be treated as a breach of the entire Contract. 
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4.0     You/The JV (use as applicable)are/is required to furnish at the earliest a Performance 

Security(ies), as per the Bidding Documents, for an amount of …… (Specify the value) ………… 

i.e. equal to 10% (Ten percent) of the Contract Price, and valid upto and including 

………………….. and any other securities as per the Bidding Documents. 

(In case any other performance security is required to be furnished, the same is to be 

mentioned here) 

5.0   For release of advance payment (admissible as per the Bidding Documents) equal to …..% of 

the Ex-works Price component of the Contract Price, you are, inter-alia, required to furnish a 

Bank Guarantee for the equivalent advance amount. The validity of the Advance Bank 

Guarantee shall be up to and including ………….. Further, please note that furnishing of all the 

Contract Performance Securities under the ‘First Contract’ and ‘Second Contract’ shall be 

one of the conditions precedent to release of advance under this Contract. 

6.0   All the bank guarantees shall be furnished from an eligible bank as described in the Bidding 

Documents. 

7.0   The schedule for Taking Over/Completion of Facilities by the Employer upon successful 

completion of the …… (insert name of Work alongwith name of the Project) …. shall be … 

(indicate the completion schedule) …. months from the date of issue of this Notification of 

Award for all contractual purposes. 

8.0   This Notification of Award constitutes formation of the Contract and comes into force with 

effect from the date of issuance of this Notification of Award. 

9.0 You shall enter into a Contract Agreement with us within twenty-eight (28) days from the 

date of this Notification of Award. 

 

10.0 This Notification of Award is being issued to you in duplicate. We request you to return its 

duplicate copy duly signed and stamped on each page including the enclosed Appendix as a 

token of your acknowledgement. 

 Please take the necessary action to commence the work and confirm action. 

 

 Yours faithfully, 

For and on behalf of 

.................(Name of the Employer)............ 

   (Authorised Signatory) 
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Enclosures:  

APPENDIX (NOA) – 1 - Record Notes of Post - Bid Discussions held on various dates from 

…………. to …………………. 

4b. FORM OF 'NOTIFICATION OF AWARD OF CONTRACT' FOR INSTALLATION OF PLANT AND 

EQUIPMENT 

Ref. No. : 

Date : 

............(insert Contractor's Name &Address)........... 

............................................................................... 

............................................................................... 

............................................................................... 

[in case of Joint Venture, the aforesaid details shall be of the Lead Partner and the following shall 

also be included: 

(Lead Partner of the Joint Venture of M/s. ……………… and M/s. …………………………..)] 

Attn : Mr...................................... 

Sub. : Notification of Award for Services Contract for ……….. (insert name of the Work) ………. 

Specification No.: ………………….. Domestic Competitive Bidding. (Project Funding: Domestic).  

Dear Sir, 

1.0 REFERENCE 

 This has reference to the following: 

1.1 Our Invitation for Bids (IFB) dated ………... 

1.2 Bidding documents for the subject work issued to you vide our letter Ref. No. ……………….. 

dated ……….., comprising of Conditions of Contract, Technical Specifications, Drawings, Bid 

Form, Price Schedules etc(Document Code No. ……………………) 

1.2.1 Amendment/Errata No. …… to Bidding Documents issued to you vide our letter no. …………. 

dated …………. 

(Applicable only if any Errata/Amendment to the Bidding Documents has been issued 

subsequently)  

1.2.2 Clarifications to the Bidding Documents, pursuant to pre-bid conference held on …………., 

issued to you vide our letters no. …………. dated ……….... (Use as applicable) 

(Applicable only if any clarification to the Bidding Documents has been issued subsequently) 
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(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE MADE TO THE 

BIDDER AFTER ISSUANCE OF BIDDING DOCUMENTS UP TO BID OPENING) 

 

1.3  First envelope of your Bid submitted/the Bid submitted by the Joint Venture (JV) of M/s. 

……………………….. (Lead Partner) and M/s. ……………………………. (Other Partner) for the subject 

work under Proposal reference no. ………….. dated …………………….. was opened on ………………. 

(Use as applicable) 

1.4 Intimation for Opening of Price Schedule issued to you vide our letter no. …………. dated 

…………… 

1.5 Your Bid/the Bid by the Joint Venture (JV) of M/s. ……………………….. (Lead Partner) and M/s. 

……………………………. (Other Partner) under proposal reference no. ……………. dated ………… 

was opened on……………….(Use as applicable) 

1.6   Post bid discussions we had with you on various dates from ……………. to ……………. resulting 

into the Minutes of Meeting/ Record Notes of Post Bid Discussions enclosed as APPENDIX 

(NOA)-1with this Notification of Award. 

2.0 AWARD OF CONTRACT AND ITS SCOPE 

2.1    We confirm having accepted your Bid/Bid of the Joint Venture (JV) of M/s. ………………… (Lead 

Partner) and M/s. ……………… (Other Partner)  (Use as applicable) (referred to at para 1.3 & 

1.5 above) read in conjunction with all the specifications, terms & conditions of the Bidding 

Documents (referred to at para 1.2, 1.2.1 & 1.2.2 [modify as applicable] above) and specific 

confirmations recorded in the Record Notes of Post Bid Discussions (referred to at para 1.6 

above), and award on you/the JV(use as applicable)  the ‘Services Contract’ (also referred to 

as the ‘Second Contract’) for performance of all other activities, as set forth in the 

documents, viz. .................….. (Indicate brief scope of work) ............................... for the …… 

(insert name of Work alongwith name of the Project)…. 

The scope of work under this Notification of Award (NOA) shall also include all such items 

which are not specifically mentioned in the Bidding Documents and/or your bid but are 

necessary for the successful completion of your scope under the Contract for the 

construction of …… (insert name of Work alongwith name of the Project) ……., unless 

otherwise specifically excluded in the Bidding Documents or in this NOA. 

2.1.1 You, the Lead Partner of the JV, along with M/s. ……………………., the Other Partner of JV, shall 

be liable jointly and severally for the execution of the Contract in accordance with terms and 

conditions of the Contract. As per the Power of Attorney furnished in your favour by the 

Joint Venture, as enclosed with Bid Proposal of the JV, you shall act as the Partner In-charge 

(Lead Partner) of the above Joint Venture for execution of the Contract. (This provision shall 

be included only in case the Bidder is a Joint Venture) 

2.2 The notification for award of Contract for Ex-works Supply of all equipment and materials 

including Type Testing to be conducted, as set forth in the  documents, viz. 
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.................….. (Indicate brief scope of work of the First Contract) .............................. 

 

has been issued on you vide our NOA no. ………….. dated ……………. (hereinafter called the 

“Ex-works Supply Contract” or “First Contract”). 

 Notwithstanding the award of work under two separate Contracts in the aforesaid manner, 

you/the JV (use as applicable) shall be overall responsible to ensure the execution of both 

the Contracts to achieve successful completion and taking over of the works under the work 

by the Employer as per the requirements stipulated in the Bidding Documents. It is expressly 

understood and agreed by you/the JV(use as applicable) that any default or breach under 

the ‘First Contract’ shall automatically be deemed as a default or breach of this ‘Second 

Contract’ also and vice-versa, and any such default or breach or occurrence giving us a right 

to terminate the ‘First Contract’, either in full or in part, and/or recover damages there 

under, shall give us an absolute right to terminate this Contract, at your/JV’s (use as 

applicable)  risk, cost and responsibility, either in full or in part and/or recover damages 

under this ‘Second  Contract’ as well. However, such default or breach or occurrence in the 

‘First Contract’, shall not automatically relieve you/the JV(use as applicable) of any of your 

obligations under this ‘Second Contract’. It is also expressly understood and agreed by 

you/the JV(use as applicable) that the equipment/materials supplied by you/the JV(use as 

applicable) under the ‘First Contract’, when erected, installed & commissioned by you/the 

JV(use as applicable) under this ‘Second  Contract’ shall give satisfactory performance in 

accordance with the provisions of the Contract. 

3.0 CONTRACT PRICE 

3.1 The total Contract Price for the entire scope of work under this Contract shall be ………….. 

(Specify the currency and the amount in figures & words) …………. as per the following 

break-up: 

Sl. 

No. 

Price Component Amount 

1. Local Transportation, Insurance and other Incidental 

Services (including port clearance etc) 

 

2. Installation Services  

3. Training Charges Not Applicable 

Total for Services Contract   

 

3.2 Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be 

construed as a single source responsibility Contract and any breach in any part of the 

Contract shall be treated as a breach of the entire Contract. 
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4.0     You/the JV(use as applicable)are/is required to furnish at the earliest a Performance 

Security(ies), as per the Bidding Documents, for an amount of …… (Specify the value) ………… 

i.e. equal to 10% (Ten percent) of the Contract Price, and valid upto and including 

………………….. and any other securities as per the Bidding Documents. 

(In case any other performance security is required to be furnished, the same is to be 

mentioned here) 

5.0   All the bank guarantees shall be furnished from an eligible bank as described in the Bidding 

Documents. 

6.0   The schedule for Taking Over/Completion of Facilities by the Employer upon successful 

completion of the …… (insert name of Work alongwith name of the Project) …. shall be … 

(indicate the completion schedule) …. months from the date of issue of this Notification of 

Award for all contractual purposes. 

7.0   This Notification of Award constitutes formation of the Contract and comes into force with 

effect from the date of issuance of this Notification of Award. 

8.0 You shall enter into a Contract Agreement with us within twenty-eight (28) days from the 

date of this Notification of Award. 

9.0 This Notification of Award is being issued to you in duplicate. We request you to return its 

duplicate copy duly signed and stamped on each page including the enclosed Appendix as a 

token of your acknowledgement. 

 Please take the necessary action to commence the work and confirm action. 

 Yours faithfully, 

 

For and on behalf of 

 .................(Name of the Employer)............ 

     

   (Authorised Signatory) 

Enclosures:  

APPENDIX (NOA) – 1 - Record Notes of Post - Bid Discussions held on various dates from 

…………. to …………………. 

Note: 

(1) Instructions indicated in italics in this notification of award are to be taken care of by the 

issuing authority. The Forms may be modifiedappropriately to suit the specific requirement of 

the Contract. 
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5. FORM OF CONTRACT AGREEMENT 

[Alternative – a] 
 
SUPPLY CONTRACT AGREEMENT BETWEEN ................. (Name of Employer) ............... AND M/s. 

................... (Name of Contractor) .............../JOINT VENTURE (JV) OF M/s. …….. (Name of Lead 

Partner)…. (THE LEAD PARTNER OF THE JV) AND M/s. …..(Name of Other Partner)…… (THE PARTNER 

OF THE JV) [Use as applicable] 

THIS CONTRACT AGREEMENT No. ………………… (also referred to as ‘Ex-Works Supply Contract/the 

First Contract’) is made on the ….. day of …………… 20….. 

BETWEEN 

(1) ...................... (Name of Employer).................... a company incorporated under the laws of 

Companies Act 1956/2013 (with amendment from time to time) and having its Registered Office at 

………(registered address of the Employer) ………………… and its Corporate Office at …………(address of 

the Employer)….………… (hereinafter called "the Employer" and also referred to as “…..(insert 

abbreviated name of the Employer) ……..”) 

and 

(2) M/s ............. (Name of Contractor) ............, a company incorporated under the laws of 

Companies Act 1956/2013 (with amendment from time to time) and having its Principal place of 

business at ………....(Address of Contractor) ............................... and Registered Office at 

………....(Registered address of Contractor) ............... (hereinafter called "the Contractor" and also 

referred to as “…..(insert abbreviated name of the Contractor) ……..”) 

or 

Joint Venture (JV) of M/s ................. (Name of Lead Partner) .................. (the Lead Partner of JV), a 

company incorporated under the laws of Companies Act 1956 and having its Principal place of 

business at ………....(Address of Lead Partner) ............................... and Registered Office at 

………....(Registered address of Lead Partner) ........................ and M/s ................. (Name of Other 

Partner) .................. (the Partner of JV), a company incorporated under the laws of Companies Act 

1956/2013 (with amendment from time to time) and having its Principal place of business at 

………....(Address of Other Partner) ............................... and Registered Office at ………....(Registered 

address of Other Partner) ........................ (hereinafter called "the Contractor" and also referred to as 

“Joint Venture”/the ‘JV””) 

(Applicable only in case of Joint Venture) 

WHEREAS the Employer desires to engage the Contractor for the supply of all equipment and 

materials including taxes and duties as applicable, Type Testing to be conducted inter-alia including 

…….................….. (Indicate brief scope of work) ............................... for the complete execution of the 

…… (insert name of Work alongwith name of the Project)……. as detailed in the Contract Document 

("the Facilities"), and the Contractor has agreed to such engagement upon and subject to the terms 

and conditions hereinafter appearing.  
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NOW IT IS HEREBY AGREED as follows: 

Article 1. Contract Documents 

1.1 Contract Documents (Reference GCC Clause 2.2) 

The following documents shall constitute the Contract between the Employer and the 

Contractor, and each shall be read and construed as an integral part of the Contract: 

1. This Contract Agreement and the Appendices thereto.  

2. Invitation for bids (Reference No.…… dated……) 

3. Pre-bid clarification (Reference No.…… dated……) 

4. Letter of Intent (Reference No.…… dated……) 

5. Mutually agreed contract execution plan/PERT chart (Reference No.…… dated……) 

6. Contract Performance Securities (Reference No.…… dated……) 

7. Letter of Award (Reference No.…… dated……) 

3. “Bidding Documents” comprising of the following: 

The Bidding Document is a compilation of the following and shall include 

amendments…. to ……, if any, thereto: 

a. Condition of contract, Bid –Proposal Sheets, Technical Specifications, 

Drawings(Document Code No.: ………………): 

Section I:   Invitation for Bid (Section - IFB)  

Section II:   Instructions to Bidders (Section – ITB) 

Section III:   Bid Data sheets (BDS) 

Section IV:   General Conditions of Contract (GCC) 

Section V:   Special Conditions of Contract (SCC) 

Section VI:   Sample Forms and Procedures (FP)  

1. Bid Form & Price Schedule 

1.1 Bid Form  

1.2 Price Schedule 

2. Bid Security Form 

3. Form of Notification by the Employer to the Bank  

3.a Applicable for forfeiture of Bank Guarantee  
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3.b  Applicable for conditional claim pending 

extension of Bank Guarantee by the bidder. 

4. Form of ‘Notification of Award of Contract’ 

4(a) Form of ‘Notification of Award of Contract’ 

for Supply of Plant and equipment 

4(b) Form of ‘Notification of Award of Contract’ 

for Installation of Plant and equipment 

5. Form of Contract Agreement 

    Alternative A 

Alternative B  

5.1 Appendix-1: Terms and Procedures of Payment 

5.2 Appendix-2: Price Adjustment 

5.3 Appendix-3: Insurance Requirements 

5.4 Appendix-4: Time Schedule  

5.5 Appendix-5: List of Approved Subcontractors 

5.6 Appendix-6: Scope of Works and Supply by the 

Employer 

5.7 Appendix-7: List of Document for Approval or 

Review 

5.8 Appendix-8: Guarantees, Liquidated Damages for 

Non-Performance 

   6. Performance Security Form 

7. Bank Guarantee Form for Advance Payment 

8. Form of Taking over Certificate  

9. Form of Indemnity Bond to be executed by the 

Contractor for the Equipment handed over in one 

lot by Employer for performance of its contract 

10. Form of Indemnity Bond to be executed by the 

Contractor for the Equipment handed over in 

instalments by Employer For performance of its 

contract 

11. Form of Authorisation Letter 
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12. Form of Trust Receipt for Plant, Equipment and 

Materials received 

13. Form of Extension of Bank Guarantee 

14. Form of Power of Attorney for Joint Venture 

15. Form of Undertaking by the Joint Venture Partners 

16. Format for Evidence of Access to or Availability of 

Credit/ Facilities 

17. Form of Operational Acceptance 

18. Form of Safety Plan to be submitted by the 

Contractor within sixty days of award of contract 

19.  Form of joint deed of undertaking by the Sub-

contractor along with the bidder /contractor 

20. Form of Certificate of Financial Parameters for QR   

Section VII: Scope of works, 

Section-VIII: Bid Forms 

Section-IX: Price Schedules 

Section-X:  Quality Assurance Mechanism 

Section-XI: Technical Specifications  

4. Bid Submitted by the Contractor. 

(Only relevant extracts are attached herewith for easy reference. Should the circumstances 

warrant, the original Bid along with the enclosures thereof, shall be referred to.). 

1.2 Order of Precedence (Reference GCC Clause 2)   

In the event of any ambiguity or conflict between the Contract Documents listed above, the 

order of precedence shall be the order in which the Contract Documents are listed in Article 

1.1 (Contract Documents) above. 

1.3 Definitions (Reference GCC Clause 1/SCC Clause 1)  

1.3.1 Capitalized words and phrases used herein shall have the same meanings as are ascribed to 

them in the General Conditions of Contract/Special Conditions of Contract. 

Article 2.   Contract Price and Terms of Payment 

2.1 Contract Price (Reference GCC Clause 7)  
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The Employer hereby agrees to pay to the Contractor the Contract Price in consideration of 

the performance by the Contractor of its obligations hereunder. The Contract Price shall be 

the aggregate of  .……. (amount in words) ................. (...............(amount in figures)….. ........), 

or such other sums as may be determined in accordance with the terms and conditions of 

the Contract. The break-up of the Contract price is as under: 

 

Sl. 

No. 

Price Component Amount 

1. Ex-Works Price Component  

2. Type Test Charges Not Applicable 

Total for Ex-Works Supply Contract  

The detailed break-up of Contract Price is given in the relevant Appendices hereto. 

2.2 Terms of Payment (Reference GCC Clause 8) 

The terms and procedures of payment according to which the Employer will reimburse the 

Contractor are given in Appendix 1 (Terms and Procedures of Payment) hereto. 

Article 3. Effective Date for Determining Time for Completion  

3.1 Effective Date (Reference GCC Clause 1) 

The Time of Completion of Facilities shall be determined from the date of the Notification of 

Award i.e., from ………………… 

Article 4.   Appendices 

The Appendices listed in the List of Appendices, as mentioned below, shall be deemed to 

form an integral part of this Contract Agreement. 

Reference in the Contract to any Appendix shall mean the Appendices attached hereto, and 

the Contract shall be read and construed accordingly. 

List of Appendices  

Appendix 1 Terms and Procedures of Payment 

Appendix 2 Price Adjustment 

Appendix 3 Insurance Requirements 

Appendix 4 Time Schedule  

Appendix 5 List of Approved Subcontractors 

Appendix 6 Scope of Works and Supply by the Employer 

Appendix 7 List of Document for Approval or Review 
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Appendix 8 Guarantees, Liquidated Damages for Non-Performance 

Article 5.  

The Contract Agreement No. …………………….. has also been made on the …….. day of ………….. 

20…., between the Employer and the Contractor for the Services Contract (hereinafter 

referred to as the “Second Contract”) for the subject work which includes performance of all 

the servicesinteralia including …….................….. (Indicate brief scope of work) 

............................... for the complete execution of the …… (insert name of Work alongwith 

name of the Project)…….   

Notwithstanding the award of contract under two separate contracts in the aforesaid 

manner, the Contractor shall be overall responsible to ensure the execution of both the 

contracts to achieve successful completion and taking over of the facilities by the Employer 

as per the requirements stipulated in the Contract. It is expressly understood and agreed by 

the Contractor that any default or breach under the ‘Second Contract’ shall automatically be 

deemed as a default or breach of this ‘First Contract’ also and vice-versa and any such 

breach or occurrence or default giving the Employer a right to terminate the ‘Second 

Contract’ either in full or in part, and/or recover damages there under that Contract, shall 

give the Employer an absolute right to terminate this Contract at the Contractor’s risk, cost 

and responsibility, either in full or in part and /or recover damages under this ‘First Contract’ 

as well. However, such breach or default or occurrence in the ‘Second Contract’ shall not 

automatically relieve the Contractor of any of its responsibility/ obligations under this ‘First 

Contract’. It is also expressly understood and agreed by the Contractor that the equipment 

/materials supplied by the Contractor under this ‘First Contract’ when installed and 

commissioned by the Contractor under the ‘Second Contract’ shall give satisfactory 

performance in accordance with the provisions of the Contract. 

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly 

executed by their duly authorized representatives the day and year first above written. 

 

Signed by for and 
on behalf of the Employer 
 

........................................  

Signature 

.............................................. 

Title 

in the presence of 

Signed by for and  
on behalf of the Contractor 
 

........................................  

Signature 

.............................................. 

Title 

in the presence of 
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5. FORM OF CONTRACT AGREEMENT 

[Alternative – b] 

SERVICES CONTRACT AGREEMENT BETWEEN ................. (Name of Employer) ............... AND M/s. 

................... (Name of Contractor) .............../JOINT VENTURE (JV) OF M/s. …….. (Name of Lead 

Partner)…. (THE LEAD PARTNER OF THE JV) AND M/s. …..(Name of Other Partner)…… (THE PARTNER 

OF THE JV) [Use as applicable] 

THIS CONTRACT AGREEMENT No. ………………… (also referred to as ‘Services Contract/the Second 

Contract’) is made on the ….. day of …………… 20….. 

BETWEEN 

(1) ...................... (Name of Employer).................... a company incorporated under   the laws of 

Companies Act 1956/2013 (with amendment from time to time) and having its Registered Office at 

………(registered address of the Employer) ………………… and its Corporate Office at …………(address of 

the Employer)….………… (hereinafter called "the Employer" and also referred to as “…..(insert 

abbreviated name of the Employer) ……..”) 

and 

(2) M/s .............. (Name of Contractor) ..........., a company incorporated under the laws of 

Companies Act 1956/2013 (with amendment from time to time) and having its Principal place of 

business at ………....(Address of Contractor) ............................... and Registered Office at 

………....(Registered address of Contractor) ............... (hereinafter called "the Contractor" and also 

referred to as “…..(insert abbreviated name of the Contractor) ……..”) 

or 

Joint Venture (JV) of M/s ................. (Name of Lead Partner) .................. (the Lead Partner of JV), a 

company incorporated under the laws of Companies Act 1956 and having its Principal place of 

business at ………....(Address of Lead Partner) ............................... and Registered Office at 

………....(Registered address of Lead Partner) ........................ and M/s ................. (Name of Other 

Partner) .................. (the Partner of JV), a company incorporated under the laws of Companies Act 

1956/2013 (with amendment from time to time) and having its Principal place of business at 

………....(Address of Other Partner) ............................... and Registered Office at ………....(Registered 

address of Other Partner) ........................ (hereinafter called "the Contractor" and also referred to as 

“Joint Venture”/the ‘JV””) 

(Applicable only in case of Joint Venture) 

WHEREAS the Employer desires to engage the Contractor for providing all the services inter-alia 

including …….................….. (Indicate brief scope of work) ............................... for the complete 

execution of the …… (insert name of Work alongwith name of the Project)……. as detailed in the 

Contract Document ("the Facilities"), and the Contractor has agreed to such engagement upon and 

subject to the terms and conditions hereinafter appearing.  
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NOW IT IS HEREBY AGREED as follows: 

Article 1. Contract Documents 

1.1 Contract Documents (Reference GCC Clause 2.2) 

The following documents shall constitute the Contract between the Employer and the 

Contractor, and each shall be read and construed as an integral part of the Contract: 

VOLUME – A 

1. This Contract Agreement and the Appendices thereto.  

2. Invitation for bids (Reference No.…… dated……) 

3. Pre-bid clarification (Reference No.…… dated……) 

4. Letter of Intent (Reference No.…… dated……) 

5. Mutually agreed contract execution plan/PERT chart (Reference No.…… dated……) 

6. Contract Performance Securities (Reference No.…… dated……) 

7. Letter of Award (Reference No.…… dated……) 

VOLUME – B 

3. “Bidding Documents” comprising of the following: 

The Bidding Document is a compilation of the following and shall include 

amendments…. to ……, if any, thereto: 

a. Condition of contract, Bid –Proposal Sheets, Technical Specifications, Drawings 

(Document Code No.: ………………): 

Section I:   Invitation for Bid (Section - IFB)  

Section II:   Instructions to Bidders (Section – ITB) 

Section III:  Bid Data sheets (BDS)  

Section IV:   General Conditions of Contract (GCC) 

Section V:   Special Conditions of Contract (SCC) 

Section VI:   Sample Forms and Procedures (FP)  

1. Bid Form & Price Schedule 

1.1 Bid Form  

1.2 Price Schedule 

2. Bid Security Form 
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3. Form of Notification by the Employer to the Bank  

3.a Applicable for forfeiture of Bank Guarantee  

3.b  Applicable for conditional claim pending 

extension of Bank Guarantee by the bidder. 

4. Form of ‘Notification of Award of Contract’ 

4(a) Form of ‘Notification of Award of Contract’ 

for Supply of Plant and equipment 

4(b) Form of ‘Notification of Award of Contract’ 

for Installation of Plant and equipment 

5. Form of Contract Agreement 

    Alternative A 

Alternative B  

5.1 Appendix-1: Terms and Procedures of Payment 

5.2 Appendix-2: Price Adjustment 

5.3 Appendix-3: Insurance Requirements 

5.4 Appendix-4: Time Schedule  

5.5 Appendix-5: List of Approved Subcontractors 

5.6 Appendix-6: Scope of Works and Supply by the 

Employer 

5.7 Appendix-7: List of Document for Approval or 

Review 

5.8 Appendix-8: Guarantees, Liquidated Damages for 

Non-Performance 

   6. Performance Security Form 

7. Bank Guarantee Form for Advance Payment 

8. Form of Taking over Certificate  

9. Form of Indemnity Bond to be executed by the 

Contractor for the Equipment handed over in one 

lot byEmployer for performance of its contract 

10. Form of Indemnity Bond to be executed by the 

Contractor for the Equipment handed over in 
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instalments byEmployerFor performance of its 

contract 

11. Form of Authorisation Letter 

12. Form of Trust Receipt for Plant, Equipment and 

Materials received 

13. Form of Extension of Bank Guarantee 

14. Form of Power of Attorney for Joint Venture 

15. Form of Undertaking by the Joint Venture Partners 

16. Format for Evidence of Access to or Availability of 

Credit/ Facilities 

17. Form of Operational Acceptance 

18. Form of Safety Plan to be submitted by the 

Contractor within sixty days of award of contract 

19.  Form of joint deed of undertaking by the Sub-

contractor along with the bidder /contractor 

20. Form of Certificate of Financial Parameters for QR   

Section VII:  Scope of works 

Section-VIII: Bid Forms 

Section-IX: Price Schedules 

Section-X:  Quality Assurance Mechanism 

Section-XI: Technical Specifications  

VOLUME – C 

4. Bid Submitted by the Contractor. 

(Only relevant extracts are attached herewith for easy reference. Should the circumstances 

warrant, the original Bid along with the enclosures thereof, shall be referred to.). 

1.2 Order of Precedence (Reference GCC Clause 2)   

In the event of any ambiguity or conflict between the Contract Documents listed above, the 

order of precedence shall be the order in which the Contract Documents are listed in Article 

1.1 (Contract Documents) above. 

1.3 Definitions (Reference GCC Clause 1/SCC Clause 1)  
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1.3.1 Capitalized words and phrases used herein shall have the same meanings as are ascribed to 

them in the General Conditions of Contract/Special Conditions of Contract. 

Article 2.   Contract Price and Terms of Payment 

2.1 Contract Price (Reference GCC Clause 7)  

The Employer hereby agrees to pay to the Contractor the Contract Price in consideration of 

the performance by the Contractor of its obligations hereunder. The Contract Price shall be 

the aggregate of  .……. (amount in words) ................. (...............(amount in figures)….. ........), 

or such other sums as may be determined in accordance with the terms and conditions of 

the Contract. The break-up of the Contract price is as under: 

 

Sl. 

No. 

Price Component Amount 

1. Local Transportation, Insurance and other Incidental 

Services  

 

2. Installation Services  

3. Training Charges (if required) Not Applicable 

Total for Services Contract  

 

The detailed break-up of Contract Price is given in the relevant Appendices hereto. 

2.2 Terms of Payment (Reference GCC Clause 8) 

The terms and procedures of payment according to which the Employer will reimburse the 

Contractor are given in Appendix 1 (Terms and Procedures of Payment) hereto. 

Article 3. Effective Date for Determining Time for Completion  

3.1 Effective Date (Reference GCC Clause 1) 

The Time of Completion of Facilities shall be determined from the date of the Notification of 

Award i.e., from ………………… 

Article 4.   Appendices 

The Appendices listed in the List of Appendices, as mentioned below, shall be deemed to 

form an integral part of this Contract Agreement. 

Reference in the Contract to any Appendix shall mean the Appendices attached hereto, and 

the Contract shall be read and construed accordingly. 

 



 

 

   153 

List of Appendices  

Appendix 1 Terms and Procedures of Payment 

Appendix 2 Price Adjustment 

Appendix 3 Insurance Requirements 

Appendix 4 Time Schedule  

Appendix 5 List of Approved Subcontractors 

Appendix 6 Scope of Works and Supply by the Employer 

Appendix 7 List of Document for Approval or Review 

Appendix 8 Guarantees, Liquidated Damages for Non-Performance 

Article 5.  

The Contract Agreement No. …………………….. has also been made on the …….. day of ………….. 

20…., between the Employer and the Contractor for the Ex-Works Supply Contract 

(hereinafter referred to as the “First Contract”) for the subject work which includes Ex-works 

supply of all equipment and materials including Type Testing to be conducted interalia 

including …….................….. (Indicate brief scope of work) ............................... for the 

complete execution of the …… (insert name of Work alongwith name of the Project)…….  

Notwithstanding the award of contract under two separate contracts in the aforesaid 

manner, the Contractor shall be overall responsible to ensure the execution of both the 

contracts to achieve successful completion and taking over of the facilities by the Employer 

as per the requirements stipulated in the Contract. It is expressly understood and agreed by 

the Contractor that any default or breach under the ‘First Contract’ shall automatically be 

deemed as a default or breach of this ‘Second Contract’ also and vice-versa and any such 

breach or occurrence or default giving the Employer a right to terminate the ‘First Contract’ 

either in full or in part, and/or recover damages there under that Contract, shall give the 

Employer an absolute right to terminate this Contract at the Contractor’s risk, cost and 

responsibility, either in full or in part and /or recover damages under this ‘Second Contract’ 

as well. However, such breach or default or occurrence in the ‘First Contract’ shall not 

automatically relieve the Contractor of any of its responsibility/ obligations under this 

‘Second Contract’. It is also expressly understood and agreed by the Contractor that the 

equipment /materials supplied by the Contractor under the ‘First Contract’ when installed 

and commissioned by the Contractor under this ‘Second Contract’ shall give satisfactory 

performance in accordance with the provisions of the Contract. 

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly 

executed by their duly authorized representatives the day and year first above written. 

 

Signed by for and Signed by for and  
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on behalf of the Employer 

 

........................................  

Signature 

 

 

.............................................. 

Title 

 

 

in the presence of 

on behalf of the Contractor 

 

........................................  

Signature 

 

 

.............................................. 

Title 

 

 

in the presence of 

 

 

 

(Separate Contract Agreements shall be executed by the Employer and the Contractor in accordance 

with the Construction of the Contract stipulated at BDS Clause [ITB 30.4]. The forms of Contract 

under both Alternative i.e., a & b shall be used). 
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Appendix-1: TERMS AND PROCEDURES OF PAYMENT 

 

I. “Billable Items” are worked out and attached to Price Schedule. Items otherwise required for 

completion of work but not listed in the Price Schedule shall also be in the scope of the 

contractor. The costs of such “Non- billable Items” may be included in the quoted price of 

“Billable Items” by the bidder in the Price Schedule. The payment shall be made on billable 

item wise basis only as indicated in Price Schedule. 

II. The payment to the Contractor under the contract will be made by the Employer in line with 

Clause 8, Section GCC, Section-IV and as per the guidelines and conditions specified 

hereunder.  

III. All progressive payments shall be released on validity of Contract Performance Security and 

securities against Initial Advance. 

IV. The interest rate on advance payment shall be SBI's Marginal Cost of fund based Lending 

Rate (MCLR) on the date of disbursement of advance payment. The interest accrued on 

interest bearing advance shall be adjusted first before releasing any payment. The interest 

rate shall be calculated on the daily progressive balances outstanding as on the date of 

recovery/adjustment i.e. on daily rest basis. 

V. Upon award of the contract, contractor shall be free to take on the work at all the fronts or 

at specified fronts as advised by Project Manager. 

VI. Unmeasured ad-hoc payment: The employer, at his discretion in exigencies, to ensure 

liquidity of funds with the contractor may acceptun-measured ad-hoc bill of the contractor. 

In this method, following methodology shall be adopted: 

a. Submission of certificate on measurement book by Project Manager that materials 

under consideration have been erected, tested and commissioned as per technical 

specification, scope of work & approved drawings.  

b. Quantum and completion of works is certified by Project Manager jointly with 

contractor and eligible amount of such works are computed as per approved 

payment terms.  

c. 50% of such eligible amount shall be released to the contractor immediately within a 

week. The amount of un-measured bill should not be more than average of previous 

two measured bill.  

d. Next bill of the work shall invariably be a measured bill in which, various quantities 

of unmeasured bill shall be verified and measured jointly by Project Manager and 

contractor.  

 

A. Supply, Erection, Testing and Commissioning of works: 

1. Advance payment (Optional):  

i. For Ex-works Supply contract, initial interest-bearing adjustable Mobilization 

Advance of 15% of ex-works contract cost excluding taxes and duties shall be 

released for all the materials in two tranches of 7.5% each, firstinstalment of 7.5% of 

ex-works price component shall be released on presentation of the following: 
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a. Unconditional acceptance of the Letter of Award and signing of contract 

agreement by the Contractor. 

b. Contractor’s detailed invoice. 

c. Submission and acceptance of unconditional & irrevocable part Bank Guarantees 

(as many numbers as proposed recovery instalments and should be of 110% 

amount of each instalment) in favor of employer with total amounting to 110% of 

total advance amount as per Performa attached with Section-VI of (Sample Forms 

& Procedures). The said Bank Guarantees shall be initially valid up to end of ninety 

(90) days after the scheduled month of supply of materials and shall be extended 

from time to time till ninety (90) days beyond revised scheduled month of supply 

of materials, as may be required under the Contract. 

d. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total 

Contract price towards Contract Performance Guarantee (CPG) in accordance with 

the provisions of Clause 34.1, Section-II ITB and as per proforma attached with 

Section-VI (Sample Forms & Procedures). The said bank guarantee shall be initially 

valid up to ninety (90) days after expiry of the Warranty Period and shall be 

extended from time to time till ninety (90) days beyond successful completion of 

warranty period, as may be required under the Contract. 

e. Detailed PERT Network/Bar chart and its approval by the Employer.  

The bidder must utilize first advance instalment of 7.5% of ex-works supply 

component before requesting for second advance instalment. Second instalment of 

7.5% shall be released on presentation of contractor’s invoice and satisfactory 

utilization certificate supported with documentary evidences of first advance 

instalment. 

ii. For Services Contract, initial interest bearing adjustable Mobilization Advance of 

10% of erection contract price excluding taxes and duties shall be released for all the 

works in two tranches of 5% each. First instalment of 5% of total erection price shall 

be released on presentation of the following: 

a. Submission of detailed invoice for advance payment. 

b. Establishment of Contractor’s site offices and certification by Engineer that 

satisfactory mobilization for erection exists. 

c. Submission and acceptance of unconditional & irrevocable part Bank 

Guarantees (as many number as proposed recovery instalments and should be 

of 110% amount of each instalment) in favor of employer with total amounting 

to 110% of total advance amount as per proforma attached with Section-VI 

(Sample forms & Procedures). The said Bank Guarantees shall be initially valid up 

to end of ninety (90) days after the scheduled month of erection of materials 

and shall be extended from time to time till ninety (90) days beyond revised 

scheduled month of erection of materials, as may be required under the 

Contract. 

d. Submission of an unconditional & irrevocable Bank Guarantee in favor of 

Employer for ten percent (10%) of the total Contract price towards Contract 

Performance Guarantee (CPG) in accordance with Clause 34.1 of Section-II,ITB 

and as per proforma attached with Section-VI(Sample forms & Procedures). The 

said Bank Guarantee shall be initially valid up to 90 (ninety) days after the expiry 
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of warranty period and shall be extended from time to time till ninety (90) days 

beyond successful completion of warranty period, as may be required under the 

Contract. 

The bidder must utilize first advance instalment of 5% of total erection price 

before requesting for second advance instalment. Second instalment of 5% shall 

be released on presentation of contractor’s invoice and satisfactory utilization 

certificate of first advance instalment. 

2. Progressive payments (Supply):  

2.1. First Instalment(60%):Sixty percent (60%) payments against various items of price 

schedule 1 including 100% Excise Duty, Taxes excluding CMC chargesetc. shall be paid 

on receipt and acceptance of Materials on submission of documents indicated herein 

under: 

a. Unconditional acceptance of the Letter of Award and signing of contract 

agreement by the Contractor. 

b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the 

total Contract price towards Contract Performance Guarantee (CPG) in 

accordance with the provisions of Clause 34.1, Section-II ITB and as per 

proforma attached with Section-VI (Sample Forms & Procedures). The said bank 

guarantee shall be initially valid up to ninety (90) days after expiry of the 

Warranty Period and shall be extended from time to time till ninety (90) days 

beyond successful completion of warranty period, as may be required under the 

Contract. 

c. Detailed Project Execution Plan/PERT chart and its approval by the Employer.  

d. Evidence of dispatch (R/R or receipted L/R) 

e. Contractor’s detailed invoice & packing list identifying contents of each 

shipment. 

f. Invoice certifying payments of ED, Taxes for the direct transaction between 

Employer and Contractor,  

g. Copy of Certificate to the effect of payments of State/ Central taxes, duties, 

levies etc have been made against supply of materials through sub-vendors 

under the contract. 

h. Certified copy of Insurance policy/Insurance Certificate.  

i. Manufacturer’s/Contractor’s guarantee certificate of Quality. 

j. Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions (DI) for 

dispatch of materials from the manufacturer’s works. MDCC/DI shall be issued 

by authorized officer of Employer 

k. Manufacturer’s copy of challan 

l. submission of the certificate by the Employer’s representative that the item(s) 

have been received,  

m. Submission of certificate  by Project Manager that materials have been 

supplied as per technical specification, scope of work & approved drawings 

enclosing certified copy of inspection reports and dispatch clearances. 

a. 60% of proportionate Mobilization Advance against Supply shall be adjusted 

while making payments of this instalment. Also, up-to-date accrued interest 

shall also be recovered. In case of delay of project, the entire mobilization 
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advance shall get recovered from the contractor as per supply and erection 

contracts’ works completion schedule respectively.  

 

2.2. Second Instalment (30%): Thirty percent (30%) payments against various items of price 

schedule 1excluding CMC charges shall be paid on following conditions: 

 

a. Unconditional acceptance of the Letter of Award and signing of contract agreement 

by the Contractor. 

 

b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total 

Contract price towards Contract Performance Guarantee (CPG) in accordance with 

the provisions of Clause 34.1, Section ITB and as per proforma attached with 

Section-VI (Sample Forms & Procedures). The said bank guarantee shall be initially 

valid up to ninety (90) days after expiry of the Warranty Period and shall be 

extended from time to time till ninety (90) days beyond successful completion of 

warranty period, as may be required under the Contract. 

c. Detailed Project Execution Plan/PERT chart and its approval by the Employer. 

d. Evidence of dispatch (R/R or receipted L/R) 

e. Contractor’s detailed invoice & packing list identifying contents of each shipment. 

f. Invoice certifying payments of ED, Taxes for the direct transaction between 

Employer and Contractor,  

g. Copy of Certificate to the effect of payments of State/ Central taxes, duties, levies 

etc have been made against supply of materials through sub-vendors under the 

contract. 

h. Certified copy of Insurance policy/Insurance Certificate.  

i. Manufacturer’s/Contractor’s guarantee certificate of Quality. 

j. Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions (DI) for 

dispatch of materials from the manufacturer’s works. MDCC/DI shall be issued by 

authorized officer of Employer 

k. Manufacturer’s copy of challan 

l. submission of the certificate on measurement book by the Project Manager that the 

item(s) have been received,  

m. Submission of certificate on measurement book by Project Manager that materials 

under consideration have been erected, tested and commissioned as per technical 

specification, scope of work & approved drawings.  

n. Test check certification on Measurement Book be recorded by officers in hierarchy 

with the claim as per policy. 

While releasing 2ndinstallment of 30% supply payment following adjustment shall be 

made: 

a. Balance initial mobilization advance shall be adjusted. Also, up-to-date 

accrued interest shall also be recovered. 

b. In case of delay of project, the entire mobilization advance shall get 

recovered at this stage.  

 



 

 

   159 

2.3. Third and Final Instalment (10%):  

a. The balance ten percent (10%) of payment against Supply contracts excluding Excise 

Duty, Taxes etc excluding CMC charges shall be reimbursable on successful supply, 

erection, testing and commissioning of the works in the project and issuance of 

Taking over Certificate by the Employer.  

b. ‘Commissioning’ for the purpose of payments shall mean satisfactory completion of 

all supplies, erection, commissioning checks and successful completion of all site 

tests and continuous energisation of the equipment/ materials at rated voltage as 

per the Contract and to the satisfaction/approval of the Employer. 

c. On submission of the certificate by the Project Manager that the item(s) have been 

received, erected, tested and commissioned. 

d. On certification by Project Manager for validity of an unconditional & irrevocable 

Bank Guarantee for ten percent (10%) of the total Contract price towards Contract 

Performance Guarantee (CPG) in accordance with the provisions of Clause 34.1, 

Section ITB and as per proforma attached with Section-VI (Sample Forms & 

Procedures)). The said bank guarantee shall be initially valid up to ninety (90) days 

after expiry of the Warranty Period and shall be extended from time to time till 

ninety (90) days beyond successful completion of warranty period, as may be 

required under the Contract. 

e. In case, for any reason not attributable to the contractor, the commissioning and 

charging of equipment/materials is delayed beyond 120 days of successful 

completion of final checking and testing of works, the balance 10% payment shall be 

released against an unconditional & irrevocable bank guarantee of equivalent 

amount initially valid till 6 months from the readiness of works for commissioning 

and charging at rated voltage, to be extended till 90 days beyond actual 

commissioning & taking over.  

f. On submission and acceptance of Performance Operation Guarantee (POG) for an 

amount of 20% of contract amount. POG shall be submitted within one month from 

date of commission of the system. 

2.4 Comprehensive Maintenance Contract (CMC) Charge: CMC charge should be 10 % of 

the system cost i.e., supply, installation and commissioning charge and will bepaid @ 

2 % per yearend on successful maintenance of the installed system duly certified by 

the Asst Director (Tech) R E Cell DRDA of the district. 

3. Progressive payments (Erection):  

3.1. First Instalment (90%) : Ninety percent (90%) payments against Erection contracts shall 

be paid on erection, testing and commissioning of works and on submission of 

documents of all villages indicated herein under: 

a. Unconditional acceptance of the Letter of Award and signing of contract agreement 

by the Contractor. 

b. Detailed Project Execution Plan/PERT chart and its approval by the Employer.  

c. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total 

Erection Contract price towards Contract Performance Guarantee (CPG) in 

accordance with the provisions of Clause 34.1, Section ITB and as per proforma 

attached with Section-VI (Sample Forms & Procedures). The said bank guarantee 
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shall be initially valid up to ninety (90) days after expiry of the Warranty Period and 

shall be extended from time to time till ninety (90) days beyond successful 

completion of warranty period, as may be required under the Contract. 

 

d. Certified copy of Insurance policy/Insurance Certificate.  

e. Material reconciliation statement consisting of the materials utilized for erection, 

testing & commissioning vis-à-vis erection activity of the lot of villages. 

o. Submission of certificate on measurement book by Project Manager that materials 

under consideration have been erected, tested and commissioned as per technical 

specification, scope of work & approved drawings. At this stage, details of village 

wise assets in requisite format shall be submitted by contractor and accepted by 

Project Manager. 

 

p. Test check certification on Joint Commissioning report (JCR) to be recorded by 

officers in hierarchy with the claim as per policy.   

While releasing 1stinstallment of 90% erection payment following adjustment shall 

be made: 

b. 100% Mobilization Advance against Erection shall be fully adjusted while 

making payments of first instalment. Also, up-to-date accrued interest shall 

also be recovered. 

c. In case of delay of project, the entire mobilization advance shall get recovered from 

the contractor as per supply and erection contracts’ works completion schedule 

respectively.  

3.2. Second and Final Instalment (10%):  

a. The balance ten percent (10%) of payment against Erection contracts shall be 

released on successful commissioning of the works in the project and issuance of 

Taking over Certificate of the project.  

b. ‘Commissioning’ for the purpose of payments shall mean satisfactory completion of 

all supplies, erection, commissioning checks and successful completion of all site 

tests and continuous energisation of the equipment/ materials at rated voltage as 

per the Contract and to the satisfaction/approval of the Employer. 

c. On submission of the certificate by the Project Manager that the 

equipment/materials have been erected, tested and commissioned. 

d. On certification by Project Manager for validity of an unconditional & irrevocable 

Bank Guarantee for ten percent (10%) of the total Contract price towards Contract 

Performance Guarantee (CPG) in accordance with the provisions of Clause 34.1, 

Section ITB and as per proforma attached with Section-VI (Sample Forms & 

Procedures). The said bank guarantee shall be initially valid up to ninety (90) days 

after expiry of the Warranty Period and shall be extended from time to time till 

ninety (90) days beyond successful completion of warranty period, as may be 

required under the Contract. 

e. On certification of Project Manager for reconciliation of materials and payments. 
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f. On certification of Project Manager that assets under the project are created and are 

in operation. At this stage, details of village wise assets in requisite format shall be 

accepted by Project Manager. 

g. On submission of Performance Operation Guarantee in form of Bank Guarantee for 

amount of 20% of contract price. 

h. At the time of release of final 10% of payment (i.e. linked to PG testing and 

submission & verification of POG), 10% CPG shall be released.   

i. On submission and acceptance of Performance Operation Guarantee (POG) for an 

amount of 20% of contract amount. POG shall be submitted within one month from 

date of commission of the system. 
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Appendix-2 : INSURANCE REQUIREMENTS 

A) Insurances to be taken out by the Contractor 

In accordance with the provisions of GCC Clause 30, the Contractor shall at its expense take out and 

maintain in effect, or cause to be taken out and maintained in effect, during the performance of the 

Contract, the insurances set forth below in the sums and with the deductibles and other conditions 

specified. The identity of the insurers and the form of the policies shall be subject to the approval of 

the Employer, such approval not to be unreasonably withheld. The inability of the insurers to 

provide insurance cover in the sums and with the deductibles and other conditions as set forth 

below, shall not absolve the Contractor of his risks and liabilities under the provisions of GCC Clause 

30. However, in such a case the Contractor shall be required to furnish to the Employer 

documentary evidence from the insurer in support of the insurer’s inability as aforesaid.  

(a) Marine Cargo Policy/Transit Insurance Policy: 

(I) Transit Insurance Policy for indigenous equipment 

Similarly, Transit Insurance Policy shall be taken wherein only inland transit is 

involved for the movement of Plant and Equipment supplied from within India.  The 

policy shall cover movement of Plant and Equipment from the manufacturer’s works 

to the project’s warehouse at final destination site. Inland Transit Clause(ITC) ‘A’ 

along with war & Strike Riots & Civil Commotion (SRCC) extension cover shall be 

taken. 

Amount Deduc- 

tible 

Limits 

Parties 

insured 

From To 

120% of Ex-work Price of all the 

Plant and Equipment to be supplied 

from within India plus Excise Duty 

and GST etc., if additionally 

payable. 

Nil Contractor        

& Employer 

Mfrs ware- 

house 

Project’s 

ware- 

house store 

at final 

destination 

 

(II) If during the execution of Contract, the Employer requests the Contractor to take 

any other add-on cover(s)/ supplementary cover(s) in aforesaid insurance, in such a 

case, the Contractor shall promptly take such add-on cover(s)/ supplementary 

cover(s) and the charges towards such premium for such add-on cover(s)/ 

supplementary cover(s) shall be reimbursed to the Contractor on submission 

documentary evidence of payment to the Insurance company. Therefore, charges 

towards premium for such add-on cover(s)/ supplementary cover(s) are not included 

in the Contract Price. 
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(III) The Contractor shall take the policy in the joint names of Employer and the 

Contractor. The policy shall indicate the Employer as the beneficiary. However, if the 

Contractor is having an open policy for its line of business, it should obtain an 

endorsement of the open cover policy from the insurance company indicating that 

the dispatches against this Contract are duly covered under its open policy and 

include the name of the Employer as jointly Insured in the endorsements to the 

open policy. 

(b)  Erection All Risk Policy/Contractor All Risk Policy: 

(I) The policy should cover all physical loss or damage to the facility at site during 

storage, erection and commissioning covering all the perils as provided in the policy 

as a basic cover and the add on covers as mentioned at Sl. No. (III) below.  

Amount Deductible 

limits 

Parties 

insured 

From To 

105% of Ex-work Price of 

all the Plant and 

Equipment to be 

supplied from within 

India plus Excise Duty 

and GST etc., if 

additionally 

payable.And100% of 

erection price 

component 

Nil Contractor   

&Employer 

Receipt at site 

of first lot of 

the Plant and 

Equipment  

Up to   

Operational 

Acceptance 

 

(II) The Contractor shall take the policy in the joint name of Employer and the 

Contractor. All these policies shall indicate Employer as the beneficiary. The policy 

shall be kept valid till the date of the Operational Acceptance of the project and the 

period of the coverage shall be determined with the approval of the Employer. 

If the work is completed earlier than the period of policy considered, the Contractor 

shall obtain the refund as per provisions of the policy and pass on the benefit to 

Employer. In case no refund is payable by the insurance company then the 

certificate to that effect shall be submitted to Employer at the completion of the 

project. 

(III) The following add-on covers shall also be taken by the Contractor: 

i)  Earthquake 

ii) Terrorism 

iii)  Escalation cost (approximately @10% of sum insured on annual basis) 

iv)  Extended Maintenance cover for Defect Liability Period 

v)   Design Defect  
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vi)  Other add-on covers viz., 50-50 clause, 72 hours clause, loss minimization 

clause, waiver of subrogation clause (for projects of more than Rs.100 

crores, cover for offsite storage/fabrication (over Rs.100 crores). 

(IV) Third Party Liability cover with cross Liability within Geographical limits of India as 

on ADD-on cover to the basic EAR cover: 

The third party liability add-on cover shall cover bodily injury or death suffered by 

third parties (including the Employer’s personnel) and loss of or damage to property 

(including the Employer’s property and any parts of the Facilities which have been 

accepted by the Employer) occurring in connection with supply and installation of 

the Facilities. 

 

(V) As per GCC Clause 30.8, the cost of insurance premium is to be reimbursed to the 

Contractor for Owner Supplied Materials (OSM) for which the insurer is to be 

finalized by the Contractor as detailed therein. Alternatively, the Contractor may 

take a single policy covering the entire cost of the project including the cost of OSM. 

For this purpose, the Contractor shall submit documentary evidence for the 

premium paid for the entire project to the Employer and Employer shall reimburse 

to the Contractor the proportion of premium equal to value of OSM to total sum 

insured. 

Amount Deductible 

limits 

Parties 

insured 

From To 

 For projects uptoRs. 100 

crores, the third party liability 

limit shall be 10% of the project 

value for single occurrence/ 

multiple occurrences in 

aggregate during the entire 

policy period. 

  For projects from  Rs. 100 

crores to  Rs. 500 crores, the 

third party liability limit shall be  

Rs. 10 crores for single 

occurrence/multiple 

occurrences in aggregate 

during entire policy period. For 

projects of more than   Rs.500 

crores, the third party liability 

limit shall be Rs. 25 crores for 

single occurrence/ multiple 

occurrences in aggregate 

during entire policy period. 

Nil Contractor/ 

Sub-

contractor 

 

 

 

 

  

Receipt 

at site 

Upto Defect 

Liability 

Period. 
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 If during the execution of Contract, the Employer requests the Contractor to take 

any other add-on cover(s)/ supplementary cover(s) in aforesaid insurance, in such a 

case, the Contractor shall promptly take such add-on cover(s)/ supplementary 

cover(s) and the charges towards such premium for such add-on cover(s)/ 

supplementary cover(s) shall be reimbursed to the Contractor on submission 

documentary evidence of payment to the Insurance company. Therefore, charges 

towards premium for such add-on cover(s)/ supplementary cover(s) are not included 

in the Contract Price. 

(c)  Automobile Liability Insurance 

The Contractor shall ensure that all the vehicles deployed by the Contractor or its 

Subcontractors (whether or not owned by them) in connection with the supply and 

installation of the Facilities in the project are duly insured as per RTA act. Further the 

Contractor or its Subcontractors may also take comprehensive policy (own damage plus 

third-party liability) of each individual vehicle deployed in the project on their own discretion 

in their own name to protect their own interest. 

(d) Workmen Compensation Policy: 

(I) Workmen Compensation Policy shall be taken by the Contractor in accordance with 

the statutory requirement applicable in India. The Contractor shall ensure that all 

the workmen employed by the Contractor or its Subcontractors for the project are 

adequately covered under the policy. 

(II) The policy may either be project specific covering all men of the Contractor and its 

Subcontractors. The policy shall be kept valid till the date of Operational Acceptance 

of the project. 

Alternatively, if the Contractor has an existing ‘Workmen Compensation Policy’ for 

all its employees including that of the Subcontractor(s), the Contractor must include 

the interest of the Employer for this specific Project in its existing ‘Workmen 

Compensation Policy’. 

(III) Without relieving the Contractor of its obligations and responsibilities under this 

Contract, before commencing work the Contractor shall insure against liability for 

death of or injury to persons employed by the Contractor including liability by 

statute and at common law. The insurance cover shall be maintained until all work 

including remedial work is completed including the Defect Liability Period. The 

insurance shall be extended to indemnify the Principal for the Principal’s statutory 

liability to persons employed by the Contractor. 

The Contractor shall also ensure that each of its Subcontractors shall effect and 

maintain insurance on the same basis as the ‘Workmen Compensation Policy’ 

effected by the Contractor. 

(e)       Contractor’s Plant and Machinery (CPM) Insurance 

 The Employer (including without limitation any consultant, servant, agent or 

employee of the Employer) shall not in any circumstances be liable to the Contractor 

for any loss of or damage to any of the Contractor’s Equipment or for any losses, 
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liabilities, costs, claims, actions or demands which the Contractor may incur or which 

may be made against it as a result of or in connection with any such loss or damage. 

 

The Employer shall be named as co-insured under all insurance policies taken out by the Contractor 
pursuant to GCC Sub-Clause 30.1, except for the Third Party Liability, Workmen Compensation Policy 
Insurances, and the Contractor’s Subcontractors shall be named as co-insureds under all insurance 
policies taken out by the Contractor pursuant to GCC Sub-Clause 30.1 except for the Cargo Insurance 
During Transport and Workmen Compensation  

Policy Insurances. All insurer’s rights of subrogation against such co-insureds for losses or claims 
arising out of the performance of the Contract shall be waived under such policies. 

B) Insurances to be taken out by the Employer 

The Employer shall at its expense take out and maintain in effect during the performance of the 

Contract the following insurances. 

Amount Deductible limits Parties Insured From To 

 

______ NIL _______ 
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Appendix-3 : TIME SCHEDULE 

 

1. The Project Completion Schedule shall be as follows: 

Sl. 

No. 

Activities Duration in Months from the effective 

date of Contract 

 

1. 

Rural Electrification works of 151 

Households of 07 nos. villages of Odisha 

under Standalone System in under 

SAUBHAGYA & SETU 

03 (Three) Months 

 

1.1 The activity(ies) under the Contractor’s programme for Project Completion shall be in the 

form a PERT chart and shall identify the various activities like engineering, vendor finalization, 

placement of orders to sub-vendors, survey, Resource mobilization, erection, testing & 

commissioning including submission of closure proposals. Format of PERT chart is enclosed at 

Annexure-A. The PERT Chart shall conform to the above Project Completion Schedule. 

This PERT Chart shall be discussed and agreed before Award in line with above, engineering 

drawing and data submission schedule shall also be discussed and finalised before Award. 

Liquidated damages for delay in successful Completion of the Facilities or specific part thereof 

(where specific parts are specified in SCC) and Operational Acceptance at rates specified in 

Clause 21 of GCC shall be applicable beyond the date specified above. 

1.2 The Employer reserves the right to request minor changes in the work schedule at the time of 

Award of Contract to the successful Bidder. 

1.3 The successful Bidder shall be required to prepare detailed PERT Chart and finalise the same 

with the Employer as per the requirement, which shall from a part of the Contract. 
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Appendix-4 : LIST OF APPROVED SUBCONTRACTORS 

 

Prior to award of Contract, the following details shall be completed indicating those sub-

contractors proposed by the Bidder by Attachment to its bid that are approved by the Employer for 

engagement by the Contractor during the performance of the contract. 

 

The following Subcontractors are approved for carrying out the item of the facilities indicated. 

Where more than one Subcontractor is listed, the Contractor is free to choose between them, but it 

must notify the Employer of its choice in good time prior to appointing any selected Subcontractor.  

In accordance with GCC Sub-Clause 15.1, the Contractor is free to submit proposals for 

Subcontractors for additional items from time to time.  No Subcontracts shall be placed with any 

such Subcontractors for additional items until the Subcontractors have been approved in writing by 

the Employer and their names have been added to this list of Approved Subcontractors.   

Item of Facilities Approved Subcontractors Nationality 

   

   

   

   

   

   

   

 

Further, erection portion of the contract shall not be subcontracted without the prior approval of 

the Employer. However, such approval shall not be necessary for engaging labour. 
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Appendix-5 :LIST OF DOCUMENTS FOR APPROVAL OR REVIEW 

Pursuant to GCC Sub-Clause 16.3.1, the Contractor shall prepare, or cause its Subcontractor to 

prepare, and present to the Project Manager in accordance with the requirements of GCC Sub-

Clause 14.2 (Program of Performance), the following documents for: 

A. Approval 

 

1. 

 

2. 

 

3. 

 

B. Review 

1. 

 

2. 

 

3. 

 

Note: 

Bidder shall furnish the exhaustive list, which shall be discussed and finalised for incorporation into 

the Contract Agreement. 
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Appendix-6 :GUARANTEES, LIQUIDATED DAMAGES FOR NON – PERFORMANCE 

 

1. The equipment offered shall meet the rating and performance requirements stipulated in 

Technical Specification for various equipment or indicated in Data requirement. 

2. If the guarantees of equipment are not established at factory tests, then the Employer shall 

reject the equipment. 
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6. PERFORMANCE SECURITY FORM 

Bank Guarantee No. ……………………   Date................... 

Contract No..................................... 

…………..[Name of Contract]……………………. 

To:[Name and address of Employer] 

Dear Ladies and/or Gentlemen, 

We refer to the Contract ("the Contract") signed on ..............(insert date of the Contract)…..... 

between M/s. XXXXX (Name of Employer), having its Registered Office at XXXXX (Registered Address 

of employer) (“the Employer”/” XXXXX (Name of Employer)”) on behalf of XXXX (Name of owner) 

(hereinafter referred to as ‘XXXX (Short Name of Owner)’ / ’Owner’),  and M/s ................. (Name of 

Contractor) .................., having its Principal place of business at ………....(Address of Contractor) 

............................... and Registered Office at ………....(Registered address of Contractor) 

........................................................................................ ("the Contractor") concerning 

…….................…..(Indicate brief scope of work) ............................... for the complete execution of the 

…… (insert name of Work alongwith name of the Project)…….. [Applicable for Bank Guarantees issued 

by Contractor/Associate for those Contracts awarded to them] 

Or 

We refer to the Contract signed on ..............(insert date of the Contract)…..... between M/s. XXXXX 

(Name of Employer), having its Registered Office at XXXXX (Registered Address of employer) (“the 

Employer”/” XXXXX (Name of Employer)”) on behalf of XXXX (Name of owner) (hereinafter referred 

to as ‘XXXX (Short Name of Owner)’ / ’Owner’),  and M/s ................. (Name of Contractor) 

.................., having its Principal place of business at ………....(Address of Contractor) 

............................... and Registered Office at ………....(Registered address of Contractor) 

........................................................................................ ("the Contractor") and the Contract ("the 

Contract") signed on ..............(insert date of the Contract)…..... between XXXXX (Name of 

Employer)on behalf of Owner  and M/s ................. (Name of Associate) .................., having its 

Principal place of business at ………....(Address of Associate) ............................... and Registered Office 

at ………....(Registered address of Associate) ........................................................................................, 

the Associate of the Contractor for executing the Facilities concerning …….................….. (Indicate 

brief scope of work) ............................... for the complete execution of the …… (insert name of Work 

along with name of the Project)…….. [Applicable for Bank Guarantees to be issued by Contractor 

against those Contracts awarded to their Associate] 

By this letter we, the undersigned, ………(insert name & address of the issuing bank) ………, a Bank 

(which  expression shall include its successors, administrators, executors and assigns) organized 

under the laws of .................................... and having its Registered/Head Office at …..…….(insert 

address of registered office of the bank)……..... do hereby irrevocably guarantee payment to the 

Employer up to ………………………….. i.e., Ten percent (10%) of the Contract Price until ninety (90) days 

beyond the Defect Liability Period i.e., upto and inclusive of ……………. (dd/mm/yy).  
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We undertake to make payment under this Letter of Guarantee upon receipt by us of your first 

written demand signed by the Employer duly authorized officer or the authorized officer of Owner 

declaring the Contractor to be in default under the Contract and without cavil or argument any sum 

or sums within the above named limits, without your need to prove or show grounds or reasons for 

your demand and without the right of the Contractor to dispute or question such demand. 

Our liability under this Letter of Guarantee shall be to pay to the Employer whichever is the lesser of 

the sum so requested or the amount then guaranteed hereunder in respect of any demand duly 

made hereunder prior to expiry of the Letter of Guarantee, without being entitled to inquire 

whether or not this payment is lawfully demanded. 

This letter of Guarantee shall remain in full force and shall be valid from the date of issue until ninety 

(90) days beyond the Defect Liability Period of the Facilities i.e. upto and inclusive of ……………. 

(dd/mm/yy) and shall be extended from time to time for such period (not exceeding one year), as 

may be desired by M/s. ……………………… on whose behalf this Letter of Guarantee has been given. 

Except for the documents herein specified, no other documents or other action shall be required, 

notwithstanding any applicable law or regulation. 

Our liability under this Letter of Guarantee shall become null and void immediately upon its expiry, 

whether it is returned or not, and no claim may be made hereunder after such expiry or after the 

aggregate of the sums paid by us to the Employer shall equal the sums guaranteed hereunder, 

whichever is the earlier. 

All notices to be given under shall be given by registered (airmail) posts to the addressee at the 

address herein set out or as otherwise advised by and between the parties hereto. 

We hereby agree that any part of the Contract may be amended, renewed, extended, modified, 

compromised, released or discharged by mutual agreement between you and the Contractor, and 

this security may be exchanged or surrendered without in any way impairing or affecting our 

liabilities hereunder without notices to us and without the necessity for any additional endorsement, 

consent or guarantee by us, provided, however, that the sum guaranteed shall not be increased or 

decreased. 

No action, event or condition which by any applicable law should operate to discharge us from 

liability hereunder shall have any effect and we hereby waive any right we may have to apply such 

law so that in all respects our liability hereunder shall be irrevocable and, except as stated herein, 

unconditional in all respects. 

For and on behalf of the Bank 

[Signature of the authorised signatory(ies)] 

Signature_______________________ 

 

Name_______________________ 

 



 

 

   173 

Designation_______________________ 

 

POA Number_______________________ 

 

Contact Number(s): Tel.______________Mobile______________ 

 

Fax Number_______________________ 

 

email ____________________________ 

 

Common Seal of the Bank______________________ 

Witness: 

 

Signature_______________________ 

 

Name_______________________ 

 

Address______________________________ 

 

Contact Number(s): Tel.______________Mobile______________ 

 

email ____________________________ 

Note : 

1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of 

appropriate value shall be purchased in the name of Bank who issues the ‘Bank Guarantee’.  

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating their 

POA nos. and should invariably be witnessed. 

3. The Bank Guarantee should be in accordance with the proforma as provided. However, in 

case the issuing bank insists for additional paragraph for limitation of liability, the following 
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may be added at the end of the proforma of the Bank Guarantee [i.e., end paragraph of the 

Bank Guarantee preceding the signature(s) of the issuing authority(ies) of the Bank 

Guarantee]: 

 

Quote 

 

“Notwithstanding anything contained herein: 

 

1.  Our liability under this Bank Guarantee shall not exceed _________ (value in 

figures)____________ [_____________________ (value in words)____________]. 

2.   This Bank Guarantee shall be valid up to ________(validity date)__________. 

3.  We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only & only if we receive a written claim or demand on or before 

________ (validity date) __________.” 

Unquote 
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7. BANK GUARANTEE FORM FOR ADVANCE PAYMENT 

 

Bank Guarantee No. ……………………    Date................... 

Contract No..................................... 

…………..[Name of Contract]……………………. 

To: [Name and address of the Employer] 

Dear Ladies and/or Gentlemen, 

We refer to the Contract ("the Contract") signed on ..............(insert date of the Contract)…..... 

between you and M/s ................. (Name of Contractor) .................., having its Principal place of 

business at ………....(Address of Contractor) ............................... and Registered Office at 

………....(Registered address of Contractor) ........................................................................................ 

("the Contractor") concerning …….................…..(Indicate brief scope of work) ............................... for 

the complete execution of the …… (insert name of Work along with name of the Project)……..  

Whereas, in accordance with the terms of the said Contract, the Employer has agreed to pay or 

cause to be paid to the Contractor an Advance Payment in the amount of ………….(Amount in figures 

and words)…………… 

By this letter we, the undersigned, ………(insert name & address of the issuing bank) ………, a Bank 

(which  expression shall include its successors, administrators, executors and assigns) organized 

under the laws of .................................... and having its Registered/Head Office at …..…….(insert 

address of registered office of the bank)……..... do hereby irrevocably guarantee repayment of the 

said amounts upon the first demand of the Employer without cavil or argument in the event that the 

Contractor fails to commence or fulfil its obligations under the terms of the said Contract, and in the 

event of such failure, refuses to repay all or part (as the case may be) of the said advance payment 

to the Employer.  

Provided always that the Bank's obligation shall be limited to an amount equal to the outstanding 

balance of the advance payment, taking into account such amounts, which have been repaid by the 

Contractor from time to time in accordance with the terms of payment of the said Contract as 

evidenced by appropriate payment certificates. 

This Guarantee shall remain in full force from the date upon which the said advance payment is 

received by the Contractor upto ninety (90) days beyond the date on which the entire advance so 

advanced along with the interest if any due thereon has been fully adjusted in terms of the Contract 

i.e., upto of ninety (90) days beyond the date of Completion of the Facilities under the Contract. This 

Guarantee may be extended from time to time, as may be desired by M/s. ……………………….. on 

whose behalf this Guarantee has been issued. 

Any claims to be made under this Guarantee must be received by the Bank during its period of 

validity, i.e., uptoninety (90) days beyond the date of Completion of the Facilities by the Employer 

i.e., upto and inclusive of ……………. (dd/mm/yy). 

For and on behalf of the Bank 
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[Signature of the authorised signatory(ies)] 

Signature_______________________ 

 

Name_______________________ 

 

Designation_______________________ 

 

POA Number_______________________ 

 

Contact Number(s): Tel.______________Mobile______________ 

 

Fax Number_______________________ 

 

email ____________________________ 

 

Common Seal of the Bank______________________ 

Witness: 

 

Signature_______________________ 

 

Name_______________________ 

 

Address______________________________ 

 

Contact Number(s): Tel.______________Mobile______________ 

 

email ____________________________ 

Note: 
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1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of 

appropriate value shall be purchased in the name of Bank who issues the ‘Bank Guarantee’.  

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating their 

POA nos. and should invariably be witnessed. 

3. The Bank Guarantee should be in accordance with the proforma as provided. However, in 

case the issuing bank insists for additional paragraph for limitation of liability, the following 

may be added at the end of the proforma of the Bank Guarantee [i.e., end paragraph of the 

Bank Guarantee preceding the signature(s) of the issuing authority(ies) of the Bank 

Guarantee]: 

Quote 

“Notwithstanding anything contained herein: 

1.  Our liability under this Bank Guarantee shall not exceed _________ (value in 

figures)____________ [_____________________ (value in words)____________]. 

2.   This Bank Guarantee shall be valid upto________(validity date)__________. 

3.  We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only & only if we receive a written claim or demand on or before 

________ (validity date) __________.” 

Unquote 

 

 

 

 

 

 

 

 

 

 

 

 

8. FORM OF TAKING OVER CERTIFICATE 
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Date................. 

Name of Contract.........................................  

Contract No.................................... 

 

To : 

 

(Name and address of the Contractor) 

 

Dear Ladies and/or Gentlemen, 

Pursuant to GCC 20 (Completion of the Facilities) of the General Conditions of the Contract entered 

into between yourselves and the Employer dated ………………… relating to the  .............................. 

(insert brief description of the Facilities).....................................………………….. we hereby notify you 

that the following part(s) of the Facilities was (were) complete on the date specified below, and that, 

in accordance with the terms of the Contract, the Employer hereby takes over the said part(s) of the 

Facilities, together with the responsibility for care and custody and the risk of loss thereof on the 

date mentioned below : 

1. Description of the Facilities or part thereof ............................................................  

2. Date of Completion :........................................................ 

However, you are required to complete the outstanding items listed in the attachment hereto as 

soon as practicable. 

This letter does not relieve you of your obligation to complete the execution of the Facilities in 

accordance with the Contract nor of your obligations during the Defects Liability Period. 

Very truly yours, 

 

Title 

(Project Manager) 

 

 

9. FORM OF INDEMNITY BONDTO BE EXECUTED BY THE CONTRACTOR FOR THE EQUIPMENT 

HANDED OVER IN ONE LOT BY .....(abbreviated name of the Employer)...... FOR 

PERFORMANCE OF ITS CONTRACT 
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INDEMNITY BOND 

THIS INDEMNITY BOND is made this..............  day  of ......... 20.....  by .................................   a 

Company registered under  the  Companies Act,  1956/2013 (with amendment from time to 

time)/Partnership firm/ proprietary concern having  its  Registered  Office at..…….......(hereinafter 

called as  'Contractor' or "Obligor"  which  expression shall include its  successors  and permitted  

assigns) in favour of .......... (insert name of the Employer)......., a Company incorporated under the 

Companies Act, 1956/2013 (with amendment from time to time) having its  Registered Office at 

.........(insert registered address of the Employer) and  its  project  at .....................  (hereinafter called  

"......(abbreviated name of the Employer)........" which expression shall include its  successors  and 

assigns): 

WHEREAS ......(abbreviated name of the Employer)........ has awarded to the Contractor a Contract 

for………... ..........vide its Notification of Award/Contract No..………......... dated........... and its 

Amendment No. ………........... (applicable  when  amendments  have  been  issued) (hereinafter called 

the "Contract") in terms of which ......(abbreviated name of the Employer)........ is required  to  hand 

over various Equipment to the  Contractor  for execution of the Contract. 

And WHEREAS by virtue of Clause No.............of the said Contract, the Contractor is required to 

execute an Indemnity Bond in favour of ......(abbreviated name of the Employer)........ for the 

Equipment handed over to it by ......(abbreviated name of the Employer)........ for the purpose of 

performance of the Contract/Erection portion of the contract (hereinafter called the "Equipment"). 

AND THEREFORE, This Indemnity Bond witnesseth as follows: 

1.     That in consideration of various Equipment as mentioned in the Contract, valued at (amount 

in words................…………....................) handed  over to the Contractor for the purpose of 

performance  of the  Contract, the Contractor hereby undertakes to indemnify  and shall  

keep  ......(abbreviated name of the Employer)........ indemnified, for the full  value of the 

Equipment. The Contractor hereby acknowledges receipt  of  the Equipment as per despatch 

title documents handed  over  to  the Contractor  duly  endorsed in their favour and  detailed  

in  the Schedule  appended  hereto.  It is expressly understood by the Contractor that 

handing over of the despatch title documents in respect of the said Equipments duly 

endorsed by ......(abbreviated name of the Employer)........ in favour of the Contractor shall 

be construed as handing  over  of the Equipment purported to be covered by such title 

documents and the Contractor shall hold such Equipment in trust as a Trustee for and on 

behalf of ......(abbreviated name of the Employer)......... 

2.     That the Contractor is obliged and shall remain absolutely responsible for the safe 

transit/protection and custody of the Equipment at ......(abbreviated name of the 

Employer)........ project Site against all risks whatsoever till the Equipment are duly 

used/erected in accordance with the terms of the Contract and the Plant/Work duly erected 

and commissioned in accordance with the terms of the Contract, is taken over by 

......(abbreviated name of the Employer)......... The Contractor undertakes to keep 

......(abbreviated name of the Employer)........ harmless against any loss or damage that may 

be caused to the Equipment. 
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3.     The Contractor undertakes that the Equipment shall be  used exclusively for the 

performance/execution of the Contract strictly in accordance with its terms and conditions 

and no part of the equipment shall be utilised for any other work of purpose whatsoever.  it  

is  clearly understood by  the  Contractor  that  non-observance  of the obligations under this 

Indemnity Bond  by  the Contractor shall inter-alia constitute a criminal breach of trust on 

the part of the Contractor for all intents and purpose including legal/penal consequences. 

4.      That ......(abbreviated name of the Employer)........ is and shall remain the exclusive Employer 

of the Equipment free from all encumbrances, charges or liens of any kind, whatsoever.  The 

equipment shall at all times be open to inspection and checking by the Employee or 

Employer's Representative in this regard. Further, ......(abbreviated name of the 

Employer)........ shall always be free at all times to take possession of the Equipment in 

whatever form the equipment may be, if in its opinion, the Equipment are likely to be 

endangered,  misutilised  or converted to uses other than those specified in the Contract,  by 

any acts of omission or commission on the part of the  Contractor or  any other person or on 

account of any reason  whatsoever  and the  Contractor binds himself and undertakes to 

comply  with  the directions of demand of ......(abbreviated name of the Employer)........ to 

return the equipment without any demur or reservation. 

5. That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to the 

Equipment or the same or any part thereof is misutilised in any manner whatsoever,  then 

the  Contractor hereby agrees that the decision of the  Employer's Representative as to 

assessment  of  loss  or damage  to the Equipment shall be final and binding on  the  

Contractor. The Contractor binds itself and undertakes to  replace the  lost and/or damaged 

Equipment at his own cost  and/or  shall pay   the  amount  of  loss  to ......(abbreviated name 

of the Employer)........  without  any   demur, reservation  or protest.  This is without 

prejudice to any  other right  or remedy that may be available to ......(abbreviated name of 

the Employer)........  against  the Contractor under the Contract and under this Indemnity 

Bond. 

6.      NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually comply 

with the terms and conditions of this Bond to the satisfaction of ......(abbreviated name of 

the Employer)........,  THEN,  the  above  Bond shall  be void, but otherwise, it shall remain in 

full force  and virtue. 

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorized 

representative under the common seal of the Company, the day, month and year first above 

mentioned. 

 

 

 

SCHEDULE 

Particulars of the Quantity Particulars of Despatch title Value of the Signature of the 
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Equipment handed 

over 

Documents Equipment Attorney in token 

of receipt 
RR/GR No.  

date of lading 

 

Carrier 

 

 

 

 

 

     

 

 For and on behalf of 

       M/s..........………........................ 

WITNESS 

1. Signature........................ 

 

Signature........................ 

 

 Name............................... 

 

Name............................... 

 

 Address...........................    

 

Address...........................    

 

2. Signature........................ 

 

Authorised representative 

 Name............................... 

 

(Common Seal) 

 Address...........................    

 

(In case of Company) 

Indemnity Bonds are to be executed by the authorised  person and  (i) in case of contracting 

Company under common seal of  the Company or (ii) having the power of attorney issued under  

common seal  of the company with authority to execute  Indemnity  Bonds, (iii)  In case of (ii), the 

original Power of Attorney if  it  is specifically  for this Contract or a Photostat copy of the  Power of 

Attorney if it is General Power of Attorney and such documents should be attached to Indemnity 

Bond. 
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10. FORM OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR FOR THE EQUIPMENT 

HANDED OVER IN INSTALLMENTS BY ......(abbreviated name of the Employer)........ FOR 

PERFORMANCE OF ITS CONTRACT 

INDEMNITY BOND 

THIS INDEMNITY BOND is made this ……….………...... day of ….……..... 20...... by ………….………………… a 

Company registered  under the  Companies Act, 1956/2013 (with amendment from time to 

time)/Partnership firm/proprietary concern having its Registered Office at 

………….................(hereinafter called as ‘Contractor' or 'Obligor' which expression shall include its 

successors and permitted assigns) in favour of ......(insert name of the Employer)........,  a company  

incorporated  under the Companies Act, 1956/2013 (with amendment from time to time)  having  its 

Registered  Office  at ......(insert registered address of the Employer)........ and its project  at 

.……………….…...... (hereinafter  called "......(abbreviated name of the Employer)........"  which  

expression shall include its  successors  and assigns): 

WHEREAS ......(abbreviated name of the Employer)........ has awarded to the Contractor a Contract for 

.................vide    its    Notification of  Award/Contract No. ……..……….... dated ....…………..and 

Amendment No. ..................... (applicable when amendments have been issued) (hereinafter called 

the "Contract") in terms of which ......(abbreviated name of the Employer)........ is required to  

handover  various  Equipment to the Contractor for execution  of  the Contract. 

AND WHEREAS by virtue of Clause No...........of the said Contract, the Contractor is required to 

execute an Indemnity Bond in favour of ......(abbreviated name of the Employer)........ for the 

Equipment handed over to it by ......(abbreviated name of the Employer)........ for the purpose of 

performance of the contract/Erection portion of the Contract (hereinafter called the "Equipment".) 

NOW THEREFORE, This Indemnity Bond witnesseth as follows: 

1.    That in consideration of various Equipments as mentioned in the Contract, valued at  

(amount in words ____________________) to  be handed over to the Contractor in 

installments from time  to time for the purpose of performance of the contract, the 

Contractor  hereby  undertakes  to indemnify and  shall  keep  ......(abbreviated name of the 

Employer)........ indemnified,  for  the full value of Equipment. The Contractor hereby 

acknowledges receipt of the initial installment of the equipment per details in the schedule 

appended hereto.   Further, the Contractor agrees to acknowledge receipt of the subsequent 

installments of the Equipment as required by ......(abbreviated name of the Employer)........ in 

the form of Schedules consecutively numbered which shall be attached to this Indemnity 

bond so as to form integral parts of this Bond. It is expressly understood by the Contractor 

that handing over the despatch title documents in respect of the said Equipments duly 

endorsed by ......(abbreviated name of the Employer)........ in favour of the Contractor shall 

be construed as handing over the Equipment purported to be covered by such title 

documents and the Contractor shall hold such Equipments in trust as a Trustee for and on 

behalf of ......(abbreviated name of the Employer)......... 

 

2.     That the Contractor is obliged and shall remain absolutely responsible for the safe 

transit/protection and custody of the Equipment at ......(abbreviated name of the 
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Employer)........ project Site against all risks whatsoever till the Equipment are duly 

used/erected in accordance with the terms of the Contract and the Plant/Work duly erected 

and commissioned in accordance with the terms of the Contract, is taken over by 

......(abbreviated name of the Employer)......... The Contractor undertakes to keep 

......(abbreviated name of the Employer)........ harmless against any loss or damage that may 

be caused to the Equipment. 

3.     The Contractor undertakes that the Equipment shall be used exclusively for the 

performance/execution of the Contract strictly in accordance with its terms and conditions 

and no part of the equipment shall be utilised for any other work or purpose whatsoever. It 

is clearly understood by the Contractor that non-observance of the obligations under this 

Indemnity Bond by the Contractor shall inter-alia constitute a criminal breach of trust on the 

part of the Contractor for all intents and purpose including legal/penal consequences. 

4.      That ......(abbreviated name of the Employer)........ is and shall remain the exclusive Employer 

of the Equipment free from all encumbrances, charges or liens of any kind, whatsoever.  The 

equipment shall at all times be open to inspection and checking by the Employer or 

Employer's Representative in this regard. Further, ......(abbreviated name of the 

Employer)........ shall always be free at all times to take possession of the Equipment in 

whatever form the Equipment may be, if in its opinion, the Equipment are likely to be 

endangered,  misutilised or converted to uses other than those specified in the Contract,  by 

any acts of omission or commission on the part of the  Contractor or  any other person or on 

account of any reason  whatsoever  and the  Contractor binds himself and undertakes to 

comply  with  the directions of demand of ......(abbreviated name of the Employer)........ to 

return the equipment without any demur or reservation. 

5.  That this indemnity Bond is irrevocable.  If at any time any loss or damage occurs to the 

Equipment or the same or any part thereof is misutilised in any manner whatsoever, then 

the Contractor hereby agrees that the decision of the Employer’s Representative as to 

assessment of loss or damage to the Equipment shall be final and binding on the Contractor. 

The Contractor binds itself and undertakes to replace the lost and/or damaged Equipment at 

its own cost and/or shall pay the amount of loss to ......(abbreviated name of the 

Employer)........ without any demur, reservation or protest. This is without prejudice to any 

other right or remedy that may be available to ......(abbreviated name of the Employer)........ 

against the Contractor under the Contract and under this Indemnity Bond. 

6.      NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually comply 

with the terms and conditions of this Bond to the satisfaction of ......(abbreviated name of 

the Employer)........, THEN, the above Bond shall be void, but otherwise, it shall remain in full 

force and virtue. 

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised 

representative under the common seal of the Company, the day, month and year first above 

mentioned. 

SCHEDULE No. 1 

Particulars of the Quantity Particulars of Despatch title Value of the Signature of 
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Equipment handed 

over 

Documents Equipment the Attorney 

in token of 

receipt RR/GR No.  

date of lading 

 

Carrier 

 

 

 

 

 

     

 

    For and on behalf of 

       M/s..........………........................ 

WITNESS 
 
1. Signature........................ 

 
Signature........................ 

 
 Name............................... 

 
Name............................... 

 
 Address...........................    

 
 
 

Address...........................    
 

2. Signature........................ 
 

Authorised representative 

 Name............................... 
 

(Common Seal) 

 Address...........................    

 

(In case of Company) 

 

 Indemnity Bonds are to be executed by the authorised  person and  (i) in case of contracting 

Company under common seal of  the Company or (ii) having the power of attorney issued under  

common seal  of the company with authority to execute  Indemnity  Bonds, (iii)  In case of (ii), the 

original Power of Attorney if  it  is specifically  for this Contract or a photostat copy of the  Power of 

Attorney if it is General Power of Attorney and such documents should be attached to Indemnity 

Bond. 
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11. FORM OF AUTHORISATION LETTER 

 

Ref. No: 

Date : 

To 

M/s.................................................... 

.......................................................... 

.......................................................... 

REF.: Contract No. …………………….. dated ................... for ........……......................... awarded by 

....(insert name of the Employer).........  

Dear Sir, 

Kindly refer to Contract No. ………………………………. dated …….................. for ........................... You are 

hereby authorised on behalf of ...................... (Name of Employer).................... a company 

incorporated under the laws of Companies Act 1956/2013 (with amendment from time to time) and 

having its Registered Office at ………(registered address of the Employer) ………………… and  its Project   

at ................ to   take   physical   delivery    of materials/equipments covered under Despatch  

Document/Consignment Note No. ……….*........... dated .................and as detailed in  the enclosed 

schedule for the sole purpose of successful  performance of the aforesaid contract and for no other 

purpose, whatsoever. 

      (Signature of Project Authority)** 

Designation…........................ 

Date.........…….. 

Encl: As Above. 

 

** To be signed not below the rank of Manager. 

*  Mention LR/RR No.  
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Schedule of Material/Equipment covered under Despatch Title Document (RR No./LR No. .................) 

Sl. 

No. 

 

Contract 

Name 

NOA No./ 

CA No. 

Description of 

Materials/ 

Equipment 

Spec. 

No. 

Qty. Value Remarks 

 

 

 

       

 

(Signature of the Project Authority) 

 

(Designation) ................................... 

 

(Date) ............................... 
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12. FORM OF TRUST RECEIPT FOR PLANT, EQUIPMENT AND MATERIALS RECEIVED 

We M/s. …………….(insert name of the Contractor) .................. having our Principal place of business 

at ................................. having been awarded a Contract No. ........................... dated ................... ..... 

for ……… (insert Work name alongwith name of the Project)........................................ by ………(insert 

name of the Employer) .....................  

We do hereby acknowledge the receipt of the Plant, Equipment and Materials as are fully described 

and mentioned under Documents of Title/RR/LR etc. and in the schedule annexed hereto, which 

shall form an integral part of this receipt as "Trustee" of ................ (insert name of the 

Employer)……….. The aforesaid materials etc. so received by us shall be exclusively used in the 

successful performance of the aforesaid Contract and for no other purpose whatsoever.  We 

undertake not to create any charge, lien or encumbrance over the aforesaid materials etc, in favour 

of any other person/institution(s)/Banks. 

For M/s ...................................................... 

                (Contractor's Name) 

Dated  :  ...........................     

(AUTHORISED SIGNATORY) 

Place  :  ........................... 

     SEAL OF COMPANY 
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13. FORM OF EXTENSION OF BANK GUARANTEE 

 

Ref. No................................    Dated:................. 

To: [Name and address of the Employer] 

Dear Sirs, 

Sub.: Extension of Bank Guarantee No. …… …………… dated ………… for …………….., issued to you on 

behalf of M/s. ………(insert name of the Contractor) …………... in respect of Contract No. 

……………. dated …………….. for ……..(insert name of the Work alongwith the Project name) 

………. (hereinafter called original Bank Guarantee). 

At the request of M/s.………… (insert name of the Contractor) …............, We ………(insert name & 

address of the issuing bank) ………, a Bank organized under the laws of ........................... and having 

its Registered/Head Office at …..…….(insert address of registered office of the bank)……......……… do 

hereby extend our liability under the above-mentioned Guarantee No. ………………............. Dated 

...………... for a further period of .............. Years/Months from ................ to expire on  .................. 

Except as  provided  above, all other terms and conditions  of  the original Bank Guarantee No. 

....……………..... dated ........... shall remain unaltered and binding. 

Please treat this as an integral part of the original Guarantee to which it would be attached. 

     For and on behalf of the Bank 

 

[Signature of the authorised signatory(ies)] 

Signature_______________________ 

Name_______________________ 

Designation_______________________ 

POA Number_______________________ 

 

Contact Number(s): Tel.______________Mobile______________ 

Fax Number_______________________ 

email ____________________________ 

Common Seal of the Bank______________________ 

 

Witness: 
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Signature_______________________ 

Name_______________________ 

Address______________________________ 

Contact Number(s): Tel.______________Mobile______________ 

email ____________________________ 

 

 

Note: 

1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of 

appropriate value shall be purchased in the name of Bank who issues the ‘Bank Guarantee’.  

 

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating their 

POA nos. and should invariably be witnessed. 
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14. FORM OF POWER OF ATTORNEY FOR JOINT VENTURE 

 

KNOW ALL MEN BY THESE PRESENTS THAT WE , the  Partners  whose  details  are  given hereunder 

................................................................................. have formed a Joint Venture under the  laws of  

............................................ and having our Registered Office(s)/Head Office(s)  at 

............................................... (hereinafter called the 'Joint Venture' which expression shall unless 

repugnant to the context or meaning thereof, include its successors, administrators and assigns) 

acting through M/s ................................................................................. being the Partner in-charge 

do hereby constitute, nominate and appoint M/s................................................... a Company 

incorporated under the laws of .............................…………………….... and having its Registered/Head 

Office at ........................................... as our duly constituted lawful Attorney (hereinafter called 

"Attorney" or "Authorised Representative" or "Partner In-charge") to exercise all or any of the 

powers for and on behalf of the Joint Venture in regard to Specification No............................ Work 

............................ the bids for which have been invited by ……… (insert name of the Employer 

alongwith address) ………… (hereinafter called the 'Employer') to undertake the following acts : 

i)   To submit proposal and participate in the aforesaid Bid Specification of the Employer on 

behalf of the "Joint Venture". 

ii)   To negotiate with the Employer the terms and conditions for award of the Contract pursuant 

to the aforesaid Bid and to sign the Contract with the Employer for and on behalf of the 

"Joint Venture". 

iii)  To do any other act or submit any document related to the above.  

iv)  To receive, accept and execute the Contract for and on behalf of the "Joint Venture". 

It is clearly understood that the Partner In-charge (Lead Partner) shall ensure performance 

of the Contract(s) and if one or more Partner fail to perform their respective portions of the 

Contract(s), the same shall be deemed to be a default by all the Partners. 

 

It is expressly understood that this Power of Attorney shall remain valid binding and  

irrevocable till completion of the Defect Liability Period in terms of the  Contract. 

 

The Joint Venture hereby agrees and undertakes to ratify and confirm all the whatsoever the 

said Attorney/Authorised Representatives/Partner in-charge quotes in the bid, negotiates 

and signs the Contract with the Employer and/or proposes to act on behalf of the Joint 

Venture by virtue of this Power of Attorney and the same shall bind the Joint Venture as if 

done by itself. 

 

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have executed 

these presents on this  ...........day of  …………........... under the Common Seal(s) of their 

Companies. 
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 for and on behalf of the  

 Partners of Joint Venture 

 ............................................. 

 ............................................. 

 .............................................       

 The Common Seal of the above Partners of the Joint Venture: 

The Common Seal has been affixed there unto in the presence of: 

WITNESS 

1.    Signature...................................................... 

 Name ............................................…........... 

 Designation ...................................….......... 

 Occupation ......................................…........ 

2.    Signature.................................................…. 

 Name ..................................................…..... 

 Designation ........................................….... 

 Occupation ...............….............................. 

Note: 

1. For the purpose of executing the Agreement, the non-judicial stamp papers of appropriate 

value shall be purchased in the name of Joint Venture. 

2. The Agreement shall be signed on all the pages by the authorised representatives of each of 

the partners and should invariably be witnessed. 
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15. FORM OF UNDERTAKING BY THE JOINT VENTURE PARTNERS 

 

THIS JOINT DEED OF UNDERTAKING executed on this………. day of………..  Two Thousand

 and………....... by …………………………………………….. a company incorporated   under   

the laws of   ………………… and   having its Registered Office at ........................(hereinafter called 

the "Party No.1" which expression shall include its successors, executors and permitted assigns) and 

M/s……………a company incorporated under the laws of ………..…………… and having its 

Registered Office at ………..………… (hereinafter called the "Party No.2" which expression shall include 

its successors, executors and permitted assigns ) and M/s.. .. .. .. . .. . . . . .. . .. .. .... .. a Company 

incorporated under the laws of ……………….. and having its Registered Office at ……………. 

(hereinafter called the "Party No.3" which expression shall include its successors, executors and 

permitted assigns) for the purpose of making a bid and entering into a contract [hereinafter called 

the "Contract" {in case of award)] against the Specification No……..…………. for …… (insert name of the 

work alongwith project name) ……………of ……..(insert names of the Employer) …………….., a Company 

incorporated under the Companies Act of1956/2013 (with amendment from time to time) having its 

registered office at …………….(insert registered address of the Employer)…………… (hereinafter called 

the "Employer"). 

WHEREAS the Party No.1, Party No.2 and Party No.3 have entered into an Agreement 

dated................ 

AND WHEREAS the Employer invited bids as per the above mentioned Specification for the design, 

manufacture, supply, erection, testing and commissioning of Equipment/ Materials stipulated in the 

Bidding Documents under …… (insert name of the work along with project name) …………… 

AND WHEREAS Clause 9.3, Section-ITB and BDS (documents establishing the Qualification of Bidder) 

& Qualification Criteria in Annexure-A to BDS forming part of the Bidding Documents, inter-alia 

stipulates that an Undertaking of two or more qualified manufacturers as partners, meeting the 

requirements of Qualification Criteria in Annexure-A to BDS, as applicable may bid, provided, the 

Joint Venture fulfills all other requirements under Clause 9.3 (c) of ITB and Qualification Criteria in 

Annexure-A to BDS and in such a case, the Bid Forms shall be signed by all the partners so as to 

legally bind all the Partners of the Joint Venture, who will be jointly and severally liable to perform 

the Contract and all obligations hereunder. 

The above clause further states that this Undertaking shall be attached to the bid and the Contract 

performance guarantee will be as per the format enclosed with the Bidding Documents without any 

restrictions or liability for either party. 

AND WHEREAS the bid is being submitted to the Employer vide proposal No…………………..dated 

……..... by Party No.1 based on this Undertaking between all the parties; under these presents and 

the bid in accordance with the requirements of Clause 9.3, Section-ITB and BDS (documents 

establishing the Qualification of Bidder) & Qualification Criteria in Annexure-A to BDS, has been 

signed by all the parties. 

NOW THIS UNDERTAKING WITNESSETH AS UNDER: 

In consideration of the above premises and agreements all the parties of this Deed of Undertaking 

do hereby declare and undertake: 
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1. In requirement of the award of the Contract by the Employer to the Joint Venture Partners, 

we, the Parties do hereby undertake that  M/s……… the Party No.1, shall act as Lead Partner 

and further declare and confirm that we the parties to the Joint Venture shall jointly and 

severally be bound unto the Employer for the successful performance of the Contract and 

shall be fully responsible for the design, manufacture, supply and successful performance of 

the equipment in accordance with the Contract: 

2. In case of any breach or default of the said Contract by any of the parties to the Joint 

Venture, the party(s)  dohereby undertake to be fully responsible for the successful 

performance of the  Contract and to carry out all the obligations and responsibilities under 

the Contract in accordance with the requirements of the Contract. 

3.  Further, if the Employer suffers any loss or damage on account of any breach in the Contract 

or any shortfall in the performance of the equipment in meeting the performances 

guaranteed as per the specification in terms of the Contract, the Party(s) of these presents 

undertake to promptly make good such loss or damages caused to the Employer, on its 

demand without any demur. It shall not be necessary or obligatory for the Employer to 

proceed against Lead Partner to these presents before proceeding against or dealing with 

the other Party(s), the Employer can proceed against any of the parties who shall be jointly 

and severally liable for the performance and all other liabilities/obligations under the 

Contract to the Employer. 

4.  The financial liability of the Parties of this Deed of Undertaking to the Employer, with respect 

to any of the claims rising out of the performance or non-performance of the obligations set 

forth in this Deed of Undertaking, read in conjunction with the relevant conditions of the 

Contract shall, however not be limited in any way so as to restrict or limit the liabilities or 

obligations of any of the Parties of this Deed of Undertaking. 

5.  It is expressly understood and agreed between the Parties to this Undertaking that the 

responsibilities and obligations of each of the Parties shall be as delineated in Appendix – I 

(to be suitably appended by the Parties alongwith this Undertaking in its bid) to this Deed of 

Undertaking. It is further undertaken by the parties that the above sharing of responsibilities 

and obligations shall not in any way be a limitation of joint and several responsibilities of the 

Parties under the Contract.  

6.   It is also understood that this Undertaking is provided for the purposes of undertaking joint 

and several liabilities of the partners to the Joint Venture for submission of the bid and 

performance of the Contract and that this Undertaking shall not be deemed to give rise to 

any additional liabilities or obligations, in any manner or any law, on any of the Parties to 

this Undertaking or on the Joint Venture, other than the express provisions of the Contract.  

7.    This Undertaking shall be construed and interpreted in accordance with the provisions of the 

Contract. 

 

8.     In case of an award of a Contract, we the parties to this Deed of Undertaking do hereby 

agree that we shall be jointly and severally responsible for furnishing a Contract 
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performance security from a bank in favour of the Employer in the currency/currencies of 

the Contract. 

9.    It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an 

integral part of the bid and shall continue to be enforceable till the Employer discharges the 

same or upon the completion of the Contract in accordance with its provisions, whichever is 

earlier. It shall be effective from the date first mentioned above for all purposes and intents. 

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their authorised 

representatives executed these presents and affixed Common Seals of their companies, on the day, 

month and year first mentioned above. 

 

Common Seal of ………………………. 

has been affixed in my/ our  

presence pursuant to Board of  

Director’s Resolution dated ……………. 

 

Name ……………………….. 

 

Designation …………………. 

 

Signature ……………………. 

 

 

WITNESS : 

 

I. ……………………………… 

 

 

II. ……………………………… 

 

For Lead Partner (Party No.-1) 

For and on behalf of M/s 

…………………..  

 

 

 

 

 

(Signature of the authorized 

representative) 

Common Seal of ………………………. For Party No.-2 
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has been affixed in my/ our  

presence pursuant to Board of  

Director’s Resolution dated ……………. 

 

Name ……………………….. 

Designation …………………. 

Signature ……………………. 

WITNESS : 

I. ……………………………… 

II. ……………………………… 

For and on behalf of M/s………………….. 

 

 

(Signature of the authorized 

 representative) 

Common Seal of ………………………. 

has been affixed in my/ our  

presence pursuant to Board of  

Director’s Resolution dated ……………. 

Name ……………………….. 

Designation …………………. 

 

Signature ……………………. 

 

WITNESS : 

I. ……………………………… 

II. ……………………………… 

For Party No.-3 

For and on behalf of M/s. 

…………………..  

 

 

 

 

 

(Signature of the authorized 

representative) 

Note: 

1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp papers 

of appropriate value shall be purchased in the name of Joint Venture. 

2. The Undertaking shall be signed on all the pages by the authorised representatives of each 

of the partners and should invariably be witnessed. 
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16. FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT/FACILITIES 

 

BANK CERTIFICATE 

This is to certify that M/s. ___________________ (insert Name & Address of the Contractor) 

_________ who have submitted their bid to …………..(insert name of the Employer)……………… against 

their tender specification Vide ref. No. ……………………… for ………… (insert name of the work along 

with the project name) ………….  is our customer for the past …………………  years. 

Their financial transaction with our Bank have been satisfactory. They enjoy the following fund 

based and non fund based limits including for guarantees, L/C and other credit facilities with us 

against which the extent of utilization as on date is also indicated below: 

Sl. 

No. 

Type of Facility Sanctioned Limit as on Date Utilisation as on Date 

    

    

 

This letter is issued at the request of M/s. ______________. 

   Signature ______________________ 

   Name of Bank __________________ 

                      Name of Authorised Signatory            _________________ 

 

   Designation _____________________ 

 

   Phone No. _______________________ 

   Address _________________________ 

 

SEAL OF THE BANK 
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17. FORM OF OPERATIONAL ACCEPTANCE 

Date................. 

Name of Contract.........................................  

Contract No.................................... 

To : 

(Name and address of the Contractor) 

Dear Ladies and/or Gentlemen, 

Pursuant to GCC 20 (Completion of the Facilities) of the General Conditions of the Contract entered 

into between yourselves and the Employer dated ………………… relating to the  .............................. 

(insert brief description of the Facilities).....................................………………….. we hereby notify you 

that the we System tests and Acceptance tests of the following part(s) of the Facilities were 

satisfactorily completed on the date specified below : 

1. Description of the Facilities or part thereof ............................................................ 

.…….......................................................................................................... 

2. Date of Operational Acceptance:........................................................ 

This letter does not relieve you of your obligation during the Defects Liability Period and Latent 

Defect warranty. 

Very truly yours, 

Title 

(Project Manager) 
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18. FORM OF SAFETY PLAN TO BE SUBMITTED BY THE CONTRACTOR WITHIN SIXTY DAYS OF 

AWARD OF CONTRACT 

[TO BE EXECUTED ON A NON JUDICIAL STAMP PAPER WORTH RS. TWENTY ONLY] 

SAFETY PLAN 

THIS SAFETY PLAN is made this ……….………...... day of ….……..... 20...... by ………….………………… a 

Company registered  under the  Companies Act, 1956/2013 (with amendment from time to 

time)/Partnership firm/proprietary concern having its Registered Office at ………….................[to be 

modified suitably for JV Contractor] (hereinafter called as ‘Contractor' which expression shall include 

its successors and permitted assigns) for approval of ......(insert name of the Employer)........,  a 

company  incorporated  under the Companies Act, 1956/2013 (with amendment from time to time)  

having  its Registered  Office  at ......(insert registered address of the Employer)........  for its Contract 

for .……………….…...... ......(insert work name, project name alongwith Specification number of the 

Contract)......... 

WHEREAS ......(abbreviated name of the Employer)........ has awarded to the Contractor the aforesaid 

Contract vide    its    Notification of  Award/Contract No. ……..……….... dated ....…………..and 

Amendment No. ..................... (applicable when amendments have been issued) (hereinafter called 

the "Contract") in terms of which the Contractor is required to  submit ‘Safety Plan’ alongwith 

certain documents to the Engineer In-Charge/Project Manager of the Employer within Sixty (60) days 

of Notification of Award for its approval. 

NOW THEREFORE, the Contractor undertakes to execute the Contract as per the safety plan as 

follows: 

1. THAT the Contractor shall execute the works as per provisions of Bidding Documents including 

those in regard to Safety Precautions / provisions as per statutory requirements.  

2. THAT the Contractor shall execute the works in a well planned manner from the 

commencement of Contract as per agreed mile stones of work completion schedule so that 

planning and execution of construction works goes smoothly and consistently through out the 

contract duration without handling pressure in last quarter of the financial year/last months 

of the Contract and the shall be finalized in association with XXXX (Name of Employer) 

Engineer In-charge/Project Manager from time to time as required. 

3. THAT the Contractor has prepared the safe work procedure for each activity i.e. foundation 

works including civil works, erection, stringing (as applicable), testing & commissioning, 

disposal of materials at site / store etc. to be executed at site, which is enclosed at Annexure – 

1A (SP) for acceptance and approval of Engineer In-charge/Project Manager.  The Contractor 

shall ensure that on approval of the same from Engineer In-charge/Project Manager , the 

approved copies will be circulated to Employer’s personnel at site [Supervisor(s)/Executive(s)] 

and Contractor’s personnel at site [Gang leader, supervisor(s) etc.] in their local language / 

language understood by gang.   

 THAT the Contractor has prepared minimum manpower deployment plan, activity wise as 

stated above, which is enclosed at Annexure – 1B (SP) for approval of Engineer In-

charge/Project Manager.   
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4. THAT the Contractor shall ensure while executing works that they will deploy minimum 25% of 

their own experienced work force who are on the permanent roll of the company and balance 

75% can be a suitable mixed with the hired gangs / local workers / casual workers if required. 

The above balance 75% work force should be provided with at least 10 days training by the 

construction agencies at sites and shall be issued with a certificate. No worker shall be 

engaged without a valid certificate. Hired gang workers shall also follow safe working 

procedures and safety norms as is being followed by company’s workmen. It should also be 

ensured by the contractor that certified workers fitters who are climbing towers / doing 

stringing operations can be easily identifiable with a system like issue of Badge / Identification 

cards (ID cards) etc. Colour identification batches should be worn by the workers. Contractor 

has to ensure that inexperience workers / unskilled workers should not be deployed for skilled 

job. 

5. THAT the Contractor’s Gang leader / Supervisor / Senior most member available at every 

construction site shall brief to each worker daily before start of work about safety 

requirement and warn about imminent dangers and precautions to be taken against the 

imminent dangers (Daily Safety Drill). This is to be ensured without fail by Contractor and 

maintain record of each gang about daily safety instructions issued to workers and put up to 

XXXX(Name of Employer) site In-charge for his review and record.   

6. THAT the Contractor shall ensure that working Gangs at site should not be left at the 

discretion of their Gang Leaders who are generally hired and having little knowledge about 

safety. Gang leader should be experienced and well versed with the safe working procedures 

applicable for transmission line/ Sub Station works. In case gang is having Gang leader not on 

permanent roll of the company then additional Supervisor from company’s own roll having 

thorough knowledge about the works would be deployed so as to percolate safety instructions 

upto the grass root level in healthy spirits. Contractor has to ensure close supervision while 

executing critical locations of transmission lines / sub stations and ensures that all safety 

instructions are in place and are being followed. 

7. THAT the Contractor shall maintain in healthy and working condition all kind of Equipments / 

Machineries /  Lifting tools / Lifting tackles / Lifting gears / All kind of Ropes including wire 

ropes / Polypropylene ropes etc. used for Lifting purpose during execution of the project and 

get them periodically examined and load tested for safe working load in accordance with  

relevant provisions and requirement of Building & other construction workers Regulation of 

Employment and Conditions of Services Act and Central Rule 1998 or latest, Factories Act 1948 

or latest, Indian Electricity Act 2003 before start of the project.  A register of such 

examinations and tests shall be properly maintained by the contractor and will be promptly 

produced as and when desired by the Engineer In-charge/Project Manager or by the person 

authorised by him.  The Contractor has to ensure to give special attention on the formation / 

condition of eye splices of wire rope slings as per requirement of IS 2762 Specification for wire 

rope slings and sling legs.    

 THAT the Contractor has prepared a list of all Lifting machines, lifting Tools / Lifting Tackles / 

Lifting Gears etc. / All types of ropes and Slings which are subject to safe working load  is 

enclosed at Annexure – 2 (SP) for review and approval of Engineer In-charge/Project 

Manager.  
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8. THAT the Contractor has to procure sufficient quantity of Personal Protective Equipment  

(PPE)conforming to Indian / International standards and provide these equipment to every 

workman at site as per need and to the satisfaction of Engineer-in-charge/Project Manager of 

XXXX (Name of the Employer). The Contractor’s Site Supervisor/ Project Manager has to 

ensure that all workmen must use Personal Protective Equipment at site. The Contractor shall 

also ensure that Industrial Safety helmets are being used by all workmen at site irrespective of 

their working (at height or on ground). The Contractor shall further ensure use of safety shoes 

by all ground level workers and canvas shoes for all workers working at height, Rubber Gum 

Boots for workers working in rainy season and concreting job, Use of Twin Lanyard Full body 

Safety Harness with attachment of light weight such as aluminium alloy etc. and having 

features of automatic locking arrangement of snap hook, by all workers working at height for 

more than three meters and also for horizontal movement on tower shall be ensured by 

contractor. The Contractor shall not use ordinary half body safety harness at site. The 

Contractor has to ensure use of Retractable type fall arrestors by workers for ascending / 

descending on suspension insulator string and other similar works etc., Use of Mobile fall 

arrestor for ascending / descending from tower by all workers. The contractor has to provide 

cotton / leather hand gloves as per requirement, Electrical Resistance Hand gloves for 

operating electrical installations / switches, Face shield for protecting eyes while doing 

welding works and Dust masks to workers as per requirement.  The Contractor will have to 

take action against the workers not using Personal Protective Equipment at site and those 

workers shall be asked to rest for that day and also their Salary be deducted for that day.  

OREDA may issue warning letter to Project Manager of contractor in violation of above norms. 

 THAT the Contractor shall  prepare a detailed list of PPEs, activity wise, to commensurate with 

manpower deployed, which is enclosed at Annexure – 3 (SP)for review and approval of 

Engineer In-charge/Project Manager. It shall also be ensured that the sample of these 

equipment shall be got approved from OREDA supervisory staff before being distributed to 

workers. The contractor shall submit relevant test certificates as per IS / International 

Standard as applicable to PPEs used during execution of work. All the PPE’s to be distributed 

to the workers shall be checked by OREDA supervisory staff before its usage. 

 The Contractor also agrees for addition / modification to the list of PPE, if any, as advised by 

Engineer In-Charge/Project Manager. 

9. THAT the Contractor shall procure, if required sufficient quantity of Earthing Equipment / 

Earthing Devices complying with requirements of relevant IEC standards (Generally IECs 

standards for EarthingEquipments / Earthing Devices are – 855, 1230, 1235 etc.) and to the 

satisfaction of Engineer In-Charge/ Project Manager and contractor to ensures to maintained 

them in healthy condition. 

  THAT the Contractor has prepared / worked out minimum number of healthy 

EarthingEquipments with Earthing lead confirming to relevant IS / European standards per 

gang wise during stringing activity/as per requirement, which is enclosed herewith at 

Annexure – 4 (SP) for review and acceptance of Engineer In-Charge/ Project Manager prior to 

execution of work. 
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10. THAT the Contractor shall provide communication facilities i.e. Walky – Talkie / Mobile Phone, 

Display of Flags / whistles for easy communication among workers during Tower erection / 

stringing activity, as per requirement. 

11. THAT the Contractor undertakes to deploy qualified safety personnel responsible for safety as 

per requirements of Employer/Statutory Authorities.  

  THAT the Contractor employing more than 250 workmen whether temporary, casual, 

probationer, regular or permanent or on contract, shall employ at least one full time officer 

exclusively as qualified safety officer having diploma in safety to supervise safety aspects of 

the equipment and workmen who will coordinate with Engineer In-charge /Project 

Manager/Safety Co-ordinator of the Employer. In case of work being carried out through sub-

contractors the sub – contractor’s workmen / employees will also be considered as the 

contractor’s employees / workmen for the above purpose. If the number of workers are less 

than 250 then one qualified safety officer is to be deployed for each contract. He will report 

directly to his head of organization and not the Project Manager of contractor He shall also 

not be assigned any other work except assigning the work of safety. The curriculum vitae of 

such person shall be got cleared from OREDA Project Manager / Construction staff. 

  The name and address of such safety officers of contractor will be promptly informed in 

writing to Engineer In-charge with a copy to safety officer - In-charge before start of work or 

immediately after any change of the incumbent is made during the currency of the contract. 

The list is enclosed at Annexure – 5A (SP). 

 THAT the Contractor has also prepared a list including details of Explosive Operator (if 

required), Safety officer / Safety supervisor / nominated person for safety for each erection / 

stringing gang, list of personnel trained in First Aid Techniques as well as copy of organisation 

structure of the Contractor in regard to safety. The list is enclosed at Annexure – 5B (SP). 

12. The Project Manager shall have the right at his sole discretion to stop the work, if in his 

opinion the work is being carried out in such a way that it may cause accidents and endanger 

the safety of the persons and/or property, and/or equipment. In such cases, the Contractor 

shall be informed in writing about the nature of hazards and possible injury/accident and he 

shall comply to remove shortcomings promptly. The Contractor after stopping the specific 

work can, if felt necessary, appeal against the order of stoppage of work to the Project 

Manager within 3 days of such stoppage of work and decision of the Project Manager in this 

respect shall be conclusive and binding on the Contractor. 

13. THAT, if, any Employer’s Engineer/ supervisor at site observes that the Contractor is failing to 

provide safe working environment at site as per agreed Safety Plan / OREDA Safety Rule/ 

Safety Instructions / Statutory safety requirement  and creates hazardous conditions at site 

and there is possibility of an accident to workmen or workmen of the other contractor or 

public or the work is being carried out in an un safe manner or he continues to work even 

after being instructed to stop the work by Engineer / Supervisor at site / RHQ  / Corp. Centre, 

the Contractor shall be bound to pay a penalty of Rs. 10,000/ - per incident per day till the 

instructions are compiled and as certified by Engineer / Supervisor of Employer at site. The 
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work will remain suspended and no activity will take place without compliance and obtaining 

clearance / certification of the Site Engineer / Supervisor of the Employer to start the work.  

14. THAT, if the investigation committee of Employer observes any accident or the Engineer In-

charge/Project Manager of the Employer based on the report of the Engineer/Supervisor of 

the Employer at site observes any failure on the Contractor’s part to comply with safety 

requirement / safety rules/ safety standards/ safety instruction as prescribed by the Employer 

or as prescribed under the applicable law for the safety of the equipment, plant and personnel 

and the Contractor does not take adequate steps to prevent hazardous conditions which may 

cause injury to its own Contractor’s employees or employee of any other Contractors or 

Employer or any other person at site or adjacent thereto, or public involvement because of 

the Contractor’s negligence of safety norms, the Contractor shall be liable to pay a 

compensation of Rs. 10,00,000/- (Rupees Ten Lakh  only) per person affected causing death 

and Rs. 1,00,000/- (Rupees One Lakh only) per person for serious injuries / 25% or more 

permanent disability to the Employer for further disbursement to the deceased family/ 

Injured persons. The permanent disability has the same meaning as indicated in Workmen’s 

Compensation Act 1923 or latest. The above stipulations is in addition to all other 

compensation payable to sufferer as per workmen compensation Act / Rules  

 THAT as per the Employer’s instructions, the Contractor agrees that this amount shall be 

deducted from their running bill(s) immediately after the accident, That the Contractor 

understands that this amount shall be over and above the compensation amount liable to be 

paid as per the Workmen’s Compensation Act /other statutory requirement/ provisions of the 

Bidding Documents.  

15. THAT the Contractor shall submit Near-Miss-Accident report along with action plan for 

avoidance such incidence /accidents to Engineer – In-charge/ Project Manager. Contractor 

shall also submit Monthly Safety Activities report to Engineer – In-charge/ Project Manager 

and copy of the Monthly Safety Activities report also to be sent to Safety In-charge at RHQ of 

the Employer for his review record and instructions. 

16. THAT the Contractor is submitting a copy of Safety Policy/ Safety Documents of its Company 

which is enclosed at Annexure – 6 (SP) and ensure that the safety Policy and safety 

documents are implemented in healthy spirit. 

17. THAT the Contractor shall make available of First Aid Box [Contents of which shall be as per 

Building & other construction workers (Regulation of Employment and Conditions of Services 

Act and Central Rule 1998 or latest / OREDA Guidelines)] to the satisfaction of Engineer In-

Charge/ Project Manager with each gang at site and not at camp and ensures that trained 

persons in First Aid Techniques with each gang before execution of work. 

18. THAT the Contractor shall submit an ‘Emergency Preparedness Plan’ for different incidences 

i.e. Fall from height, Electrocution, Sun Stroke, Collapse of pit,  Collapse of Tower, Snake bite, 

Fire in camp / Store, Flood, Storm, Earthquake, Militancy etc. while carrying out different 

activities under execution i.e.  foundation works including civil works, erection, stringing (as 

applicable), testing & commissioning, disposal of materials at site / store etc. which is 
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enclosed at Annexure – 7 (SP) for approval of the Engineer In-Charge/ Project Manager before 

start of work. 

19. THAT the Contractor shall organise Safety Training Programs on Safety, Health and 

Environment and for safe execution of different activities of works i.e. foundation works 

including civil works, erection, stringing (as applicable), testing & commissioning, disposal of 

materials at site / store etc. for their own employees including sub-contractor workers on 

regular basis.   

 The Contractor, therefore, submits copy of the module of training program, enclosed at 

Annexure – 9 (SP), to Engineer In-charge/Project Manager for its acceptance and approval and 

records maintained.   

20. THAT the Contractor shall conduct safety audit, as per Safety Audit Check Lists enclosed at 

Annexure – 8 (SP), by his Safety Officer(s) every month during construction of Transmission 

Lines / Sub Stations / any other work and copy of the safety audit report will be forwarded to 

the Employer’s Engineer In-charge / Site In-charge/Project Manager for his comments and 

feedback.  During safety audit, healthiness of all Personal Protective Equipment (PPEs) shall be 

checked individually by safety officer of contractor and issue a certificate of its healthiness or 

rejection of faulty PPEs and contractor has to ensure that all faulty PPEs and all faulty lifting 

tools and tackles should be destroyed in the presence of OREDA construction staff. Contractor 

has to ensure that each gang be safety audited at least once in two months.  During safety 

audit by the contractor, Safety officer’s feedback from OREDA concerned shall be taken and 

recorded. The Employer’s site officials shall also conduct safety audit at their own from time 

to time when construction activities are under progress. Apart from above, the Employer may 

also conduct surveillance safety audits. The Employer may take action against the person / 

persons as deemed fit under various statutory acts/provisions under the Contract for any 

violation of safety norms / safety standards. 

21. THAT the Contractor shall develop and display Safety Posters of construction activity at site 

and also at camp where workers are generally residing. 

22. THAT the Contractor shall ensure to provide potable and safe drinking water for workers at 

site / at camp. 

23. THAT the Contractor shall do health check-up of all workers from competent agencies and 

reports will be submitted to Engineer In-Charge within fifteen (15) days of health check-up of 

workers as per statutory requirement. 

24. THAT the Contractor shall submit information alongwith documentary evidences in regard to 

compliance to various statutory requirements as applicable which are enclosed at Annexure – 

10A (SP). 

 The Contractor shall also submit details of Insurance Policies taken by the Contractor for 

insurance coverage against accident for all employees are enclosed at Annexure – 10B (SP).  
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25. THAT a check-list in respect of aforesaid enclosures alongwith the Contractor’s remarks, 

wherever required, is attached as Annexure – Check List herewith. 

THE CONTRACTOR shall incorporate modifications/changes in this ‘Safety Plan’ necessitated on the 

basis of review/comments of the Engineer In-Charge/Project Manager within fourteen (14) days of 

receipt of review/comments and on final approval of the Engineer In-Charge/Project Manager of this 

‘Safety Plan’, the Contractor shall execute the works under the Contract as per approved ‘Safety 

Plan’. Further, the Contractor has also noted that the first progressive payment towards Services 

Contract shall be made on submission of ‘Safety Plan’ along with all requisite documents and 

approval of the same by the Engineer In-Charge/Project Manager. 

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised 

representative under the common seal of the Company, the day, month and year first above 

mentioned. 

        For and on behalf of  

 

   M/s..........………........................ 

 

WITNESS 

1. Signature........................ 

 

Signature........................ 

 

 Name............................... 

 

Name............................... 

 

 Address...........................    Address........................... 

2. Signature........................ 

 

Authorised representative 

 Name............................... 

 

(Common Seal) 

 Address...........................    

 

(In case of Company) 
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Note: 

All the annexure referred to in this “Safety Plan“ are required to be enclosed by the contractor as 

per the attached “ Check List “ 

1. Safety Plan is to be executed by the authorised  person and  (i) in case of contracting Company 

under common seal of  the Company or (ii) having the power of attorney issued under  

common seal  of the company with authority to execute  such contract documents etc., (iii)  In 

case of (ii), the original Power of Attorney if  it  is specifically  for this Contract or a Photostat 

copy of the  Power of Attorney if it is General Power of Attorney and such documents should 

be attached to this Safety Plan. 

2. For all safety monitoring/ documentation, Engineer In-charge / Regional In-charge of safety at 

RHQ will be the nodal Officers for communication. 
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CHECK LIST FOR SEFETY PLAN 

S. N. Details of Enclosure Status  

of Submission 

of information/ 

documents 

Remarks 

1.  Annexure – 1A (SP) 

 

Safe work procedure for each activity i.e. 

foundation works including civil works, erection, 

stringing (as applicable), testing & commissioning, 

disposal of materials at site / store etc. to be 

executed at site. 

 

Yes/No 

 

2.  Annexure – 1B (SP) 

 

Manpower deployment plan, activity wise 

foundation works including civil works, erection, 

stringing (as applicable), testing & commissioning, 

disposal of materials at site / store etc. 

 

Yes/No 

 

3.  Annexure – 2 (SP) 

 

List of Lifting Machines i.e. Crane, Hoist, Triffor, 

Chain Pulley Blocks etc. and Lifting Tools and 

Tackles i.e. D shackle, Pulleys, come along clamps, 

wire rope slings etc. and all types of ropes i.e. Wire 

ropes, Poly propylene Rope etc. used for lifting 

purposes along with test certificates.  

 

Yes/No 

 

4.  Annexure – 3 (SP) 

 

List of Personal Protective Equipment (PPE), 

activity wise including the following along with test 

certificate of each as applicable: 

 

1. Industrial Safety Helmet to all workmen at 

site. (EN 397 / IS 2925) with chin strap and 

 

Yes/No 
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S. N. Details of Enclosure Status  

of Submission 

of information/ 

documents 

Remarks 

back stay arrangement. 

2. Safety shoes without steel toe to all ground 

level workers and canvas shoes for workers 

working on tower.  

 

3. Rubber Gum Boot to workers working in rainy 

season / concreting job.  

4. Twin lanyard Full Body Safety harness with 

shock absorber and leg strap arrangement for 

all workers working at height for more than 

three meters. Safety Harness should be with 

attachments of light weight such as of 

aluminium alloy etc. and having a feature of 

automatic locking arrangement of snap hook 

and comply with EN 361 / IS 3521 standards.  

5. Mobile fall arrestors for safety of workers 

during their ascending / descending from 

tower / on tower. EN 353 -2 (Guided type fall 

arresters on a flexible anchorage line.) 

6. Retractable type fall arrestor (EN360: 2002) 

for ascending / descending on suspension 

insulator string etc. 

7. Providing of good quality cotton hand gloves 

/ leather hand gloves for workers engaged in 

handling of tower parts or as per requirement 

at site. 

8. Electrical Resistance hand gloves to workers 

for handling electrical equipment / Electrical 

connections.  IS : 4770 

9. Dust masks to workers handling cement as 

per requirement. 

10. Face shield for welder and Grinders.          IS : 

1179 / IS : 2553 

11. Other PPEs, if any, as per requirement etc.  

5.  Annexure – 4 (SP) 

 

List of Earthing Equipment / Earthing devices with 

 

Yes/No 
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S. N. Details of Enclosure Status  

of Submission 

of information/ 

documents 

Remarks 

Earthing lead conforming to IECs for earthing 

equipment are – (855, 1230, 1235 etc.) gang wise 

for stringing activity/as per requirement  

6.  Annexure – 5A (SP) 

 

List of Qualified Safety Officer(s) alongwith their 

contact details 

 

 

Yes/No 

 

7.  Annexure – 5B (SP) 

 

Details of Explosive Operator (if required), Safety 

officer / Safety supervisor for every erection / 

stinging gang, any other person nominated for 

safety, list of personnel trained in First Aid as well 

as brief information about safety set up by the 

Contractor alongwith copy of organisation of the 

Contractor in regard to safety 

 

 

Yes/No 

 

8.  Annexure – 6 (SP) 

Copy of Safety Policy/ Safety Document of the 

Contractor’s company 

 

 

Yes/No 

 

9.  Annexure – 7 (SP) 

 

‘Emergency Preparedness Plan’ for different  

incidences i.e. Fall from height, Electrocution, Sun 

Stroke, Collapse of pit,  Collapse of Tower, Snake 

bite, Fire in camp / Store, Flood, Storm, 

Earthquake, Militancy etc. while carrying out 

different activities under execution i.e.  foundation 

 

Yes/No 
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S. N. Details of Enclosure Status  

of Submission 

of information/ 

documents 

Remarks 

works including civil works, erection, stringing (as 

applicable), testing & commissioning, disposal of 

materials at site / store etc.  

 

10.  Annexure – 8 (SP) 

 

Safety Audit Check Lists ( Formats to be enclosed) 

 

Yes/No  

11.  Annexure – 9 (SP) 

 

Copy of the module of Safety Training Programs on 

Safety, Health and Environment, safe execution of 

different activities of works for Contractor’s own 

employees on regular basis and sub-contractor 

employees. 

 

Yes/No  

12.  Annexure – 10A (SP) 

 

Information alongwith documentary evidences in 

regard to the Contractor’s compliance to various 

statutory requirements including the following: 

 

  

(i) Electricity Act 2003 

 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

Yes/No  
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S. N. Details of Enclosure Status  

of Submission 

of information/ 

documents 

Remarks 

 

(ii) Factories Act 1948 or latest 

 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

Yes/No  

(iii) Building & other construction workers (Regulation 

of Employment and Conditions of Services Act and 

Central Act 1996 or latest) and Welfare Cess Act 

1996 or latest with Rules. 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

Yes/No  

(iv) Workmen Compensation Act 1923 or latest and 

Rules. 

 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

 

 

Yes/No  

(v) Public Insurance Liabilities Act 1991 or latest and 

Rules. 

 

Yes/No  
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S. N. Details of Enclosure Status  

of Submission 

of information/ 

documents 

Remarks 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

(vi) Indian Explosive Act 1948 or latest and Rules. 

 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

Yes/No  

(vii) Indian Petroleum Act 1934 or latest and Rules. 

 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

Yes/No  

(viii) License under the contract Labour (Regulation & 

Abolition) Act 1970 or latest and Rules. 

 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

Yes/No  

(ix) Indian Electricity Rule 2003 and amendments if 

any, from time to time. 

 

Yes/No  
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S. N. Details of Enclosure Status  

of Submission 

of information/ 

documents 

Remarks 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

 

 

 

(x) The Environment (Protection) Act 1986 or latest 

and Rules. 

 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

Yes/No  

(xi) Child Labour (Prohibition & Regulation) Act 1986 or 

latest. 

 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

Yes/No  

(xii) National Building Code of India 2005 or latest (NBC 

2005). 

 

_______________________________________ 

[Name of Documentary evidence in support of 

Yes/No  
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S. N. Details of Enclosure Status  

of Submission 

of information/ 

documents 

Remarks 

compliance] 

 

(xiii) Indian standards for construction of Low/ Medium/ 

High/ Extra  High Voltage Transmission Line 

 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

Yes/No  

(iv) Any other statutory requirement(s) 

[please specify] 

 

_______________________________________ 

[Name of Documentary evidence in support of 

compliance] 

 

Yes/No  

13.  Annexure – 10B (SP) 

 

Details of Insurance Policies alongwith 

documentary evidences taken by the Contractor 

for the insurance coverage against accident for all 

employees as below:  

 

  

(i) Under Workmen Compensation Act 1923 or latest 

and Rules. 

 

Yes/No  
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S. N. Details of Enclosure Status  

of Submission 

of information/ 

documents 

Remarks 

_______________________________________ 

[Name of Documentary evidence in support of 

insurance taken] 

 

(ii) Public Insurance Liabilities Act 1991 or latest 

 

_______________________________________ 

[Name of Documentary evidence in support of 

insurance taken] 

 

Yes/No  

(iii) Any Other Insurance Policies 

 

_______________________________________ 

[Name of Documentary evidence in support of 

insurance taken] 

Yes/No  

 

____ 
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19. FORM OF JOINT DEED OF UNDERTAKING BY THE SUB-CONTRACTOR ALONGWITH THE 

BIDDER/CONTRACTOR 

 

THIS DEED OF UNDERTAKING executed this ……………. day of ………………….. Two Thousand and ………… 

by M/s. ……….…………….., a Company incorporated under the laws of …………………… and having its 

Registered Office at ……………………………….. (hereinafter called the “Sub-contractor” which expression 

shall include its successors, executors and permitted assigns), and M/s. ……..……………., a Company 

incorporated under the laws of …………………. having its Registered Office at …………………. (hereinafter 

called the “Bidder”/”Contractor” which expression shall include its successors, executors and 

permitted assigns) in favour of OREDA a Company incorporated under the Companies Act 

of1956/2013 (with amendment from time to time) having its registered office at XXXX (Registered 

Address of the Employer) (hereinafter called the “Employer” which expression shall include its 

successors, executors and permitted assigns) 

WHEREAS the “Employer” invited Bid as per its Specification No……………….for SAUBHAGYA- works 

of ……………….…. including installation of Sub-stations, lines, bays, DTs and providing service 

connections etc. 

AND WHEREAS Clause No. ………….., Section …………, of ………………, … forming part of the Bid 

Documents inter-alia stipulates that the Bidder and/or Sub-contractor must fulfil the Qualifying 

Requirements and be jointly and severally bound and responsible for the quality and timely 

execution of SAUBHAGYA- works in the event the Bid submitted by the Bidder is accepted by the 

Employer resulting in a Contract. 

AND WHEREAS the Bidder has submitted its Bid to the Employer vide Proposal No. ………..….……. 

dated ………. based on tie-up with the Sub-contractor for execution of aforesaid SAUBHAGYA- 

works. 

NOW THEREFORE THIS UNDERTAKING WITNESSETH as under: 

1.0 In consideration of the award of Contract by the Employer to the Bidder (hereinafter 

referred to as the “Contract”) we, the Sub-contractor and the Bidder/Contractor do hereby 

declare that we shall be jointly and severally bound unto the XXXX (Name of the Employer), 

for execution of SAUBHAGYA- works in accordance with the Contract Specifications.  

2.0 Without in any way affecting the generality and total responsibility in terms of this Deed of 

Undertaking, the Sub-contractor hereby agrees to depute their representatives from time to 

time to the Employer’s Project site as mutually considered necessary by the Employer, 

Bidder/Contractor and the Sub-contractor to ensure proper quality, manufacture, testing 

and supply on FOR destination delivery at site basis and successful performance of 

SAUBHAGYA- works in accordance with Contract Specifications.  Further, if the Employer 

suffers any loss or damage on account of non-performance of the material fully meeting the 

performance guaranteed as per Bid Specification in terms of the contract.  We the Sub-

contractor and the Contractor jointly and severally undertake to pay such loss or damages to 

the Employer on its demand without any demur. 
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3.0 This Deed of Undertaking shall be construed and interpreted in accordance with the laws of 

India and the Courts in xxxxx (Headquarter of Employer) shall have exclusive jurisdiction in 

all matters arising under the Undertaking. 

4.0 We, the Bidder/Contractor and Sub-contractor agree that this Undertaking shall be 

irrevocable and shall form an integral part of the Contract and further agree that this 

Undertaking shall continue to be enforceable till the Employer discharges it. It shall become 

operative from the effective date of Contract. 

IN WITNESS WHEREOF the Sub-contractor and/or the Bidder/Contractor have through their 

Authorised Representatives executed these presents and affixed Common seals of their respective 

Companies, on the day, month and year first above mentioned. 

 

WITNESS 

Signature ……………………. 

Name ……………………….. 

Office Address ………………. 

 

 

 

(For Sub-contractor)  

 

 

(Signature of the authorized representative)  

Name …………………….. 

Common Seal of Company …...……………. 

 

WITNESS 

Signature ……………………. 

Name ……………………….. 

Office Address ………………. 

 

 

(For Bidder)  

 

(Signature of the authorized representative)  

Name …………………….. 

Common Seal of Company …...……………. 

 

Note:  

1. For the purpose of executing the Deed of Joint Undertaking, the non-judicial stamp papers 

of appropriate value shall be purchased in the name of executant(s). 

2. The Undertaking shall be signed on all the pages by the authorised representatives of each 

of the partners and should invariably be witnessed. 

3. This Deed of Joint Undertaking duly attested by Notary Public of the place(s) of the respective 

executant(s), shall be submitted along with the bid.  

4. In case the bid is submitted by a Joint Venture (JV) of two or more firms as partners, then the 

Joint deed of undertaking shall be modified accordingly. 
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20.  FORM OF CERTIFICATE OF FINANCIAL PARAMETERS FOR QR 

(as per clause ref. no. 1.02 and 2.0 of Annexure-A(BDS)) 

(Rupees in Lakhs) 

S. 

No. 

Financial parameters 2020-21 2019-20 2018-19 2017-18 2016-17 

1. Net Worth      

a) Paid up Capital      

b) Free Reserves and 

Surplus* 

     

c) Misc expenses to the 

extent not written off 

     

 Net Worth (a+b-c)      

       

2. Annual Turnover **       

       

3. Liquid Asset (Total 

Current Asset – 

Inventories)  

     

 

*  Free Reserve and Surplus should be Exclusive of Revaluation Reserve, written back of Depreciation 

Provision and Amalgamation. 

** Annual total Income/ turnover as incorporated in the Profit and Loss Account excluding non recurring 

income, i.e. sale of fixed asset etc. 

 

It is certified that all the figures are based on audited accounts read with auditors report and Notes to 

Accounts etc. 

Date           Certified By 

Place 

(Chartered Accountants) 

Membership No. 

Seal 
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SECTION – VII 

SCOPE OF WORKS 
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Scope of works 

 

Accordingly, scope of works under this contract is as under: 

 

1. Design, Engineering, Supply, Erection, Testing & Commissioning of Solar PV Standalone 

systems with all required materials as per tender document, along with 5 Year complete 

maintenance, under. The details of villages covered with household numbers are given at 

Annexure-I. 

2. The scope of works includes all plant equipment, auxiliary systems and accessories required 

for standalone system operation and shall consist majorly of following components: 

 

a. Solar PV module 200 Wp 

b. Solar DC Charge Controller 

c. Galvanised Mounting Structure / Mechanical Components 

d. Battery with suitable battery enclosure, stand and connectors  

e. System wiring – panel to charge controller, charge controller to battery, 

charge controller to USB port for mobile charging& battery to battery 

connections 

f. House wiring – charge controller to tube-light & fan, charge controller to 

lamps including emergency lamp, charge controller to power point (25 W DC 

point) as per general arrangement circuit diagram enclosed 

g. Online data logger (Capability to meter system energy generation and 

consumption in mobile phone using Bluetooth technology for effective remote 

monitoring of each installed system) 

h. Any other equipment essential for the standalone system 

 

3. System losses as per following: 

 

Losses for Recommended Losses 

Solar to load directly < 4% 

Solar to battery plus battery to load < 10% excluding battery losses 

Grid to load directly < 8 % 

Grid to battery plus battery to load <12 % excluding battery losses 

 

4. The Solar PV module, Charge Controller, Battery along with associated equipment shall be 

installed at each household. The DC supply generated by solar PV system and stored in 

stationary battery bank shall feed household equipment through system/equipment wiring on 

48 V DC. 

5. Execution of all other works as per tender document. All Steel structure shall be hot dip 

galvanized as per enclosed specifications.  

6. A set of drawings is enclosed with this bid document.  

7. The embossing of word “SAUBHAGYA” on Solar DC charge controller is a mandatory 

requirement. The Project Manager shall ensure strict compliance of this requirement. Also, 

while processing payments to the Contractor, suitable documentary evidence / photographs 

must be asked by the Project Manager in support of the compliance. 
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8. The contractor shall be responsible to maintain and repair the solar system for five (05) years 

from date of commissioning. The PV modules shall be warranted for minimum 25 years from 

the date of supply.   

9. After installation, the contractor shall submit the photographs of all the equipment installed 
including solar panel assembly, system wiring, house wiring with socket, switch, working W-
LED lamps, tubes, fan etc. The contractor shall also submit clear photographs of identity proof 
like Aadhar card, election card etc and mobile nos. of beneficiaries, wherever applicable. 

The detailed scope of works is given hereunder: 

Survey: 

Mapping of proposed households by foot survey in rural areas be performed mentioning 

various milestones. While surveying, existing electrical infrastructure, if any, in the locality 

should also be mapped with fair correctness. Foot survey report of proposed households 

preferably with GPS location shall be approved by Project Manager and shall be used as 

basic document for assessment of works under the contract. On completion of work, a 

village wise diagram showing household is to be submitted to Project Manager. These 

details shall be used as reference documents by Quality & Quantity Inspecting officials to 

execute inspection works. 

Household Standalone System: 

Household Standalone System shall consist of following: 

1. Solar PV module 200 Wp 

The PV modules must be Indigenously manufactured. The Solar PV modules should be 

made up of crystalline silicon solar cells and must have a certificate of testing conforming 

to IEC 61215 Edition II / BIS 14286 from NABL or IECQ accredited Lab. In addition, the 

modules must conform to IEC61730 Part 1- requirements for construction & Part 2 – 

requirements for testing, for safety qualification or Equivalent IS.A copy of test certificates 

of solar PV system as per IS/IEC & MNRE guidelines to be submitted by the contractor to 

the Project manager. The module efficiency should not be less than 14%.The terminal box 

on the module should have a provision for opening, for replacing the cable, if required. 

 

The PV modules must conform to the latest edition of the following IEC / equivalent BIS 

Standards for PV module design qualification and type approval:  

 

Sl. No. Standard Description 

1. IEC: 61215/IS: 14286 Crystalline silicon terrestrial photovoltaic modules – 
Design qualification and type approval. 

2. IEC: 61730 – Part 1 Photovoltaic (PV) module safety qualification – 
Requirements for construction. 

3. IEC: 61730 – Part 2 Photovoltaic (PV) module safety qualification – 
Requirements for testing. 
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4. IEC: 61701/IS: 61701 Salt Mist Corrosion Testing of the module 

5 IS 694 Cable 

 

The proposed PV Module must have the Test Certificate issued from accredited test 

laboratories of Ministry of New and Renewable Energy, Government of India. Type test 

certificates issued from IEC accredited laboratories shall be acceptable. The 

manufacturers should get their samples tested as per the new format / procedure which 

is effective from 1st April 2013 onwards as per MNRE, Govt. of India Guideline. 

While deciding the location of solar panel, make sure no shadows will fall on solar panel 

array during peak sunlight hours (9am to 4 pm). The solar panels should always face the 

equator. (due south in the northern hemisphere). 

 

The word “SAUBHAGYA” must be engraved on the name plate of the solar PV module 

after inspection and acceptance of panel during pre-dispatch inspections. 

 

2. Solar DC Charge controller 

 

The Charge Controller with MPPT (Maximum Power Point Tracking) is to be installed 

between the Solar Panel and the Batteries where it automatically maintains the charge on 

the batteries with efficiency regulation and protect battery against overcharge.  The 

Charge Controller should use three stage charging technique. The charge controller should 

be built-in with advanced micro-controller technology with accurate voltage settings for 

Nominal battery voltage of 48 V and with built-in temperature compensation. The charge 

controller should prevent flow of reverse current. 

 

The charge controller should have provision of single phase (phase, neutral and earth) 

input provision to charge batteries. The system should be ready to be interfaced and 

communicate with an AC-DC converter as and when the grid is available. The beneficiary 

may use this provision whenever grid supply reaches to the village as a standby charging 

facility to charge system batteries. 

 

Charge controller should have following control on loads:  

(Applicable when battery is Lead Acid)  

a. Tube and fan circuit – should operate till battery is 70% charged.  

b. W-LED Lamp circuits – should operate till battery is 70% charged. 
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c. Only single emergency lamp circuit should remain active when battery 

charging is between 70% and 50%.  

d. When battery drains more than 50%, all lamps, tube light, fan etc shall turn 

off.  

 

Charge controller should have following control on loads:  

(Applicable when battery is Lead Acid)  

 

a. Tube and fan circuit – should operate till battery is 30% charged.  

b. W-LED Lamp circuits – should operate till battery is 30% charged. 

c. Only single emergency lamp circuit should remain active when battery 

charging is between 30% and 10%.  

d. When battery drains more than 10%, all lamps, tube light, fan etc shall turn 

off.  

 

3. Mounting Structure & Frame / Mechanical Components 

 

The frames and leg assembles of the mounting structure is made of MS hot dip galvanized 

of steel sections of Angle (35x35x mm), channel Tubes (50mm dia) as per enclosed general 

arrangement drawings. The minimum thickness of galvanization shall be 610 gm/sqm 

complying with IS: 2629 and IS: 2633 (with latest amendments). Galvanizing shall be 

checked and tested in accordance with IS: 2633.All nuts & bolts considered for fastening 

modules with this structure are of very good quality of Galvanised Steel. The structure is 

designed in such a way that it will occupy minimum space without sacrificing the output 

from SPV panels at the same time it will withstand severe wind speed up to maximum 200 

kmph. The structure shall be designed to allow easy replacement of any module and shall 

be in line with site requirements. The structure shall be designed for simple mechanical 

and electrical installation. It shall support SPV modules at a given orientation, absorb and 

transfer the mechanical loads to the ground properly. The module mounting structure 

shall be designed such that it can be mounted on a 75 mm dia pipe support as per 

drawing. 

 

The support pipe shall be grouted on a plinth of 0.3 cmt cement concreting in mixture 

1part cement, 3 part coarse sand, 6 part 20mm size aggregate stone chips (1:3:6). The 

plinth shall be as per enclosed drawings for following arrangements.  
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While executing the work of installation of SPV system, care shall be taken to prevent any 

water leakages from the roof. In case a water leakage is found, suitable remedial action 

shall be taken by the contractor at no extra cost.  

 

The frame structure should have provision to adjust its angle of inclination to the 

horizontal, so that it can be installed at the specified tilt angle.  

 

4. Battery 

 

Following type of batteries are acceptable.  

a) 48 V, 42 A-hr, (Appr. 2000 watt-hour) with  Sealed maintenance free VRLA 50% 

DoD,  

The battery should be installed at safe location inside the home of households and should 

be placed inside suitable battery enclosure with battery stand. The self-discharge should 

not be more than 3% per month with operating temperature of -5 °C to 55°C. 

 

5. Light Source 

 

The light sources shall be white LED up to 5 W and Light Output should be Minimum 25 

Lux when measured at the periphery of 2.5meter diameter from a height of 2.5 meter. The 

LED bulbs should be indigenously manufactured and should be of reputed make from PIA 

approved vendors. Each household shall be provided with 2 Nos. W-LED bulbs, 1Nos. W-

LED emergency bulb, 1 Nos. 18 watts LED tube-light 4ft long fixture, a 25 w DC power 

socket with in-built polarity protection. The W-LED bulbs should not emit ultraviolet lights. 

The light output must be constant throughout the duty cycle.  

 

The light source should be either for wall mounted or ceiling mounted or can be hung 

from the ceiling in a stable manner, as per site requirements. 

 

6. Protection System 

 

Lightning Protection: The SPV standalone system shall be protected for lightning & over 

voltage protection. The main aim in this protection shall be to reduce the over voltage to a 

tolerable value before it reaches the PV or other sub system components. The source of 

over voltage can be lightning, atmosphere disturbances etc. 
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7. Connection to Households 

 

7.1. For all identified consumers, the contractor shall carry out following works:  

 

a. Installation of SPV module, Solar DC charge controller, battery bank with battery 

enclosures & stand, lighting source (3 Nos. LED, 1 Nos. LED tube, USB mobile 

charger, 25 W power plug), 1 Nos. DC ceiling fan (1200 mm sweep, white in colour) 

 

b. ISI marked system wiring as per following: 

i. Panel to charge controller: 2 core 4 sqmm flexible multi strand copper conductor 

cable as per IS 694. Cable between panel to Solar DC charge controller shall be 

fixed properly with cable ties and shall be laid underground as per CPWD 

specifications between installation support and household. 

ii. Charge controller to battery: 2 core 4 sqmm flexible multi strand copper 

conductor cable as per IS 694  

iii. Charge controller to USB port for mobile charging: 2 core 1.5 sqmm flexible 

multi strand copper conductor cable as per IS 694  

iv. Battery to battery connections: 2 core 4 sqmm flexible multi strand copper 

conductor cable as per IS 694 

 

All cables shall be terminated using copper lugs (ring type) duly crimped by a 

crimping machine. The cable shall be free of joints. 

 

c. Wiring fixtures: Rigid non-metallic 12mm dia conduits for electrical installations as 

per IS-2509(latest amendment) having ISI stamping to be used for all system and 

internal wiring works. The wires must be properly dressed and fixed on supporting 

structure at 1 feet intervals. Suitable tying materials like nylon cable ties or 16/18 

SWG insulated GI wire shall be used to tie / dress the wire at interval of 1 ft. 

Depending on size of wall structure available at beneficiary house, decision shall be 

taken to provide length of cable ties. In case brick wall or solid structure of house is 

available for wiring, clips may be provided at 1 feet distance to hold the rigid non-

metallic 12mm dia conduits pipes. 25 W power plug, USB port shall be installed on 

40 mm dia round switch board properly installed on wall structure. At all corners 

wiring should be dressed properly using round corners etc.  
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Following materials shall be used for single phase service connection:  

 

7.1.1. DC Fan: 1200 mm sweep ceiling fan white in colour shall be operating on 48 V DC. Fan 

should operate on variable frequency drive technology. Fan shall be of 30 W (+/- 10%) 

and with speed of maximum 300-320 rpm. Fan should operate at around 10 W (+/- 

10%) power consumption at lowest speed. Fan should be operated by a remote 

control. 

7.1.2. pedestal fan operating on 48 V DC can be provided where ceiling fan can't be 

installed 

7.1.3. W-LED Tube light: 48-inch-long LED tube-light shall be operating on 18W/48 V DC on 

full capacity. Tube light should be operated by a remote control having variable 

intensity control facility. At minimum intensity of light Tube light should operate at 5-6 

W power consumption.  

7.1.4. Remote Control: Ceiling fan and Tube light should operate by a mobile remote control 

switch. It should have facility to change speed of fan as well as intensity of illumination 

of tube light and also have provision to turn on/off the tube light and fan. While 

commissioning the system, beneficiary shall be trained for remote control switch 

operation. The contractor shall provide 2 set of remote control switch to each 

beneficiary and 5 spare batteries (other than 2 batteries already installed in the 

remote control switch). The beneficiaries shall also be trained for replacement of 

batteries in remote control switch in future as per requirement. 

7.1.5. Manual Switch and regulator to be provided along with the remote control. 

7.1.6. House wiring: Each Household shall be provided with internal house wiring(ISI marked) 

as per following: 

a. Between charge controller to Tube light & fan: 2 core 1.5 sqmm flexible multi 

strand copper conductor cable as per IS 694.  

b. Charge controller to 2 Nos LED lamps: 2 core 1.5 sqmm flexible multi strand 

copper conductor cable as per IS 694.  

c. Charge controller to 1 Nos. LED emergency lamps: 2 core 1.5 sqmm flexible multi 

strand copper conductor cable as per IS 694.  

d.  Charge controller to power socket (25 w DC point): 2 core 2.5 sqmm flexible 

multi strand copper conductor cable as per IS 694.  

e. Charge controller to USB mobile charging point: 2 core 1.5 sqmm flexible multi 

strand copper conductor cable as per IS 694. 
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All these cables shall preferably be brown in color for easy identification. 

 

There shall be three different circuits from Solar DCcharge controller to light & fan, 

emergency light and power socket. There will not be any joint in negative battery 

wire between charge controller and the equipment. Therefore, separate negative 

polarity wire must run for different circuits. 

Installation of tube and lamps should be on different walls. The charge controller 

should be installed at height of around 4 ft. The USB port and power plug should be 

installed at 4-5 ft. elevation from the ground. The lamp, tube light, mobile charges 

should not have mounted on Solar DC charge controller box. The height of tube and 

bulb should not be less than 7 ft.  

 

7.1.7. Cable tie: Non-releasable nylon cable ties shall be used suitable for continuous use on 

-40 degree to + 85 degree centigrade temperature. It should be MIL 23190 E tensile 

strength complied cable ties having flame resistance capacity in accordance with UL 

94V2. Following sizes of Cable tie shall be used depending on requirement at site: 

 

Length Width 

120 mm 4.8 mm 

200 mm 4.8 mm 

430 mm 4.8 mm 

 

The indicative circuit diagram of household standalone system is given hereunder: 
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Identification of Assets: 

 

All Households Lighting systems are to be provided with a sign board on flex laminated sheet with 

colour printing by Screen printing method (with proper permanent painting withstanding site 

conditions) for unique identification of the household / structure.  The details of pre-painting 

preparations, painting and writing shall be as per scope of work.  The sign board (1ft x 1ft) should 

indicate the name of the scheme, name of implementation agency, capacity of household system. 

The sign board should be put up immediately after commissioning.  

 

A sign board (min 4 ft x 3 ft) is to be installed in each village at prominent locations like public 

building, school, health center, PanchayatBhawan etc. The sign board should contain the name of 

scheme, Details of village with census code& district name, number of households covered, under 

the scheme etc. A photograph depicting installation of board shall be submitted to the Project 

Manager while submission of claim for the completed village. The list of village wise photographs 

(households lighting system), in soft copy shall be maintained by the contractor and shall be 

submitted for review at the time of block wise reconciliation of works and associated payments.   
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Quality & Quantity inspection and compliance to the observation:  

 

On commissioning, REC Quality Monitors shall inspect the standalone system. Contractor shall 

provide all requisite details of line like approved survey report, as built drawings and joint 

measurement sheet to the inspector to conduct. Contractor shall rectify defects/deficiencies and 

submit compliance to the observations with supporting photographs in digital form within one 

month from receipt of observations.  

 

Maintenance: 

 

The Contractor shall undertake necessary maintenance work of the Solar PV Standalone Systems for 

five years from the date of commissioning. Solar PV Standalone System is to be designed to operate 

with minimum of maintenance. The scope of maintenance work within the contract period shall 

include preventive/routine maintenance activities to ensure proper functioning of solar photovoltaic 

power plant as a whole as well as break down/corrective maintenance in the event of 

malfunctions/breakdown, which prevent the operation of the standalone system or part of it & free 

replacement of spares required for such maintenance in stipulated time period.  

 

While installation, the contractor shall provideUser Operating Instructions in local language on A3 

size sheet with thick lamination depicting features of the system and general Do and Don’t (sample 

of such instructions sheet is enclosed at Annexure-A) inside the household. This instruction sheet 

should have hanging facility through a string.  

 

The contractor shall open district wise customer service center with sufficient spares and manpower 

to make sure rectification of the reported defect within 2 working days of registering the complaint 

by the household. The Contractor shall register the mobile number of beneficiary for registering any 

complaint through their 24x7 operated call center. Complaints may also be forwarded through State 

owned online compliant portal of DISCOM/Power Department. The contractor shall maintain a 

monthly log of the complaints registered and rectified with details of household name, date, defect 

etc. These records should be easily available whenever required by the Project Manager/REC. For 

household standalone system, the contractor shall train the household for necessary cleaning of PV 

modules.  

 

The maintenance of defective battery including its free replacement during 5 year maintenance 

period, if it is felt necessary for any reason whatsoever shall be under the scope of maintenance. 
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In case of non-rectification of the problem after 5 days (120 hours) from reporting the complaint, the 

Project Manager may consider repairing/replacing such defective system on the cost of the 

contractor. Notwithstanding the same, contractor shall continue to have the responsibilities and 

obligations of the subject contract. 

 

User Manual-cum-Training Booklet for routine operation and Maintenance of system must be 

provided for each of the solar PV system. 

 

OPERATION and MAINTENANCE MANUAL 

 

An Operation, Instruction and Maintenance Manual, in English and the local language, should be 

provided with the Solar Home System. The following minimum details must be provided in the 

Manual:  

i. Basic principles of Photovoltaic.  

ii. A small write-up (with a block diagram) on Solar Home Lighting System - its 

components, PV module, battery, electronics and luminaire and expected 

performance.  

iii. Significance of indicators.  

iv. Type, Model number, voltage & capacity of the battery, used in the system.  

v. The make, model number, country of origin and technical characteristics (including 

IESNA LM-80 report) of W-LEDs used in the lighting system must be indicated in the 

manual.  

vi. Clear instructions about mounting of PV module(s).  

vii. Clear instructions on regular maintenance and troubleshooting of the Solar Home 

Lighting System.  

viii. DO's and DONT's.  

ix. Name and address of the contact person for repair and maintenance 

 

Documentation: 

 

On completion of district wise work, contractor shall provide beneficiary wise details of standalone 

system installed in the village depicting unique serial no of set, name of beneficiary, contact number 

of beneficiary, name & census code of village, date of commissioning, details of Aadhar 

Card/election card and digital photograph. 
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The contractor must obtain a copy of photo id proof like Aadhar card, voting id card etc for each 

household wherein standalone system has been provided. The contractor shall also take digital 

photographs of all equipment including house wiring, panel, battery etc and submit the photographs 

in soft copy of each households to the Project Manager. The Project Manager shall ensure strict 

compliance before release of payment to the contractor. 

 

QUALITY AND WARRANTY  

The PV module(s) will be warranted for a minimum period of 25 years from the date of supply. PV 

Modules used in Solar Home Lighting System must be warranted for their output peak watt capacity, 

which should not be less than 90% at the end of Ten (10) years and 80% at the end of Twenty-five 

(25) years.  

 

The Warranty Card to be supplied with the system must contain the details of the system. The 

manufacturers can also provide additional information about the system and conditions of warranty 

as necessary. 
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Bid Forms (Bid Envelope) 
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BID Forms (Bid Envelope) 

 

Bid Proposal Ref. No.:.............................. Date: ………. 

 

To:  

Chief Executive   

Odisha Renewable Energy Development Agency    

S-59, MIE, Bhubaneswar-751010 

Odisha 

 

 

Name of Contract: _____________________________________________________ 

Dear Sir/ Madam, 

1.0 Having examined the Bidding Documents, including Amendment ……… dated ........................ 

the receipt of which is hereby acknowledged, we the undersigned, offer to design, 

manufacture, test, deliver, install and commission (including carrying out Trial operation, 

Performance & Guarantee Test as per the provision of Technical Specification) the Facilities 

under the above-named Project in full conformity with the said Bidding Documents. In 

accordance with ITB Clause 9.1 of the Bidding Documents, as per which the bid shall be 

submitted by the bidder under “Single Stage - Bid Envelope” procedure of bidding. 

Accordingly, we hereby submit our Bid, in Bid envelope i.e. Techno – Commercial Part. Price 

Part i.e. Price is uploaded. We have submitted and uploaded on-line price bid through e-

mode to be opened subsequently.   

2.0 Attachments to the Bid Form (Bid Envelope) 

In line with the requirement of the Bidding Documents, we enclose herewith the following 

Attachments: 

(a) Attachment 1: Bid Security, in a separate envelope, in the form of Bank 

Draft/Pay Order/Banks certified Cheque/Bank Guarantee* for a 

sum of ................................................ (name of currency and 
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amount in words and figures) initially valid for a period of seven 

(07) months from the date set for opening of bids. 

* delete whichever is not applicable. 

 (b) Attachment 2: A power of attorney duly authorized by a Notary Public indicating 

that the person(s) signing the bid have the authority to sign the 

bid and thus that the bid is binding upon us during the full period 

of its validity in accordance with the ITB Clause 14. 

 

(c) Attachment 3: The documentary evidence that we are eligible to bid in 

accordance with ITB Clause 2. Further, in terms of ITB Clause 9.3 

(c) & (e), the qualification data has been furnished as per your 

format enclosed with the bidding documents [Attachment-3(QR). 

* Further, the required Joint Venture Agreement signed by us 

and our Partners has also been furnished as per your format 

[Attachment-3(JV).  

 * Delete if not applicable 

(d) Attachment 4: The documentary evidence establishing in accordance with ITB 

Clause 3, of the Bidding Documents that the facilities offered by 

us are eligible facilities and conform to the Bidding Documents 

has been furnished as Attachment 4. A list of Special Tools & 

Tackles to be used by us for erection, testing & Commissioning 

and to be handed over to Employer, the cost of which is included 

in our Bid Price, is also enclosed as per your format as 

Attachment 4A. A list of Special Tools & Tackles to be brought by 

the contractor for erection, testing & Commissioning and to be 

taken back after completion of work, whose cost in not included 

in our bid price, is enclosed as per your format as Attachment 4B. 

(e) Attachment 5: The details of all major items of services or supply which we 

propose subletting in case of award, giving details of the name 

and nationality of the proposed subcontractor/sub-vendor for 

each item. 
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(f) Attachment 6:  The variation and deviations from the requirements of the 

Conditions of Contract, Technical Specification and Drawings 

(excluding critical provisions as mentioned at clause 6.0 below) in 

your format enclosed with the Bidding Documents, including, 

inter alia, the cost of withdrawal of the variations and deviations 

indicated therein. 

(g) Attachment 7:  Manufacturer’s Authorisation Forms - registered/notarized 

(h) Attachment 8: Work Completion Schedule. 

(i) Attachment 9: Information regarding ex-employees of Employer in our firm. 

(j) Attachment 10:  Integrity Pact, in a separate envelope, duly signed on each page 

by the person signing the bid. 

(k) Attachment 11:  Option for Interest bearing Initial Advance payment and 

Information for E-payment, PF details and declaration regarding 

Micro/Small & Medium Enterprises  

(l) Attachment 12:  Additional Information 

(m) Attachment 13:  Declaration for tax exemptions, reductions, allowances or 

benefits 

(n) Attachment 14: Declaration  

(o) Attachment 15: Bank Guarantee verification checklist 

 

3.0 We are aware that, in line with Clause No. 27.1 (ITB), our online price bid is liable to be 

rejected in case the same contains any deviation/omission from the contractual and 

commercial conditions and technical Specifications other than those identified in this Bid 

Envelope. 

3.1 We are aware that the Price Schedules do not generally give a full description of the Work to 

be performed under each item and we shall be deemed to have read the technical 

specifications, scope of works and other sections of the Bidding Documents and Drawings to 

ascertain the full scope of Work included in each item while filling-in the rates and prices in 

price schedule quoted and uploaded in e-procurement web-portal.  
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3.2 We declare that as specified in Clause 11.5, ITB, of the Bidding Documents, prices quoted by 

us in the Price Schedules shall be fixed and firm during the execution of Contract.  

4.0 We confirm that except as otherwise specifically provided our Bid Prices quoted and 

uploaded in e-procurement web portal include all taxes, duties, levies and charges as may be 

assessed on us, our Sub-Contractor/Sub-Vendor or their employees by all municipal, state or 

national government authorities in connection with the Facilities, in and outside of India. 

4.1 100% of applicable Taxes and Duties which are payable by the Employer under the Contract, 

shall be reimbursed by the Employer after dispatch of equipment on production of 

satisfactory documentary evidence by the Contractor in accordance with the provisions of 

the Bidding Documents. 

4.2  We further understand that notwithstanding 4.0 above, in case of award on us, you shall 

also bear and pay/reimburse to us, Excise Duty, GST (but not the surcharge in lieu of GST), 

local tax and other levies in respect of direct transaction between you and us, imposed on 

the Plant & Equipment including Mandatory Spare Parts specified in Schedule No. 1 of our 

Price Schedule quoted and uploaded on e-procurement web portal, to be incorporated into 

the Facilities; by the Indian Laws. 

4.3  We also understand that, in case of award on us, you shall reimburse to us octroi/entry tax 

as applicable for destination site/state on all items of supply including bought-out finished 

items, which shall be dispatched directly from the sub-vendor’s works to the Employer’s site 

(sale-in-transit). Further, Service Tax, if applicable, for the services to be rendered by us, the 

same is included in our bid price quoted and uploaded on e-procurement web portal. 

4.4 We confirm that we shall also get registered with the concerned Sales Tax Authorities, in all 

the states where the project is located. 

4.5 We confirm that no GST in any form shall be payable by you for the bought out items which 

shall be dispatched directly by us under the First Contract (as referred in para 5.1 below) to 

the project site. However, you will issue requisite Sales Tax declaration/Vatable forms in 

respect of such bought out items, on production of documentary evidence of registration 

with the concerned Sales Tax Authorities.  

5.0 Construction of the Contract  

5.1 We declare that we have studied Clause GCC 2.1 relating to mode of contracting for 

Domestic Bidders and we are making this proposal with a stipulation that you shall award us 
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two separate Contracts viz ‘First Contract’ for  supply of all equipment and materials 

including mandatory spares and  ‘Second Contract’ for providing all the services i.e. inland 

transportation for delivery at site, insurance, unloading, storage, handling at site, 

installation, testing and commissioning including Trial operation in respect of all the 

equipment supplied under the ‘First Contract’ and other services specified in the Contract   

Documents. We declare that the award of two contracts, will not, in any way, dilute our 

responsibility for successful operation of plant/equipment and fulfilment of all obligations as 

per Bidding Documents and that both the Contracts will have a cross-fall breach clause i.e. a 

breach in one Contract will automatically be classified as a breach of the other contract 

which will confer on you the right to terminate the other contract at our risk and cost. 

6.0 We have read the provisions of following clauses and confirm that the specified stipulations 

of these clauses are acceptable to us: 

(a)          ITB 13               Bid Security 

(b) GCC 2.14              Governing Law 

 (c) GCC 8               Terms of Payment  

 (d)  GCC 9.3                           Performance Security  

(e) GCC 10             Taxes and Duties 

 (f) GCC 21.2           Completion Time Guarantee 

 (g) GCC 22            Defect Liability 

 (h) GCC 25            Patent Indemnity 

 (i) GCC 26            Limitation of Liability 

 (j) GCC 38            Settlement of Disputes 

 (k) GCC 39             Arbitration 

Further we understand that deviation taken in any of the above clauses by us may make our 

bid non-responsive as per provision of bidding documents and be rejected by you. 

7.0 We undertake, if our bid is accepted, to commence the work immediately upon your 

Notification of Award to us, and to achieve the delivery of goods and related services within 

the time stated in the Bidding Documents. 
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8.0 If our bid is accepted, we undertake to provide a Performance Security(ies) in the form and 

amounts, and within the times specified in the Bidding Documents. 

9.0 We agree to abide by this bid for a period of six (06) months from the date fixed for opening 

of bids as stipulated in the Bidding Documents, and it shall remain binding upon us and may 

be accepted by you at any time before the expiration of that period.  

10.0 Until a formal Contract is prepared and executed between us, this bid, together with your 

written acceptance thereof in the form of your Notification of Award shall constitute a 

binding contract between us. 

11.0  We understand that you are not bound to accept the lowest or any bid you may receive. 

*12.0 (For Joint Venture only) We, the partners of Joint Venture submitting this bid, do agree and 

confirm that in case of Award of Contract on the Joint Venture, we shall be jointly and 

severally liable and responsible for the execution of the Contract in accordance with 

Contract terms and conditions. 

13.0 We, hereby, declare that only the persons or firms interested in this proposal as principals 

are named here and that no other persons or firms other than those mentioned herein have 

any interest in this proposal or in the Contract to be entered into, if the award is made on us, 

that this proposal is made without any connection with any other person, firm or party 

likewise submitting a proposal is in all respects for and in good faith, without collusion or 

fraud.  

Dated this ____ day of ________20__  

Thanking you, we remain, 

Yours Sincerely, 

For and on behalf of the [Name of the Bidder#]  

(Signature).................................. 

(Printed Name)............................ 

 

(Designation)............................... 
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(Common Seal)........................... 

Date: 

Place: 

 

Business Address: 

 

Country of Incorporation: 

(State or Province to be indicated) 

Name of the Principal Officer:  

 

Address of the Principal Officer:  

 

*Applicable in case of a bid from  Joint Venture of firms. 

#In case the bid is submitted by a Joint Venture, the name of the Joint Venture should be indicated 

 

Note: Bidders may note that no prescribed proforma has been enclosed for: 

 

(a) Attachment 2:  Power of Attorney. 

 

(For Attachments 2 Bidders may use their own proforma for furnishing the required information 

with the bid).  
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Attachment-3(JV) 

 

 (Joint Venture Agreement and Power of Attorney for Joint Venture*) 

 

 

Bidder’s Name and Address:  To: <Name and Address of Employer> 

 

 

Dear Sir, 

 

 

The Joint Venture Agreement (as per the proforma attached at no. 15 in Section-VI, Sample Forms 

and Procedures, Conditions of Contract, of the Bidding Documents) and Power of Attorney for Joint 

Venture (as per the proforma attached at no. 14 in Section-VI, Sample Forms and Procedures, 

Conditions of Contract, of the Bidding Documents) are enclosed herewith. 

* Applicable for Joint Venture. 

Date:.................... 

                                      (Signature)...................................................……….. 

Place:................... 

                                      (Printed Name)..........................................…………. 

(Designation)................………….............................. 

(Common Seal).…………..........................................
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Attachment-3 (QR) 

 

 (Qualifying Requirement Data) 

 

Bidders Name & Address:    To 

       <Name and Address of the Employer> 

 

Dear Ladies and/or Gentlemen, 

 

In support of the Qualification Requirements (QR) for bidders, stipulated in Annexure-A (BDS) of the 

Section - III (BDS), & additional information required as per ITB clause 9.3(c) of the Bidding 

Documents, we furnish herewith our QR data/details/documents etc., along with other information, 

as follows (The QR stipulations have been reproduced in italics for ready reference, however, in case 

of any discrepancy the QR as given in BDS shall prevail). 

 

* We have submitted bid as individual firm. 

 

* We have submitted bid as joint venture of following firms: 

 

(i) .................................................................................................. 

  

(ii) .................................................................................................. 

  

(iii) .................................................................................................. 

(* Strike-off whichever is not applicable) 
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[For details regarding Qualification Requirements of a Joint Venture, please refer para 4.0 below.] 

 

We are furnishing the following details/document in support of Qualifying requirement for the 

subject project. 

 

A. Attached copies of original documents defining: 

 

a) The constitution or legal status; 

b) The principal place of business; 

c) The place of incorporation (for bidders who are corporations); or the place of 

registration and the nationality of the Owners (for applicants who are partnerships 

or individually-owned firms). 

 

B. Attached original & copies of the following documents. 

 

a) Written power of attorney of the signatory of the Bid to commit the bidder. 

b)** Joint Venture Agreement 

[** To be submitted only in case of Joint Ventures. Strike off in case of individual firms.] 

3.0 Pre-qualification criteria – Part A:  

3.01 Technical:  

(III)  Part I:  Supply, Erection, Testing & Commissioning of Solar PV Standalone System 

The detailed criteria is mentioned at 1.01 (I) of Annexure-A to BDS at Section-III. 

Format A: Format for the Bidder (Single Firm / Partner(s) in case of Joint Venture) for technical 

experience in compliance to para 1.01 (I) {(i) or (ii) or (iii)} of Annexure-A to BDS 

(Section-III) [In case of Joint Venture bidder, the QR data of each of the partner (in 
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support of meeting the requirement of para 1.01 (I) (iv) of Annexure-A to BDS (Section-

III)] is also is to furnished, as applicable, using this format. The bidder (Single Firm / 

Partner(s) in case of Joint Venture) who is willing to qualify in compliance to para 1.01 

(I) {(ii) or (iii)} of para 1.01 (I) (iv) of Annexure-A to BDS (Section-III) shall fill below 

format for two or all three contracts. 

A1. Name of Bidder/Lead Partner of JV/other partner(s) of JV  

A2. Name of Contract (executed during the last 7 years as on the 

originally scheduled date of bid opening):  

 

A3. 
Contract Reference No. & Date of Award 

 

 

A4 Name and Address of the Employer/Utility  

by whom the Contract was awarded 

e-mail ID 

Telephone No. 

Fax No. 

 

 

____________________ 

____________________ 

____________________ 

A5(i) 

 

 

(ii) 

Name of similar works successfully erected, tested and 

commissioned  

Capacity successfully erected, tested and commissioned for 

Solar System(in KWp) 

% of Capacity executed w.r.t. Solar capacity proposed in bid 

(in %) 

 

___________________ 

 

___________________ 

A6(i) 

 

 

(ii) 

Date of successful execution of the Contract/Date of 

commissioning 

 

No. of years the above referred solar system works is in 

successful operation as on the date of bid opening 

______________  

 

______________ years 
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A7. Capacity in which the Contract was undertaken (Check One)  ○Prime Contractor  

Partner of JV 

Subcontractor 

(Tick whichever is applicable) 

A8. Details/documentary evidence submitted in support of stated 

experience/Contract 

 

(Documentary evidence, such as copies of utility certificates etc., in support of its experience shall be 

attached with the filled-up format for each experience/Contract) 

 

3.02 Commercial   

 

The detailed criteria is mentioned at 1.02 of Annexure-A to BDS at Section-III. 

 

Format C: Format for the Bidder (Single Firm / Partner(s) in case of Joint Venture) for commercial 

experience in compliance to para 1.02.1 (i) of Annexure-A to BDS atSection-III [In case 

of Joint Venture bidder, the QR data of each of the partner (in support of meeting the 

requirement of para 1.02.5 of Annexure-A to BDS at Section-III] is also is to furnished, 

as applicable, using this format. The bidder (Single Firm / Partner(s) in case of Joint 

Venture) who is willing to qualify in compliance to para 1.02.1 {(ii) or (iii)} of Annexure-

A to BDS at Section-III shall fill below format for two or all three contracts. 

A1. Name of Bidder/Lead Partner of JV/other partner(s) of JV  

A2. Name of Contract (executed during the last 5 years up to 

31.03.2013):  
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A3. 
Contract Reference No. & Date of Award 

 

 

A4 Name and Address of the Employer/Utility  

by whom the Contract was awarded 

e-mail ID 

Telephone No. 

Fax No. 

 

 

____________________ 

____________________ 

____________________ 

 

A5(i) 

 

(ii) 

(iii) 

Name of similar completed work  

 

Cost of the project  

% of cost w.r.t. estimated cost of this bid (in %) 

 

___________________ 

 

___________________ 

A6(i) Date of successful execution of the Contract/Date of 

commissioning 

 

______________  

A7. Capacity in which the Contract was undertaken (Check One)  ○Prime Contractor  

      Partner of JV 

       Subcontractor 

(Tick whichever is applicable) 

 

A8. Details/documentary evidence submitted in support of stated 

experience/Contract 

 

(Documentary evidence, such as copies of utility certificates etc., in support of its experience shall be 

attached with the filled-up format for each experience/Contract) 
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Format D: Format for the Bidder (Single Firm / Partner(s) in case of Joint Venture) for commercial 

experience in compliance to para 1.02.2, 1.02.3 & 1.02.4 of Annexure-A to BDS at 

Section-III [In case of Joint Venture bidder, the QR data of each of the partner (in 

support of meeting the requirement of para 1.02.5 of Annexure-A to BDS at Section-III] 

is also to furnished, as applicable, using this format.  

A1. Name of Bidder/Lead Partner of JV/other partner(s) of JV  

A2. Net-worth in last three years  

1. Financial Year 2017-18 

2. Financial Year 2018-19  

3. Financial Year 2019-20  

 

: Rs. ----- lakhs 

: Rs. ----- lakhs 

: Rs. ----- lakhs 

 

A3. 
Minimum Average Annual Turnover (MAAT) 

1. Financial Year 2016-17 

2. Financial Year 2017-18 

3. Financial Year 2018-19 

4. Financial Year 2019-20 

5. Financial Year 2020-21 

  

 

: Rs. ----- lakhs 

: Rs. ----- lakhs 

: Rs. ----- lakhs 

: Rs. ----- lakhs 

: Rs. ----- lakhs 

 

A4 liquid assets (LA) and/ or evidence of access to or availability 

of credit facilities  

 

 

: Rs. ----- lakhs 

 

 

A4. Details/documentary evidence submitted in support of stated 

experience/Contract 
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(Documentary evidence, such as copies of utility certificates etc., in support of its experience shall be 

attached with the filled-up format for each experience/Contract) 

 

3.02.1 Failure to comply with this requirement will result in rejection of the joint venture’s bid. 

Sub contractors’ experience and resources shall not be taken into account in 

determining the bidder’s compliance with qualifying criteria. 

 

3.02.2 One of the partners shall be nominated as lead partner, and the lead partner shall be 

authorized to incur liabilities and receive instruction for and on behalf of any and all 

partners of the joint venture and the entire execution of the contract including receipt of 

payment shall be done exclusively through the lead partner. This authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of 

all the partners as per proforma in section “Annexure” of Special Conditions of Contract.     

 

3.02.3 All partner of the joint venture shall be liable jointly and severally for the execution of 

the contract in accordance with the contract terms and a copy of the agreement entered 

into by the joint venture partners having such a provision shall be submitted with the 

bid.   

 

4.0 Pre-qualification criteria – Part B:  

The Bidder shall also furnish following documents/details with its bid:  

4.01.1 A certificate from banker (as per format) indicating various fund based/non fund based 

limits sanctioned to the bidder and the extent of utilization as on date Such certificate 

should have been issued not earlier than three months prior to the date of bid opening. 

Wherever necessary Employer may make queries with the Bidders’ bankers.  

4.01.2 The complete annual reports together with Audited statement of accounts of the 

company for last five years of its own (separate) immediately preceding the date of 

submission of bid.  

4.01.3 Note:  

4.01.3.1 In the event the bidder is not able to furnish the information of its own (i.e. 

separate), being a subsidiary company and its accounts are being 

consolidated with its group/holding/parent company, the bidder should 
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submit the audited balance sheets, income statements, other information 

pertaining to it only (not of its group/Holding/Parent Company) duly 

certified by any one of the authority [(i) Statutory Auditor of the bidder /(ii) 

Company Secretary of the bidder or  (iii) A certified Public Accountant] 

certifying that such information/documents are based on the audited 

accounts as the case may be. 

 

4.01.3.2 Similarly, if the bidder happens to be a Group/Holding/Parent Company, the 

bidder should submit the above documents/information of its own (i.e. 

exclusive of its subsidiaries) duly certified by any one of the authority 

mentioned in Note - 2.01.3.1 above certifying that these information/ 

documents are based on the audited accounts, as the case may be. 

 

4.01.4 Litigation History:  

 

4.01.4.1 The bidder should provide detailed information on any litigation or 

arbitration arising out of contracts completed or under execution by it over 

the last five years.  A consistent history of awards involving litigation against 

the Bidder or any partner of JV may result in rejection of Bid.     

 

4.01.4.2 Notwithstanding anything stated hereinabove, the Employer reserves the 

right to assess the capacity and capability of the bidder, should the 

circumstances warrant such assessment in an overall interest of the 

Employer. The Employer reserves the right to waive minor deviations if they 

do not materially affect the capability of the Bidder to perform the contract.   
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Attachment-4 

 

(Form of Certificate of Origin and Eligibility) 

 

 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

 

  

 

We hereby certify that equipment and materials to be supplied are produced in 

..................................................................................................., an eligible source country. 

 

 

We hereby certify that our company is incorporated and registered in 

...................................................................................................., an eligible source country. 

 

Date:....................                           (Signature)...................................................……….. 

 

Place:...................                             (Printed Name)..........................................…………. 

 

(Designation)................………….............................. 

 

(Common Seal).………….......................................... 
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Attachment-4A 

 

(List of Special Maintenance Tools & Tackles) 

 

 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

 

 

Dear Sir, 

 

We are furnishing below the list of special maintenance tools & tackles for various equipment under 

the subject project. The prices for these tools & tackles are included in our lumpsum bid price. We 

further confirm that the list of special maintenance tools & tackles includes all the items specifically 

identified in your bidding documents as brought out below: 

 

------------------------------------------------------------------------------------------------------------------ 

S.No.        For Equipment            Item Description            Unit                    Quantity 

------------------------------------------------------------------------------------------------------------------ 

 

 

 

------------------------------------------------------------------------------------------------------------------ 
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Notwithstanding what is stated above, we further confirm that any additional special maintenance 

tools and tackles, required for the equipment under this project shall be furnished by us at no extra 

cost to the employer. 

 

Date:.................... 

                                (Signature)...................................................…………….. 

Place:...................                    (Printed Name)..........................................……………… 

 (Designation)................…………............................…….. 

(Common Seal).…………........................................…….. 
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Attachment-4B 

 

(List of Special Maintenance Tools & Tackles) 

 

 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

 

 

Dear Sir, 

 

We are furnishing below the list of special maintenance tools & tackles for various equipment under 

the subject Project. The prices for these tools & tackles which are to be taken back after the 

completion of the work by us are not included in our lumpsum bid price. We further confirm that the 

list of special maintenance tools & tackles includes all the items specifically identified in your bidding 

documents as brought out below: 

(a)  ............................. 

 

(b) ............................. 

 

Date:.................... 

                                (Signature)...................................................…………….. 

Place:................... 

                                 (Printed Name)..........................................……………… 

 (Designation)................…………............................…….. 

(Common Seal).…………........................................…….. 
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Attachment-5 

(Bought-out & Sub-contracted Items) 

 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

Dear Sir, 

1.0 We hereby furnish the details of the items/ sub-assemblies, we propose to buy for the purpose of 

furnishing and installation of the subjectProject: 

Sl. 

No. 

Item Description Quantity proposed to 

be bought/sub-

contracted 

Details of the proposed sub-

contractor/sub-vendor  

  Name  Nationality  

1.     

2.     

3.     

4.     

5.     

6.     

 

2.0  We hereby declare that, we would not subcontract the erection portion of the contract without the 

prior approval of Employer. 

 

Date:....................                                      (Signature)............................................... 

Place:...................                                       (Printed Name).......................................… 

(Designation)......…................................…. 

(Common Seal).….……….......................... 
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Attachment-6 

 

(Alternative, Deviations and Exceptions to the Provisions) 

 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

Dear Sir, 

The bidder shall itemize any deviation from the Specifications included in his bid. Each item shall be 

listed (separate sheets may be used and enclosed with this Attachment) with the following 

information: 

Sl. No. Reference clause in the 

Specifications 

Deviation Cost of withdrawal of the 

deviation 

    

    

    

 

The above deviations and variations are exhaustive. We confirm that we shall withdraw the 

deviations proposed by us at the cost of withdrawal indicated in this attachment, failing which our 

bid may be rejected and Bid Security forfeited. 

Except for the above deviations and variations, the entire work shall be performed as per your 

specifications and documents.  Further, we agree that any deviations, conditionality or reservation 

introduced in this Attachment-6 and/or in the Bid form, Price schedules & Technical Data Sheets and 

covering letter, or in any other part of the bid will be reviewed to conduct a determination of the 

substantial responsiveness of the bid. 

Date:.................... (Signature)............................................... 

Place:...................                           (Printed Name)...................................… 

 (Designation).............……........................ 

(Common Seal)..................................……  
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Attachment-7 

 (Manufacturer’s Authorization Form) 

 (On Manufacturer’s Letterhead, see Clause 9.3(c) of the ITB) 

 

To:  [Insert:  name of Employer] 

 

Dear Ladies and/or Gentlemen, 

 

WE [insert:  name of Manufacturer] who are established and reputable manufacturers of [insert:  

name and/or description of the plant & equipment] having production facilities at [insert:  address 

of factory] do hereby authorize [insert: name & address of Bidder] (hereinafter, the “Bidder”) to 

submit a bid, and subsequently negotiate and sign the Contract with you against IFB [insert:  title 

and reference number of Invitation for Bids] including the above plant & equipment or other goods 

produced by us. 

 

We hereby extend our full guarantee and warranty for the above specified plant & equipment 

materials or other goods offered supporting the supply, installation and achieving of Operational 

Acceptance of the plant by the Bidder against these Bidding Documents, and duly authorize said 

Bidder to act on our behalf in fulfilling these guarantee and warranty obligations.  We also hereby 

declare that we and ……………, [insert:  name of the Bidder] have entered into a formal relationship in 

which, during the duration of the Contract (including warranty / defects liability) we, the 

Manufacturer or Producer, will make our technical and engineering staff fully available to the 

technical and engineering staff of the successful Bidder to assist that Bidder, on a reasonable and 

best effort basis, in the performance of all its obligations to the Purchaser under the Contract. 

 

For and on behalf of the Manufacturer 

 

Signed: _______________________________________________________________ 
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Date: __________________________________ 

 

In the capacity of [insert:  title of position or other appropriate designation] and this should be 

signed by a person having the power of attorney to legal bind the manufacturer. 

 

Date:....................  

 

Place:...................                                (Signature)........................................….........……….. 

                                       (Printed Name)...........................................…………. 

 (Designation)................…………................................ 

(Common Seal).…………..........…...…....................... 

 

Note 1. The letter of Undertaking should be on the letterhead of the Manufacturer and should be 

signed by a person competent and having Power of Attorney to legally bind the 

Manufacturer.  It shall be included by the bidder in its bid. 

        2. Above undertaking shall be registered or notarized so as to be legally enforceable. 
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Attachment-8 

(Work Completion Schedule) 

 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

 

Dear Sir, 

 

We hereby declare that the following Work Completion Schedule shall be followed by us in 

furnishing and installation of the subject Project for the period commencing from the effective date 

of Contract to us: 

 

Sl. 

No. 
Description of Work 

Period in months from the effective 

date of Contract 

1. Detailed Engineering and drawing submission 

 

a) commencement 

 

b) completion 

 

2. Procurement of equipment/ components & 

assembly 

 

a) commencement 

 

b) completion 

 

4. Manufacturing  
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Sl. 

No. 
Description of Work 

Period in months from the effective 

date of Contract 

a) commencement 

 

b) completion 

5. Shipments & Delivery  

 

a) commencement 

 

b) completion 

 

6. Establishment of site office  

7. Installation at Site  

 

a) commencement 

 

b) completion 

 

8. Testing & Pre-commissioning 

 

a) commencement 

b) completion 

 

9. Trial Operation  

a) commencement 
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Sl. 

No. 
Description of Work 

Period in months from the effective 

date of Contract 

b) completion  

 

Date:....................                          (Signature)...........….......................................……….. 

Place:...................                           (Printed Name)....…....................................…………. 

 (Designation)......….........………….............................. 

(Common Seal).…..……….......................................... 

Note: Bidders to enclose a detailed network covering all the activities to be undertaken for 

completion of the project indicating key dates for various milestones for each phase 

constituent-wise. 
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Attachment-9 

 

 

 (Guarantee Declaration) 

 

 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

 

 

Dear Sir,   

 

We hereby declare that this Attachment of “Guarantee Declaration” is furnished by us in Packet-I of 

Inner Envelope-2 of bid envelope. 

 

 

 

 

 

 

 

Date:.................... 

                                 (Signature)................….................................……….. 

Place:................... 

                                       (Printed Name)...........................................…………. 

 

 (Designation).............….………….............................. 

 

(Common Seal).……….….......................................... 
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Attachment-11 

 (Information regarding Ex-employees of XXXXX (Name of Employer) in our Organisation) 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

Dear Sir, 

We hereby furnish the details of ex-employees of XXXXX (Name of Employer) who had retired/ 

resigned at the level of XXXXXX (Define suitable post) from XXXXX (Name of Employer)and 

subsequently have been employed by us: 

_________________________________________________________________________ 

Sl. Name of the person  Date of Retirement/  Date of joining and 

No. with designation in  resignation from   designation in our  

 XXXXX (Name of  XXXXX (Name of  Organisation 

 Employer)   Employer) 

_________________________________________________________________________ 

1. ......................  ................................. ............................... 

 

2. ......................  ................................. ............................... 

 

3. ......................  ................................. ............................... 

 

4. ......................  ................................. ............................... 

 

5. ......................  ................................. ............................... 

___________________________________________________________________________ 
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Date:.................... 

                                      (Signature)........................................….........……….. 

Place:................... 

                                       (Printed Name)...........................................…………. 

 (Designation)................…………................................ 

(Common Seal).…………..........…...…....................... 

 

Note:  The information in similar format should be furnished for each partner of joint venture in 

case of joint venture bid. 
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Attachment-12 

(PRECONTRACT INTEGRITY PACT) 

General 

This pre-bid pre-contract Agreement (here in after called the Integrity Pact)is made on day of the 

m o n th  of 2010, between, on one hand, the ………………….. (Name of Owner) acting through Shri…… 

(Name and designation of Project Manager) (here in after called the "BUYER", which expression shall 

mean and include, unless the context otherwise requires, his success or sin office and assigns) of 

the First Part and M/s…….. (Name of Bidder) represented by Shri ,Chief Executive Officer (here in 

after called the "BIDDER/Seller "which expression shall mean and include, unless the context 

otherwise requires, his successors and permitted assigns)of the Second Part. 

WHEREAS the BUYER proposes to procure (Name of the Stores/Equipment/Item) and the 

BIDDER/Seller is willing to offer/has offered the stores and WHEREAS   the BIDDER   is   a   private  

company/public company/Government undertaking/partnership/registered  export agency,  

constituted  in accordance with the  relevant  law  in the  matter and the  BUYER is a  

PSU/Utility/Department of State Govt.  performing its functions on  behalf of the  ……………… (Name 

of owner). 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered into with a view to:- 

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity 

with the defined specifications by avoiding the high cost and the distortionary impact of corruption 

on public procurement, and Enabling BIDDERs to abstain from bribing or indulging in any corrupt 

practice in order to secure the contract by providing assurance to them that their competitors will 

also abstain from bribing and other corrupt practices and the BUYER will commit to prevent 

corruption,  in any form,  by its officials by following transparent procedures. 

 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

Commitments of the BUYER 
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1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with 

the contract, will demand, take a promise for or accept, directly or through intermediaries, 

any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any 

other advantage from the BIDDER, either for themselves or for any person, organisation or 

third party related to the contract in exchange for an advantage in the  bidding process, bid 

evaluation, contracting or implementation process related to the contract. 

 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all 

BIDDERs the same information and will not provide any such  information to any particular 

BIDDER which could afford an advantage to that particular BIDDER in comparison to other 

BIDDERs. 

 

1.3 All the officials of the BUYER will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach 

2.0  In case any such preceding misconduct on the p art  of such official(s) is reported by the 

BIDDER to the BUYER with full and verifiable facts and the same is prima facie found to be 

correct by the BUYER, necessary disciplinary proceedings, or any other action as deemed fit, 

including criminal proceedings may be initiated by the BUYER and such a person shall be 

debarred from further dealings related to the contract process. In such a case while an enquiry is 

being conducted by the BUYER the proceedings under the contract would not be stalled. 

Commitments of BIDDERs 

3.0 The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfairness and illegal activities during any stage of its bid or during any pre-contract or post-

contract stage in order to secure the contract or in furtherance to secure it and in particular 

commit itself to the following:- 

  3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BUYER, connected directly or indirectly with the 

bidding process, or to any person, organisation or third party related to the contract in  

exchange for any advantage in the b i ddi ng , evaluation, contracting and implementation of 

the contract. 
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3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage  or inducement to any official of the BUYER or 

otherwise in procuring the Contract or for bearing to door having done any act in relation to the 

obtaining or execution of the contract or any  other contract with the Government for showing 

or for bearing to show favour or disfavour to any person in relation to the  contract or any other 

contract with Government. 

3.3  BIDDERs   shall   disclose the   name and address  of agents a n d  representatives and  Indian 

BIDDERs shall  disclose their foreign principals or associates. 

3.4 BIDDERs shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

3.5 The BIDDER further confirms and declares to the BUYER that the BIDDER is the original 

manufacturer/ integrator/ authorised government sponsored export entity of the defence 

stores and has not engaged any individual or firm or company whether Indian or foreign to 

intercede, facilitate or in any way to recommend to the BUYER or any of its functionaries, 

whether officially or unofficially to the award of the contract to the BIDDER, nor has any amount 

been paid, promised or intended to be paid to any such individual, firm or company in respect of 

any such intercession, facilitation or recommendation. 

3.6  The BIDDER, either while presenting the bid or during pre-contract negotiations or be fore 

signing the contract, shall disclose any payments he has made, is committed to orint ends to 

make to officials of the BUYER  or  their  family   members,  agents,   brokers  or  any  other 

intermediaries  in  connection  with  the  contract  and  the  details  of services agreed upon for 

such payments. 

3.7 The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, 

Fairness  andprogress of the bidding process, bid evaluation, contracting and implementation of the 

contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means 
and illegal activities. 
 
3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to 
others, any information provided by the BUYER as part of the business relationship, regarding plans, 
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technical proposals and business details, including information contained in any electronic data 
carrier. 
The BIDDER also undertakes to exercise due and adequate care lest any such information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 

 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of the 

actionsmentioned above. 

 

3.12 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, 

eitherdirectly or indirectly, is a relative of any of the officers of the BUYER, or alternatively, if any 

relative of anofficer of the BUYER has financial interest/stake in the BIDDER's firm, the same shall be 

disclosed by the 

 

BIDDER at the time of filing of tender. 

The term 'relative' for this purpose would be as defined in Section 6 of the Companies Act 1956. 

 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 

transactions, directly or indirectly, with any employee of the BUYER. 

 

4. Previous Transgression 

 

4.1 The BIDDER declares that no previous transgression occurred in the last three years immediately 

before signing of this Integrity Pact, with any other company in any country in respect of any corrupt 

practices envisaged hereunder or with any Public Sector Enterprise in India or any Government 

Department 

in India that could justify BIDDER’s exclusion from the tender process. 

 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 

disqualified from 

the tender process or the contract, if already awarded, can be terminated for such reason. 

 

5. Earnest Money (Security Deposit) 

 

5.1 While submitting commercial bid, the BIDDER shall deposit an amount………. (to be specified in 

RFP) as 

Earnest Money/Security Deposit, with the BUYER through any of the following instruments: 

 

(i) Bank Draft or a Pay Order in favour of 

(ii) A confirmed guarantee by an Indian Nationalised Bank, promising payment of the guaranteed 

sum 

to the BUYER on demand within three working days without any demur whatsoever and without 

seeking any reasons whatsoever. The demand for payment by the BUYER shall be treated as 

conclusive proof of payment. 

(iii) Any other mode or through any other instrument (to be specified in the RFP). 
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5.2 The Earnest Money/Security Deposit shall be valid upto a period of ….. years or the complete 

conclusion 

of the contractual obligations to the complete satisfaction of both the BIDDER and the BUYER, 

including 

warranty period, whichever is later. 

 

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to 

Performance Bond in the' Purchase Contract that the provisions of Sanctions for Violation shall be 

applicable for forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact. 

 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security Deposit for 

the period of its currency. 

 

6. Sanctions for Violations 

 

6.1 Any breach of the aforesaid provisions by the BIDDER or anyone employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all or 

any one of the following actions, wherever required:- 

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any 

compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would continue. 

 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/Performance Bond 

(after the contract is signed) shall stand forfeited either fully or partially, as decided by the BUYER 

and the BUYER shall not be required to assign any reason therefore. 

 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 

BIDDER. 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest 

thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case 

of a BIDDER from a country other than India with interest thereon at 2% higher than the UBOR. If 

any outstanding payment is due to the BIDDER from the BUYER in connection with any other 

contract 

for any other stores, such outstanding payment could also be utilized to recover the aforesaid 

sum and interest. 

 

(v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished by 

the 

BIDDER, in order to recover the payments, already made by the BUYER, along with interest. 

 

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 

compensation for any loss 'or damage to the BUYER resulting from such cancellation/rescission and 

the BUYER shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER 
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(vii) To debar the BIDDER from participating in future bidding processes of the Government of India 

fora minimum period of five years, which may be further extended at the discretion of the BUYER. 
 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or 

broker with a view to securing the contract. 
 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed 

by the BUYER with the BIDDER, the same shall not be opened. 
 

(X) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without 

assigning any reason for imposing sanction for violation of this Pact. 
 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of this 

Pact also on the Commission by the BIDDER or anyone employed by it or acting on its behalf 

(whether with or 

without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal 

code,1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of 

corruption. 
 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can 

approach the Independent Monitor(s) appointed for the purposes of this Pact. 
 

7. Fall Clause 

7.1 The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or 

subsystems at a price lower than that offered in the present bid  in  respect  of  any  

other   Ministry/Department  of  the Government of India or PSU and if it is found at any stage 

that similar product/systems or sub systems was supplied by the BIDDER to any other 

Ministry/Department of the Government of India or a PSU at a lower price, then that very price, 

with due allowance for elapsed time, will  be applicable to the present case and the difference 

in the cost would be refunded by the BIDDER to the BUYER, if the contract has already been 

concluded. 

8.  Independent Monitors 

8.1 The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for this 

Pact in consultation with the Central Vigilance to as Monitors) for this Pact in consultation with 

the Central Vigilance Commission (Names and Addresses of the Monitors to be given). 

8.2 The  task  of  the  Monitors  shall  be  to  review  independently  and objectively,  whether  and to 

what extent the  parties comply with the obligations under this Pact. 

8.3 The Monitors shall not be subject to instructions by the representatives of the parties and 
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perform their functions neutrally and independently. 

 8.4 Both the parties accept that the Monitors have the right to access all the documents relating to 

the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 

inform the Authority designated by the BUYER. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 

documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant 

the Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation.  The same is applicable to Subcontractors. 

The Monitor shall be under contractual obligation to treat the information and documents of 

the BIDDER/Subcontractor(s) with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 

relations between the parties. The parties will offer to the Monitor the option to participate in 

such meetings.  

8.8 The Monitor will submit a written report to the designated Authority of BUYER/Secretary in the 

Department/ within 8 to 10 weeks from the date of reference or intimation to him by the BUYER 

/ BIDDER and, should the occasion arise, submit proposals for correcting problematic situations. 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

BUYER or its agencies shall be entitled to examine all the documents including the Books of 

Accounts of the BIDDER and the BIDDER shall provide  necessary  information  and  documents  in  

English  and  shall  extend  all possible help for the purpose of such examination. 

10. Law and Place of Jurisdiction 

This Pact is subject to Indian Law.  The place of performance and jurisdiction is the seat of the 

BUYER. 

11. Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 

proceedings 

12. Validity 
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12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the 

complete execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller, 

including warranty period, whichever is later. In case BIDDER is unsuccessful, this Integrity Pact 

shall expire after six months from the date of the signing of the contract. 

12.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

shall remain valid.  In this case, the parties will strive to come to an agreement to their original 

intentions. 

13. The parties hereby sign this Integrity Pact at ……………on………………….. 

 

BUYER       BIDDER 

Name of the Officer     CHIEF EXECUTIVE OFFICER 

Designation 

Dept./PSU 

 

Witness       Witness 

1………………………..    2………………………………. 

2……………………….    3………………………………..  

* Provisions of these clauses would need to be amended/ deleted in line with the policy of the 

BUYER in regard to involvement of Indian agents of foreign suppliers    

    

          

 

 

 

 

Attachment-15 
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(Option for Initial Advance (either Interest Bearing Initial Advance or No Initial Advance) and 

Information for E-payment, PF details and declaration regarding Micro/Small & Medium 

Enterprises) 

 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

 

Dear Sir,   

 

I.  We have read the provisions in the Bidding Documents regarding furnishing the option for 

advance payment. Accordingly, as per ITB Clause 9.3 as provided in Section BDS, Section III, of 

the Bidding Documents, we hereby confirm to opt the following:    

  

  Interest Bearing Initial Advance    

         Supply Portion :             Yes*       [    ]               No*  [    ]   

         Installation Portion :      Yes^   [    ]                No^  [    ]                            

 

 (*^  tick ONLY ONE of the selected options) 

  

II.    We are furnishing the following details of Statutory Registration Numbers and details of Bank for 

electronic payment. 

1.  Name of the Supplier/ Contractor in whose 

favour payment is to be made 

 

 

2.  Address with PIN Code and State Registered Office: 
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Branch Office: 

 

Correspondence Address: 

 

 

3.  Status – Company/others 

[Declaration of Micro/ Small/ Medium 

Enterprise under Micro/ Small & Medium 

Enterprises Development Act 2006, if 

applicable] 

 

4.  Permanent Account (PAN) No. 

 

 

5.  Central Sales Tax (CST) No. 

 

 

6.  State Sales Tax No. 

 

 

7.  Work Contract Tax No. 

 

 

8.  Service Tax Registration No. 

 

 

9.  PF Registration No. of the Company 

 

 

10.  PF Regional Office covered (with Address)  
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11.  Name of Contact Person 

 

 

12.  Telephone No(s). 

 

 

 

Email  

 

Landline(s): 

 

Mobile(s): 

 

Email ID : 

13.  Bank Details for Electronic Payment 

 

Name of the Bank: 

 

Address of Branch: 

 

 

Account No.: 

Type of Account: 

 

[    ] Saving 

 

[    ] Current 

 

14.  9 digit MICR code printed at bottom in 

middle, next to cheque no. 
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15.  IFSC (for RTGS)/NEFT Code (to be obtained 

from the Bank) 

 

Sample Cancelled Cheque to be enclosed 

 

 

 

We hereby declare that the above information is true and correct and we agree that the payment on 

account of this Contract, in the event of award, be made in the above account maintained in the 

above mentioned Bank. 

 

Date:.................... 

                                 (Signature)................….................................……….. 

Place:................... 

                                       (Printed Name)...........................................…………. 

 

 (Designation).............….………….............................. 

 

(Common Seal).……….….......................................... 
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Attachment-16 

(Additional Information) 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

Dear Sir, 

In support of the additional information required as per ITB Sub-Clause 9.3 (p) of the Bidding 

Documents, we furnish herewith our data/details/documents etc., alongwith other information, as 

follows (the stipulations have been reproduced in italics for ready reference): 

1.0 The Bidder shall furnish  

  A certificate from their Banker(s) (as per prescribed formats in Form 16, Section-VI: 

Sample Forms and Procedures) indicating various fund based/non fund based limits 

sanctioned to the Bidder and the extent of utilization as on date.  Such certificate should have 

been issued not earlier than three months prior to the date of bid opening. Wherever 

necessary the Employer may make queries with the Bidders’ Bankers.[Reference ITB clause 

9.3(p)(i)] 

1.1 In accordance with 1.0, certificate(s) from banker as per requisite format, indicating various 

fund based/non fund based limits sanctioned to the bidder or each member of the joint 

venture and the extent of utilization as on date is/are enclosed, as per the following details: 

Name of the Bidder/partner of Joint Venture  

Name of the Banker by whom certificate issued  

Date of certificate (should not be earlier than 3 months prior to 

date of bid opening) 

 

Whether fund based/non fund based limits are indicated in the 

certificate 

 

Whether extent of utilization is indicated in the certificate  
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1.2 The Bidder should accordingly also provide the following information/documents (In case of 

JV bidders, information should be provided separately for all the Partners of JV in the 

given format): 

  (i) Details of Banker: 

Name of Banker   

Address of Banker 

 

_____________________________ 

_____________________________ 

_____________________________ 

 

Telephone No. _____________________________ 

Contact Name and Title _____________________________ 

Fax No.  _____________________________ 

E-mail ID  _____________________________ 

 (ii)    As per para 1.0, Authorization Letter(s) from the bidder (in case of JV bidder, from all 

the partners) addressed to the Banker(s), authorizing XXXXX (Name of Employer) to 

seek queries about the bidder with the Banker(s) and advising the Banker(s) to reply 

the same promptly, is/are enclosed as per following details: 

Sl. No. Letter Ref. Date Addressed to  

(name of the Bank) 

    

    

2.0 Litigation History  

 The bidder should provide detailed information on any litigation or arbitration arising out of 

contracts completed or under execution by it over the last five years.  A consistent history of 

awards involving litigation against the Bidder or any partner of JV may result in rejection of 

Bid. [Reference ITB clause 9.3(p)(ii)] 
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2.1 Details of litigation history resulting from Contracts completed or under execution by the 

bidder over the last five years 

Year Name of client, cause of 

litigation/arbitration and 

matter in dispute 

Details of 

Contract and 

date 

Award for or 

against the 

bidder 

Disputed 

amount 

  

 

 

 

 

 

 

   

 

3.0 OTHER INFORMATION 

3.1 Current Contract Commitments of works in progress 

Bidders (individual firms or each partners of JV) should provide information on their current 

commitments on all contracts that have been awarded, or for which a letter of intent or 

acceptance has been received, or for contracts approaching completion, but for which an 

unqualified, full completion certificate has yet to be issued.  

Details of Contract Value of outstanding work (Rs.) Estimated completion date 
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3.2 Financial Data : 

(In Rs. Millions) 

 
Actual 

(previous five years) 

Projection for next five 

years 

1.  Total Assets           

2.  Current Assets           

3.  Total Liability            

4.  Current Liability            

5.  Profit before taxes           

6.  Profit after taxes           

4.  The information/documentation in support of Bidder’s design infrastructure and erection 

facilities and capacity and procedures including quality control related to the work, are 

enclosed at _______ herewith. 

5. The CV and experience details of a project manager with 15 years’ experience in executing 

such contract of comparable nature including not less than five years as manager and the CVs 

of other employees to be deputed for the subject work, are enclosed at ____ herewith.  

 

Date:....................                                    (Signature) ………..................................... 

Place:...................                                   (Printed Name) ......................................…. 

 (Designation) ....….......................................... 

 (Common Seal) ….......................................... 
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Attachment- 17 
(Declaration for tax exemptions, reductions, allowances or benefits) 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

Dear Sirs, 

1. We confirm that we are solely responsible for obtaining following tax exemptions, 

reductions, allowances or benefits in respect of supplies under the subject Project, in case of 

award. We further confirm that we have considered the same in our bid thereby passing on 

the benefit to XXXXX (Name of Employer) while quoting our prices. In case of our failure to 

receive such benefits, partly or fully, for any reason whatsoever, the Employer will not 

compensate us. 

2. We are furnishing the following information required by the Employer for issue of requisite 

certificate if and as permitted in terms of the applicable Govt. of India policies/procedures(in 

case of award): 

Applicable Act, 

Notification No. and 

Clause Ref. No. 

Sl. No. Description of item on 

which applicable 

Country of 

origin 

Remarks, if any 

     

     

     

(The requirements listed above are as per current Notification of Govt. of India indicated 

above. These may be modified, if necessary, in terms of the Notifications.) 

Date:....................                       Signature)...................................................……….……. 

Place:...................                       (Printed Name)..........................................……………... 

 (Designation)................………............................………. 

(Common Seal).………........................................……… 



 

 

   279 

Attachment-18 

(Declaration) 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

Dear Sir, 

We confirm that Bid Form have been filled up by us as per the provisions of the Instruction to 

Bidders. We have also uploaded price bid electronically as per the provisions of the Instruction to 

Bidders. Further, we have noted that the same shall be evaluated as per the provisions of the 

Bidding Documents. 

Further, we hereby confirm that except as mentioned in the Attachment – 6 (Alternative, Deviations 

and Exceptions to the Provisions) hereof and/or the Covering Letter, forming part of our Bid 

Envelope: 

(i)  there are no discrepancies/inconsistencies and deviations/omissions/ reservations to the 

Bidding Documents, in the price bid;  

(ii)  the description of items and the unit thereof in the price schedules are in conformity with 

those indicated in the price schedule of the Bidding Documents without any deviation to the 

specified scope of work.  

We also confirm that in case any discrepancies/ inconsistencies and  deviations/ omissions/ 

reservations, as referred to in para (i) and (ii) above, is observed in the online price bid, the same 

shall be deemed as withdrawn/rectified without any financial implication, whatsoever to XXXXX 

(Name of Employer). However, in case of any arithmetical errors, the same shall be governed as per 

the provision of ITB Sub-Clause 27.2 read in conjunction with BDS. 

 

Date:....................                           (Signature)...................................................……….. 

Place:...................                       (Printed Name)..........................................…………. 

(Designation)................………….............................. 

(Common Seal).………….......................................... 
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Attachment-19 

(Bank Guarantee verification Check list) 

Bidder’s Name and Address:  To: XXXXX (Name and Address of Employer) 

S. No. Checklist Yes No 

1 Does the bank guarantee compare verbatim with standard 

proforma for BG? 

  

2(a) Has the executing Officer of BG indicated his name designation & 

Power of Attorney No. / Signing power Number etc. on BG?  

  

2(b) Is each page of BG duly Signed/ initialled by the executants and last 

page is signed with full particulars as required in the standard 

proforma of BG and under the seal of the bank?  

  

2(c) Does the last page of the BG carry the signatures of two witnesses 

alongside the signature of the executing Bank Manager? 

  

3(a) Is the BG on non-judicial stamp paper of appropriate value?   

3(b) Is the date of sale of non-judicial stamp paper shown on the BG 

and the stamp paper is issued not more than Six months prior to 

the date of execution of BG? 

  

4(a) Are the factual details such as Bid specification No., LOA No. 

contract price, etc, correct? 

  

4(b) Whether Overwriting /cutting, if any on the BG, authenticated   

under signature & seal of executants? 

  

5 Is the amount and validity of BG is in line with contract provisions?   

6 Whether the BG has been issued by a Nationalized bank / Non- 

Nationalized Bank acceptable to Buyer /Scheduled Bank in India 

(the applicability of the bank should be in line with the provisions 

of bidding documents)? 

  

 

Date:....................                           (Signature)...................................................……….. 
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Place:...................                       (Printed Name)..........................................…………. 

(Designation)................………….............................. 

(Common Seal).………….......................................... 
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Section-IX 

Technical Specification 
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1. Solar photo voltaic (PV) module 

 

1.1 The design, engineering, manufacture, assembly, stage inspection, final inspection and testing 
before dispatch, packing and delivery at destination stores by road transport, transit insurance 
of Solar PV Module,completewithallfittings,accessories,associatedequipment’s,spares, etc. 
Required for its satisfactory operation shall conform to IEC 61215:2005 and IS 14286:2010 (with 
latest amendments). 
 

1.2  The scope of supply includes the provision of type test. The equipment offered should have 
been successfully type tested within five years from date of tender and the designs should have 
been in satisfactory operation for a period not less than three years as on the date of order. 
Compliance shall be demonstrated by submitting, (i) authenticated copies of the type test 
reports and (ii) performance certificates from the users, preferably from Central Govt./State 
Govt. or their undertakings. 
 

1.3 The Solar PV Module shall conform in all respects to highest standards of engineering, design, 
workmanship, this specification and the latest revisions of relevant standards at the time of 
offer and the employer shall have the power to reject any work or material, which, in his 
judgment, is not in full accordance therewith. The PV Module offered, shall be complete with 
all components, necessary for their effective and trouble free operation. Such components 
shall be deemed to be within the scope of supply, irrespective of whether those are specifically 
brought out in this specification and / or the commercial order or not.  
 

1.4 The Engineer reserves the right to reject the material if on testing the efficiency of panels is 
lower than the declared efficiency beyond tolerance limit as per IS /IEC or specified in technical 
particular from the guaranteed value including tolerance as per this specification and if any of 
the test results do not match with the values, given in the guaranteed technical particulars and 
as per technical specification. 
 

1.5 Indigenously manufactured PV modules should be used. 

 

1.6 The PV modules must conform to the latest edition of the following IEC / equivalent BIS 

Standards for PV module design qualification and type approval:  

 

Sl. No. Standard Description 

1. IEC: 61215/IS: 14286 Crystalline silicon terrestrial photovoltaic modules – Design 
qualification and type approval. 

2. IEC: 61730 – Part 1 Photovoltaic (PV) module safety qualification – Requirements 
for construction. 

3. IEC: 61730 – Part 2 Photovoltaic (PV) module safety qualification – Requirements 
for testing. 

4. IEC: 61701/IS: 61701 Salt Mist Corrosion Testing of the module 

 

1.7 The general Technical Parameters are given hereunder: 

 

1. SPV Module Capacity : 200 Wp as per state specific approval 
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2. The PV modules should be made up of crystalline silicon solar cells and must have a 

certificate of testing conforming to IEC 61215 Edition II / BIS 14286 from NABL or IECQ 

accredited Lab. 

3. The module efficiency should not be less than 14% 

4. The terminal box on the module should have a provision for opening, for replacing the cable, 

if required. 

5. There should be a Name plate fixed inside the module which will give: 

a. Name of the manufacturer or Distinctive Logo. 

b. Name of the Scheme (SAUBHAGYA) 

c. Name of DISCOM/Power Department 

d. Model Number 

e. Unique Serial Number 

f. Year of Manufacture 

g. A distinctive serial number starting with NSM will be engraved on the frame of the 

modules or screen printed on the tedlar sheet of the module. 

1.8 DRAWINGS 

a) The contractor shall furnish, within fifteen days after issuing of Letter of Award, Six copies each of 
the following drawings/documents incorporating the Solar PV module rating and efficiency for 
approval:  

i) Detailed overall general arrangement drawing showing front and side elevations and plan of 
the Module and all accessories with details of dimensions, net weights and shipping weights, 
etc.  

ii) Name plate drawing and connection diagrams.  

iii) Interconnection diagrams.  

iv) Technical leaflets of major components and fittings.  

v) As built drawings of schematics, wiring diagram etc.  

vi) Completed technical data sheets.  
 
b) All drawings, documents, technical data sheets and test certificates, results calculations shall be 
furnished.  
 
c) Any approval given to the detailed drawings by the Employer’s shall not relieve the contractor of 
the responsibility for correctness of the drawing and in the manufacture of the equipment. The 
approval given by the employer shall be general with overall responsibility with contractor.  
 

1.9 QUALITY AND WARRANTY  

 

i. The PV module(s) will be warranted for a minimum period of 25 years from the date of 

supply. PV    Modules used in Solar Home Lighting System must be warranted for their 

output peak watt capacity, which Should not be less than 90% at the end of Ten (10) years 

and 80% at the end of Twenty five (25) years.  

 

ii. The Warranty Card to be supplied with the system must contain the details of the system. 

The manufacturers can also provide additional information about the system and conditions 

of warranty as necessary 
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2. Battery (For Household) 

 

1. The battery should be 48V, 42 AHr Battery array should be of Sealed maintenance free VRLA 

battery . 

2. Battery sizing should be @ 8 V Ah/Wp (>1500 cycles with 50% DoD) for SMF VRLA battery  

Technical Parameters 

S. 

No 
Description  

Parameter/ value 

( Applicable for only off – grid solar) 

1.1 System Voltage (Nominal) 48VDC 

1.2 Nominal energy    
1 KWh for 200 Wp panel @ C10 rate 

@ 25degC 

1.3 Solar Panel capacity  200 Wp 

 Load setting proposed in the controller   

1 Maximum permissible DOD  for New battery 50%  

2 (a) Maximum Operating Load limited  in Watts 80 watts 

 (b) Max Allowable Emergency load  in Watts 10 Watts 

3 
Allowable Energy out from battery - maximum 

per day 

300Wh (4 Hrs x 80W or 5Hrs x 60W 

or 6Hrs x 50W….) 

4 
(a)  Recommended normal load cuts off  based 

on On-discharge voltage 

1st Year : 48.5V 

3rd Year : 46.0V 

4th Year : 44.0V 

 (b) Recommended emergency load cuts off  

based on On- discharge voltage 

1st Year : 47.5V 

3rd Year : 45.0V 

4th Year : 43.0V 

5 
(a) Normal load Switch on(reconnect) based on 

ON-charge voltage  
54.0V 

 
(b) Emergency load Switch on(reconnect)  

based on  On- charge voltage 
53.5V 

6 Condition for full charge:  

Once in 60 days, the battery should 

be in charge mode for 3 continuous 

days to allow the battery to fully 

charge.  
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In case, the Battery Voltage during 

these 3 days period is not stayed at 

charge voltage of 56.8 for 5 

consecutive hours, bring the battery 

to service station of contractor and 

charge fully. 

7 Charge balance (120%)  

8 Warranty 5 Year 

3. Solar DC Charge controller (For household) 

Features: 

1. Advanced micro-controller technology with accurate voltage settings. 

2. Nominal battery voltage 48 V 

3. High efficiency regulation with three stage charging technique 

4. Acoustic warning for faulty conditions 

 

Protection: 

1. Transient / surge protection 

2. Over – Charge & Deep Discharge Protection 

3. Solar Reverse Polarity Protection 

4. Electronic Overload Protection 

5. Reverse Current Protection from battery at night 

6. Fuse in the battery path for battery reverse polarity & short circuit in the controller. 

 

PARAMETER       SPECIFICATIONS REMARKS 

Solar Input Solar PV Panel –200Wp,Vmp – 48 V  

AC Mains Input 180V-230VAC, upto500W  Option to be provided 

Battery Bank 42 Ah – 48 volt sealed maintenance free 

VRLA battery (50% DoD), Each  battery 

of 12 volt -42 Ah   

 

Battery Charge Control MPPT integrated  

DC Output Options Support upto1 Homes 

As per scope of works 

For both normal and 

emergency line, the 

maximum permissible 

load is limited to 125W 

PARAMETER       SPECIFICATIONS REMARKS 

Type of DC loads  LED lamps, LED tube lights, DC fans and DC Television optional 
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Cell phone USB Chargers, Power Socket 

as per scope of works 

DC Power Output Ratings  125 W Max @ 45-51V  

Status LED Indicators Input Availability, Load Availability and  

Battery Condition 

 

Protection features Fuse for battery; Battery LV and HV 

cutoff;  

short-circuit protection, over voltage 

protection 

 

Communication Bluetooth Low Energy Ver4.0 or higher 

supporting SPP for communication with 

a handheld terminal (phone or tablet) 

for prepaid metering support and data 

logging including real time monitoring of 

solar / grid / battery power in / out. 

RS485 interface for grid to DC power 

module. 

 

User Input Numeric Keypad for sequence entry 

(3x4) to support prepaid metering 

feature 

 

Accuracy of BLE readings +/- 5%  Inaccuracies are higher at 

lower DC Load levels. 

Ambient Operating 

Temperature 

-20⁰C to +70⁰C Temperature range is for 

OGH unit only and not 

applicable for Battery 

bank / Solar panels 

Type of Installation Indoor with IP20 class protection  

Battery Backup time Up to 4 hours on a load of 125W  

 

INDICATORS :The system should have following indicators: 

a. When Solar power is available to the panel – LED is ON, or else LED OFF 

b. The battery indicator should blink and indicate the charging under progress through 

sun-light 

c. The battery indicator should blink and indicate the charging under progress through 

grid 

d. The respective blinking of indicators (as per b & c above) should illuminate 

continuously ON when battery is fully charged  
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e. When load is ON, an indicator must get switch ON  

f. Red indicator should indicate the battery 'Load Cut Off’ condition 

 

 

4. 48 V DC powered ceiling fans/ pedestal fan  with feature for remote operation 

 

Technical Specifications 

Parameter  Specifications 

Type of fan External rotor  

Type of motor Permanent Magnet Brush Less Direct Current (PM 

BLDC) 

Fan size (Sweep) 1200 ±5 mm 

Nominal Operating Voltage 48 V DC 

Operating Voltage Range 45-52 V DC   

Power input 30 W Max 

Max Speed 300 – 320 RPM 

Air delivery at max speed  200-210 m3/min 

Motor controller Sensor less control strategy 

 ON/OFF and speed control  operation  With built-in remote (IR) Sensor for external 

remote control  

Multiple speed settings From  180 RPM to max speed in near equal steps 

from remote 

Starting Fan shall  start and  run  at 45V to 52 V DC 

Start up at all speeds  Smooth starting with a maximum of 180 degree 

(mechanical) reverse rotation, if any.  

Memorising last set speed Fan controller shall be capable of running at the 

last set speed, at the time of Power ON 

Insulation resistance 5 M Ohm @ 600 V DC 

Winding Temperature rise 70 ◦ C 
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Type of blades Aluminium sheet 

Protection features Blocked Blade, Reverse polarity, Over voltage and 

Over Current 

Operating noise at at full speed 65 dBA 

No load operating noise 52 dBA 

Motor construction Totally enclosed type 

Corrosion resistance  Motor body and blades shall be corrosion  

resistant 

Safe operation temperature 50 ◦ C 

Max humidity 90 % Rh 

Other fan accessories Standard down rod, canopy and  shackle clip  

Safety features Compliance to mechanical safety of fan suspension 

system (clamp and down rod) 

Remote control signals,  commands and codes 

Communication  Protocol NEC derived custom  protocol 

Carrier Frequency 38 ± 1 kHz 

Operating  distance (line of sight)                     5 m  

Feedback signal to user Light signals to user  for 2swhenever remote is operated 

Control signals Command Hex Codes 

Fan ON or OFF F_ON_OFF 0x00FF42BB  

Fan speed increase  F_UP 0x00FF52AA 

Fan speed decrease F_DN 0x00FF7888 

Code description 

Command 

 

 

Hex Code 

 

 

Binary  Codes (32 bits) 

 

 

Reversal  

of binary 

digits in 

 Hex Code 

Decimal 

notation        

of the  Code 

F_ON_OFF 0x00FF42BB 

0b 0000 0000 1111 1111 0100 0010 1011 

1011 

DD42FF0

0 3712155392 

F_UP 0x00FF52AA 
0b 0000 0000 1111 1111 0101 0010 1010 554AFF0

1430978304 
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1010 0 

F_DN 0x00FF7888 

0b 0000 0000 1111 1111 0111 1000 1000 

1000 

111EFF0

0 287244032 

Data reception 

 

As per NEC protocol for communication 

 

(i) (i)  Total length of the data reception in one cycle in 32 bits. 

- Logical '0' – a 562.5µs high signal followed by a 562.5µs low signal, with a total   

                time of 1.125ms  

- Logical '1' – a 562.5µs high signal followed by a 1.6875ms low signal, with a total 

time of 2.25ms.  

(ii) Start sequence:  A high signal of 9ms followed by  a low signal of 4.5ms and thus making a total  

time of 13.5ms;  bit sequence is modulating signal.  

5. DC LED lamp (for Household):Technical Specification for DC powered LED bulb operating at 

48 V DC 

 

PARAMETER SPECIFICATIONS 

Wattage(@48VDC) 5W±5% 

System Input Voltage 45 to51V DC 

System Lumen Output @48VDC >360lm 

Color Rendering Index >75 

CCT 5100 Kto6700 K 

LED luminous efficacy (typical) 130lm/W 

System luminous efficacy (typical) 75 lm/W 

Life Span for LED L70>36000 hrs 

Light Degradation Factor <5%after6000 hrs 

Chromaticity shift <0.0025after6000Hrs 

Quality of light output Uniform and no visible LED spots 

Operating temperature 0 to45 °C 

Case Temperature <75 °C 

Operation Mode External Switch 

Bulb Casing AluminumCasting 

mailto:@48VDC
mailto:@48VDC
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Bayonet type Standard B22typeBayonet 

Diffuser  material Polycarbonate 

IP Grade 40 

 

Protections 

Input Reverse Polarity, Input transients, Output  Short  

Circuit and Thermal Shut Down 

Certification LM80 

Design and Manufacturing India 

 

6. DC LEDTube light (For household): Technical Specifications for DC powered DC LED Tube 

light operating at 48V DC and controlled by a specified remote 

PARAMETER SPECIFICATIONS 

Input Wattage <  18 W 

DC Input Voltage 45 to 51V 

LED Driver Efficiency (@ high intensity level 
for the supply voltage range of 45-51 V DC) 

>94% 

Driver Output Voltage 33 to 39 V 

Driver Output Current 435 mA ± 5% 

Total Lumen Output with diffuser > 1380 at maximum brightness setting;> 150    at minimum 
brightness setting 

Color Rendering Index > 80 

CCT 5600 K to 7000 K 

LED luminous efficacy > 130  lm/W  

System luminous efficacy (typical) @ 48 V >  90 lm/W 

High frequency ripple at  input <  600  mV p-p 

Life Span for LED L70 > 36000hrs 

Light Degradation Factor < 5%  after 6000 hrs 

Quality of light output Uniform and not visible LED spots 

Operating temperature 0 to 45 °C 

Case Temperature < 60 °C 

External DC Driver Must have built-in IR sensor.  The driver cover must 
overlap> 5 mm (around 8 mm)  into the tube light edge 

Light ON/OFF and dimming operation  By an external  IR Remote having three button (for 
ON/OFF, light intensity increase  and light intensity 
decrease) 

Start-up mode options Option 1: Comes on with about 50 % intensity level; Option 
2: Comes on with last setting prior to shut-off 



292 

 

Dimming Method PWM 

Dimming lux levels of light (approx)  @ 48V 5 steps   (10 %, 25 %, 50 %,   75% and 100%) 

LED  tube size and length T8, (25.4 mm) and 1200 mm 

Diffuser   material UV treated  polycarbonate 

IP Grade 20 

Operation of LED light Trouble free and  not to cause interference to other DC 
loads 

Protections I/P Reverse Polarity, O/P Open Circuit, Short Circuit, 
Thermal Shut Down and non-compatibility to AC tube light 
fixtures 

Type of mounting Wall Mounting  (The required accessories shall be provided 
by the supplier) 

Certification LM80forLEDand   LM79(for product) 

Design and Manufacturing India 

IR Remote operation, control signals, commands and codes 

Communication Protocol NEC derived custom protocol 

Carrier Frequency 38±1 kHz 

Operating distance(line of sight) 3m 

Control Signals Commands Codes 

Light ON or OFF L_ON_OFF 0x00FFBA47 

Light intensity increase L_UP 0x00FFBF47 

Light intensity decrease L_DN 0x00FFBE47 

Code Description 

Command Hex Code Binary Codes(32bits) Reversalof   binary 
digits in Hex Code 

Decimal notation 
of the Code 

L_ON_OFF 0x00FFBA
47 

0b000000001111111110111010010
00111 

E25DFF00 3797810944 

L_UP 0x00FFBF4
7 

0b000000001111111110111111010
00111 

E2FDFF00 3808296704 

L_DN 0x00FFBE4
7 

0b000000001111111110111110010
00111 

E27DFF00 3799908096 

Data reception As per NEC protocol for communication 

Total length of the data reception in onecyclein32bits. 

 
-Logical '0' –a 562.5µs high signal followedbya562.5µs low signal, with a total 

timeof1.125ms - Logical '1'–a 562.5µshighsignalfollowedbya 

1.6875mslowsignal,witha total timeof2.25ms. 
 
(ii)Start sequence: A high signal of 9ms followed by a low signal of 4.5ms and thus making a total time 
of 13.5ms; bit sequence is modulating signal. 
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7. Integrated Charger and Socket-Specification 

 

Parameter Specification 

Product  : Mobile Charger 

Product Description      : 48VDC Mobile Charger 

Product Name : DC Mobile Charger 

Electrical Specifications 

Nominal Voltage Input :  48V±3V 

Voltage Output  : 5.1V 

Maximum Current Output   : 2.5 Amps 

Efficiency @ FL : 82% 

No Load power consumption :< 100 mW 

Output ripple @FL     : <100mV 

Input Ripple @FL       :  <100mV 

Output voltage Regulation @FL  : <2% 

Protection Specifications 

Reverse Polarity Protection Yes 

Over Load Protection Yes 

Short Circuit Protection  Yes 

8. DC Socket: 

 

The DC Socket unit allows consumers to utilize 48V DC supply for powering up various 

DC appliances viz. Laptop adapter, Set top box, Television etc. This unit shall specifically be 

designed for use with DC installations having mechanical protection for interchange of 

polarities. 
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The salient features of DC socket is given below: 

 

• 48V, 2.5A DC socket 

• Used for powering DC devices such as laptops, set-top boxes, television etc. 

• Uses John’s socket pins 

9. Remote Specifications 

 

PARAMETER SPECIFICATIONS 

IR Transmitter:                                                   Infrared LED,  940nm 

Operation Protocol NEC  

Carrier Frequency 38 kHz 

Indicator LED:                                                    3mm Red LED 

Maximum operating 

distance:                       

3 m 

Max. Key Count:                                                Six 

Type of Switches  Tactile 

Fan key count:                                                  3 (on/off, Speed increase and decrease) 

Light key count:                                                3 (on/off, Light increase and decrease) 

Controller:                                                       16bit Microcontroller 

Power Supply 3V Lithiumbattery, Model: CR2032 

Power Consumption 

(Avg.):                         

Less than 20 mW 

Enclosure Material: ABS Plastic  

Approx Dimensions (l × w 

× h):                    

80mm×40mm×18mm 

Approx. Weight: 35 gms 

 

1) GALVANISATION: 

All steel members shall be fabricated as per approved drawing having smooth edge, drilled 

circular/elliptical holes of suitable measurements. 

All structural steel members and bolts shall be galvanized as per IS:4759 and zinc coating 

shall not be less than 610gm/sq. meter for all structural steel members. All weld shall be 

6mm filled weld unless specified otherwise. All nuts and bolt shall be of property class 5.6 of 

IS 1367. Plain washers shall be as per IS 2016 and spring washers shall be IS:3063 

2) INSPECTION: 

 All inspection/test will be carried out by representative of owner. 

All tests and inspection shall be made at the place of manufacturer unless otherwise 

specially agreed upon by the manufacturer and the owner. The manufacturer shall provide 

http://www.zinga.eu/en/comparison/thermal-galvanisation
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all reasonable facilities, without charge to satisfy him that the material is being supplied in 

accordance with the specification. 

 

The Village list consisting of no. of house holds (as per census), no. of systems to be 

installed (approximately) is given as Annexure B. subject to change as per survey in 

the field. 

Village list* 

Sl  No Name of the 

district 

Name of the village Nos. of 

Households 

1 Kandhamal Garimaska/Ladam/Baliguda 17 

2 Kandhamal Dhubusora/Gochhapada/Phiringia 15 

3 Kandhamal Sajutapa 18 

4 Malkanagiri Podakhal 30 

5 Malkanagiri Ranginiguda 40 

6 Malkanagiri Majhiaguda 25 

7 Malkanagiri Karapali 06 

Total   151 

 

* 

In view of large geographical spread, remoteness, limited time availability for completion 
of the project as well as past experience, OREDA may award at least50% nos. of 
households to L1 and balance nos. of Households will be splittedwithin L-2 and L-3 bidders 
in serial order positioned  and  their willingness to execute the work at the prices quoted 
by L1 bidderasdetailed below. 

1. L2 : 30% 
2. L3 : 20% 

 
 
The L1 shall be considered on the basis of the total price on supply and installation and 
commissioning taken together as one cost. 
In case of claim of exemption from deposition of EMD/ tender cost, sufficient proof in 
support of claim as prescribed by Govt. of India/ Govt. of Odisha Notification to be 
attached with the bid. 

 
Instruction for uploading the bids 

 
i) Interested bidders may visit OREDA’s website www.oredaorissa.comor 

www.tenderwizard.com/OREDA  for details. Tender documents can be viewed free of cost. 

ii) The  bidders  shall  have  to  submit  the  non-refundable  tender  processing  fee for the 

http://www.oredaorissa.com/
http://www.tenderwizard.com/OREDA
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intended work(s) as mentioned  in TENDER SCHEDULE, in e-payment mode only. The 
processing is inclusive of servicetax @15%. 

( NOTE: For tender processing fee to K.S.E.D.C. Ltd. Bangalore, the bidder can use 
various modes of e-payment facility available through Tender wizard Portal, i.e. by  
Credit Card,  Debit Card,  Net Banking). 

iii) The bidders are advised to register their user ID, Password, company ID on website 
www.tenderwizard.com/OREDA by clicking on hyper link “Register Me”.  

(v) Any clarifications regarding the scope of work and technical features of the project can be 
had from the undersigned during office hours 

NB:-All subsequent addendum/Corrigendum to the tender shall be hoisted in OREDA’s official 

web site www.oredaorissa.comand www.tenderwizard.com/OREDA only. 

PARTICIPATION IN e-TENDER:-  

ACQUSITION OF DIGITAL SIGNATURE CERTIFICATE  

(i)    For all the users it is mandatory to procure the Digital Signatures of Class III only.  

(ii) Contractors / Vendors / Bidders / Suppliers are requested to follow the following steps for      
registration. 

REGISTRATION IN TENDER WIZARD PORTAL 

(i)   Log in www.tenderwizard.com/OREDA Click “Register”, fill the online registration Form.   

(ii) Payment shall be made to KSEDCL, Bangalore for vendor registration in tender wizard portal in 

e-payment mode only.  

(iii) As soon as the verification is done the e-tender user ID will be enabled/provided.  

ON-LINE REQUEST FOR e-tender DOCUMENTS.  

After viewing Tender Notification in www.tenderwizard.com/OREDA if bidder intends to 
participate in tender, he has to use his e-tendering User ID and Password which has been received 
after registration and acquisition of DSCs (Digital signature certificate). If any Bidder wants to 
participate in the tender he has to follow the instructions given below.  

(i) Insert the PKI (which consists of your Digital Signature Certificate) in your System.  

    (Note: Make sure that necessary software of PKI be installed in your system). 

(ii) Click / Double Click to open the Microsoft Internet Explorer  

          (This icon will be located on the Desktop of the computer). 

(iii) Go to Start > Programs > Internet Explorer. Type www.tenderwizard.com/OREDA in 
the address bar, to access the Login Screen.  

(iv) Enter e-tender User Id and Password, click on “Go”. Click on “Click here to login” for selecting 
the Digital Signature Certificate. Select the Certificate and enter DSC Password. Re-enter the 
e- Procurement User Id Password  

(v)  Click “Un Applied” to view / apply for new tenders.  

http://www.tenderwizard.com/SOUTHCO
http://www.oredaorissa.com/
http://www.tenderwizard.com/OREDA
http://www.tenderwizard.com/OPTCL
http://www.tenderwizard.com/OREDA
http://www.tenderwizard.com/OREDA
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(vi) Click on Request icon for online request. After making the request, bidder has to pay the 
requisite tender processing fee (as indicated in tender notice) through e-payment facility only 
available in the portal. Bidders will receive the Tender Documents which can be checked and 
downloaded by following the below steps. 

(vii)  Click to view the tender documents which are received by the user. Tender document screen 
appears.  

(viii) Click “Click here to download” to download the documents.  

NOTE: For vendor registration and payment of tender processing fee to KESDCL, the bidder 

can use various modes of e-payment facility available through Tender wizard Portal, i.e. by 

Credit Card, Debit Card, Net Banking. 

  PROPER FILLING UP OF THE PRICE SCHEDULE:  

   The bidder should fill up the Techno commercial and price schedule properly in the bid sheets 

provided in .xls format and up-load the same without changing the file name. The tender may be 

rejected if the schedule of price is submitted in incomplete form. 

NB: The bid sheets (.xls file) shall be uploaded in www.tenderwizard.com/OREDA portal, prior to 

online closing of the tender. By no other means (except online) price bid shall be accepted for 

evaluation of tender. 

(i)   After completing all the formalities Bidders will have to submit the tender as specified in 

NIT and must take care of all instructions. Prior to submission, verify whether all the 

required documents have been attached and uploaded to the particular tender or not.  

Note down / take a print of bid control number once it displayed on the screen  

(ii)         Tender Opening event can be viewed online. 

(iii)       Competitors bid sheets are available in the website for all participated bidders. 

NOTES:  

For any e-tendering assistant contact help desk number, 

080- 40482000(Bangalore). OREDA HELP DESK- 09937140591/09776823641 

  DEAD LINE FOR SUBMISSION OF BIDS  

(i) Soft  copy  of  the  bid  shall  be  uploaded  through  the  portal 

www.tenderwizard.com/OREDAon or before the online submission 

time and date as stipulated in the bidding document. DD towards 

Tender cost, DD/BG towards Bid Security, tender processing fee 

acknowledgement & a set of all uploaded documents must be 

received by OREDA at the address specified not later than the time 

and date stated in the tender notification.+ 

In the event of   the specified date for the submission of bids being declared a holiday for 

OREDA, the bids will be received on the next working day as per the time indicated in tender 

http://www.tenderwizard.com/OREDA
http://www.tenderwizard.com/OPTCL
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notification. 

(ii) OREDA may, at its discretion, extend this deadline for submission of bids by amending the 

Bidding Documents in accordance with Instruction to Bidders for the reasons specified 

therein at any time prior to opening of, in which case all rights and obligations of Employer 

and bidders will thereafter be subject to the deadline as extended.  

 LATE BIDS  

(I) Soft copy of the bid will not be uploaded on the portal after expiry of submission time and 

the bidder shall not be permitted to submit the same by any other mode. In such case, even 

if the bidder has submitted the specific documents in hard copy in original (viz., bid security, 

tender cost & any other document)  within  the  stipulated  deadline,  its  bid  shall  be  

considered  as  late  bid.  The hard copy submitted [specific documents (viz., bid security, 

tender cost.)] shall be returned unopened to the bidder. 

(ii)  Hard copy of the bid security i.e EMD in shape of DD/BG if received by OREDA after the last 

date for submission of the bid the same  will be considered as late bid even if the bidder has 

uploaded the soft copy of the bid within the stipulated deadline.  

In such a case, the soft part of the bid uploaded on the portal shall be sent unopened to 

“Archive” and shall not be considered at all any further.  

 

 MODIFICATION AND WITHDRAWAL OF BIDS:-  

(i)   Bidder may modify or withdraw their bids through the relevant provisions on the portal 

www.tenderwizard.com/OREDAup  to  due  date  and  time  of  submission  of  bid 

indicated in tender notification 

(ii) The Bidders may modify and resubmit their bids as per the provisions given in the portal.                    

(iii)      Bidders may withdraw their bids through the relevant provisions of mentioned in the portal.  

(iv)  No bid shall be modified/ withdrawn after the dead line for submission of bids.         

Withdrawal/modification of bid before the expiry of bid validity shall result forfeiture of 

Bidder’s bid security. 

  ACCEPTANCE/REJECTION:- 

OREDA reserves the right to accept / reject any or all Tenders without assigning any reason 

thereof and alter the quantity of materials mentioned in the Tender documents at the time of 

placing purchase orders. Tender will be summarily rejected if: 

i) Bid security is not deposited either in shape of Bank Draft in favor of OREDA payable 

at Bhubaneswar or Bank Guarantee executed in favour of OREDA.  

http://www.tenderwizard.com/OREDA
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Note: Bid security against previous Tenders, if any, will not be adjusted towards 

Bid security against this Tender.  

ii) Complete Technical details are not enclosed. 

iii) Tender is received after the last date for what-so-ever reasons.. 

 

 PROCEDURE FOR OPENING THE BIDS  

The procedure of opening of the bid shall be as under  

o The TECHNICAL BID shall be opened at the time & date mentioned in the bid notice 

by OREDA  in the presence of bidders, who choose to be present. If necessary, the 

firms may be called for Technical Presentation the schedule for which will be 

intimated by OREDA. 

o The Price bid shall be opened after evaluation of technical suitability of the offers. 

The date for opening of Price bid shall be communicated subsequently. The Price Bid 

of only those bidders shall be opened who qualify in the technical bid.  

o All taxes applicable at the time of supply will be charged separately.  

o The supplied materials should strictly comply to the specifications as mentioned in 

the bid; otherwise the material would be liable for rejection.  

o Any clarification on the technical specification and commercial terms and condition 

may be clarified in writing from OREDA.  

o Deviation of any commercial terms and condition and technical specification shall 

not be entertained under no circumstances.  

o All the bidders shall essentially indicate the break-up of prices as shown in Price bid.  

o During the warranty period, MNRE/ State Agencies/ Users reserve the right to cross 

check the performance of the systems with the minimum performance levels 

specified in the MNRE specifications.  

 

Chief Execuitve 
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Techno-commercial bid sheet 

ODISHA RENEWABLE ENERGY DEVELOPMENT AGENCY 

E -Tender Notice No. DETAILS OF TENDER CALL NOTICE No. /OREDA DTD-  

NAME OF THE WORK  Rural Electrification works of 151 Households of 07 nos. villages of 
Odisha under Standalone System in under SETU/Oth. 

 

SUPPLIER INFORMATION 

NAME OF THE BIDDER   

THE BIDDERS ARE REQUIRED TO FURNISH THE FOLLOWING DETAILS AS PER THE FORMAT GIVEN  BELOW  
WHICH IS A MANDATORY REQUIREMENT FOR EVALUATION OF BIDS. 

Sl.No. DETAILS TO BE FILLED IN  BY THE BIDDER 

1 BIDDER’S NAME   

2 BIDDER’S SITE NAME (Name 
of the Place) 

  

3 ADDRESS_LINE1   

4 ADDRESS_LINE2   

5 ADDRESS_LINE3   

6 ADDRESS_LINE4   

7 CITY   

8 STATE   
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9 COUNTRY   

10 PIN CODE   

11 PHONE NO.   

12 FAX NO.   

13 CST REGISTRATION NO.   

14 VAT REGISTRATION NO.   

15 SERVICE TAX REGISTRATION 
NO. 

  

16 PAN NO.   

17 TIN NO.   

18 CONTACT PERSON’S NAME   

19 POSITION / DEPARTMENT 
OF CONTACT PERSON 

  

20 CONTACT PERSON’S E MAIL 
ID 

  

21 CONTACT PERSON’S PHONE 
NO. AND MOBILE NO. 

  

22 CONTACT PERSON’S FAX NO.   

 

ODISHA RENEWABLE ENERGY DEVELOPMENT AGENCY 
E -Tender Notice No. DETAILS OF TENDER CALL NOTICE No/OREDA DTD-  

NAME OF THE WORK  Rural Electrification works of 151 Households of 07 
nos. villages of Odisha under Standalone System in 

under SETU/Oth. 

General Conditions for eligibility (INDIVIDUAL) 

NAME OF THE BIDDER   

Technical Criteria 

Sl. 
No. 

Description  To be filled by the bidder (to be filled in YES or NO 
only) 

A a) Whether the bidder have successfully 
erected, tested and commissioned power 
generation or power sub-transmission or 
distribution projects/system in a single 
turnkey contract in last 7 years as on the 
date of bid opening, having installation of at 
least 80% of the KW capacity* considered in 
proposed bid and the system so created must 
be in satisfactory operation for at least one 
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(1) year as on date of opening of bid. 

b) Whether the bidder have successfully 
erected, tested and commissioned power 
generation or power sub-transmission or 
distribution projects/system in a Two 
contracts in last 7 years as on the date of bid 
opening, having installation of at least 50% of 
the KW capacity* considered in proposed bid 
and the system so created must be in 
satisfactory operation for at least one (1) year 
as on date of opening of bid. 

  

c) Whether the bidder have successfully 
erected, tested and commissioned power 
generation or power sub-transmission or 
distribution projects/system in a Three 
contracts in last 7 years as on the date of bid 
opening, having installation of at least 40% of 
the KW capacity* considered in proposed bid 
and the system so created must be in 
satisfactory operation for at least one (1) year 
as on date of opening of bid. 

  

d)Whether the bidder have technical 
experience of erection, testing and 
commissioning of renewable energy solar 
off-grid/grid project in single contract whose 
generation capacity shall be atleast10% of 
total KW capacity* proposed in the bid and 
the system so created must be in satisfactory 
operation for at least one (1) year as on date 
of opening of bid. 

  

Commercial Criteria  
B a) Whether the bidder have the experience in 

single completed work of electrical erection, 
testing and commissioning of power 
generation or power sub-transmission or 
distribution projects/system costing not less 
than the amount equal to 80% of the 
estimated amount of the project. 

  

b)Whether the bidder have experience in two 
completed work of electrical erection, testing 
and commissioning of power generation or 
power sub-transmission or distribution 
projects/system costing not less than the 
amount equal to 50% of the estimated 
amount of the project individually. 
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c) Whether the bidder have experience in 
three completed work of electrical erection, 
testing and commissioning of power 
generation or power sub-transmission or 
distribution projects/system costing not less 
than the amount equal to 40% of the 
estimated amount of the project 
individually. 

  

d) Whether the bidder have Positive Net 
Worth for the each of the last three Financial 
Years. Net worth means the sum total of the 
paid up capital and free reserves (excluding 
reserves created out of revaluation) reduced 
by aggregate value of accumulated loses 
(including debit balance in profit and loss 
account for current year) and intangible 
assets. 

  

d)Whether the bidder have Minimum 
Average Annual Turnover (MAAT) of Rs. 987 
Lakhs in best three years out of last five 
financial years. 

  

e) Whether the bidder have liquid assets (LA) 
and/ or evidence of access to or availability of 
fund based credit facilities of Rs 329 Lakhs.  
The Banker should confirm that the Credit 
facility is earmarked for the Work specified 
under Bid on receipt of the Bid. Liquid assets 
would include cash (and equivalents), bank 
deposits, securities that can be freely traded 
and receivables which has general certainty 
of getting received. 

  

*Proposed bid capacity (in KW)= [(Total Nos. of Households covered * 0.2 KW/HH for standalone system)  

 

 

 

 

ODISHA RENEWABLE ENERGY DEVELOPMENT AGENCY 

E -Tender Notice No. DETAILS OF TENDER CALL NOTICE No. 
/OREDA DTD-  

NAME OF THE WORK  Rural Electrification works of 151 
Households of 07 nos. villages of 

Odisha under Standalone System in 
under SETU/Oth. 

 

NAME OF THE BIDDER   

Technical Criteria for Joint Venture firms 

Sl. 
No. 

Description  To be filled by the bidder (to be filled 
in YES or NO only) 
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A a) Whether all partners in the joint venture firms (having not 
more than three partners with one partner as lead partner) 
have jointly meet qualification requirements set forth in para 
I(i) or I(ii) or I (iii) or I(iv) in tender document page 40. 

  

b) Whether the lead partner have successfully erected, tested 
and commissioned power generation or power sub-
transmission or distribution projects/systemin a single contract 
in last 7 years as on the date of bid opening, having installation 
of at least 50% of the KW capacity considered in proposed bid 
and the system so created must be in satisfactory operation for 
at least one (1) year as on date of opening of bid. 

  

c) Whether Each of the other partners have successfully 
erected, tested and commissioned power generation or power 
sub-transmission or distribution projects/system in a single 
contract in last 7 years as on the date of bid opening, having 
installation of at least 30% of the KW capacity considered in 
proposed bid and the system so created must be in satisfactory 
operation for at least one (1) year as on date of opening of bid. 

  

Commercial Criteria for Joint Venture firms 

B a) Whether the firmExperience in single completed work of 
electrical erection, testing and commissioning of power 
generation or power sub-transmission or distribution 
projects/system costing not less than the amount equal to 80% 
of the estimated amount of the project. 

  

b)Whether all the partners of the JV have meet, individually, 
the qualification set forth at para 1.02.1 & 1.02.2 and 
collectively the requirement of para 1.02.3 & 1.02.4 in tender 
document page no: 41, 42. The figures for each of the partner 
of the joint venture shall be added together to determine the 
bidder’s compliance with the minimum qualifying criteria set 
out in para 1.02.3 & 1.02.4. 

  

c) Whether at least one partner have meet, not less than 40% 
of the minimum criteria given at Para 1.02.3 & 1.02.4 in tender 
document page no: 42. 

  

d) Whether each of the other partner(s) have meet not less 
than 25% of the criteria given at Para 1.02.3 & 1.02.4 in tender 
document page no: 42. 
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ODISHA RENEWABLE ENERGY DEVELOPMENT AGENCY 
E -Tender Notice No. DETAILS OF TENDER CALL NOTICE No. /OREDA 

DTD-  

NAME OF THE WORK  Rural Electrification works of 151 Households of 
07 nos. villages of Odisha under Standalone 

System in under SAUBHAGYA & SETU 

ABSTRACT OF GTCC 

NAME OF THE BIDDER   

Sl.No. Description  To be filled 
by the bidder 
(to be filled 
in YES or NO 

only) 

Uploaded Supporting file name 
and Number 

1(a) Cost of Tender Document:  D.D No & 
Date 

    

1(b) Bid security in the form Bank 
Guarantee No. & Date / D.D No. & Date 

    

1(c) Tender Processing Fee: Receipt No. & 
Date 

    

2  Whether the bidder is a 
Manufacture/System Integrator/Joint 
Venture (Furnished relevant 
documents) 

    

3 Whether Valid Test certificates of 
MNRE approved laboratories against 
Solar PV systems to be supplied 
enclosed with the bid 

    

4 Joint Venture Agreement and Power of 
Attorney for Joint Venture 
(Attachment-3 (JV)) 

    

5 Qualifying Requirement Data 
(Attachment-3 (QR)) 

    

6 Form of Certificate of Origin and 
Eligibility (Attachment-4) 

    

7 List of Special Maintenance Tools & 
Tackles (Attachment-4A) 

    

8 List of Special Maintenance Tools & 
Tackles (Attachment-4B) 

    

9 Bought-out & Sub-contracted Items 
(Attachment-5) 

    

10 Alternative, Deviations and Exceptions 
to the Provisions (Attachment-6) 

    

11 Manufacturer’s Authorization Form 
(Attachment-7) 

    

12 Work Completion Schedule 
(Attachment-8) 

    



306 

 

13 Information regarding Ex-employees of 
XXXXX (Name of Employer) in our 
Organisation (Attachment-11) 

    

14 PRECONTRACT INTEGRITY PACT 
(Attachment-12) 

    

15 Option for Initial Advance (either 
Interest Bearing Initial Advance or No 
Initial Advance) and Information for E-
payment, PF details and declaration 
regarding Micro/Small & Medium 
Enterprises) (Attachment-15) 

    

16 Additional Information (Attachment-
16) 

    

17 Declaration for tax exemptions, 
reductions, allowances or benefits) 
(Attachment-17) 

    

18 Declaration (Attachment-18)     

19 Bank Guarantee verification Check list 
(Attachment-19) 

    

20 Confirmation to Technical Specification 
(Declaration) 

    

21 Certificate of Unconditional 
Acceptance of the tender (Declaration) 

    

22 Copy of valid OVAT /CST clearance certificate     

23 Copy of audited balance sheet for 2011-16 
clearly indicating the turnover from solar PV 
business 

    

24 Certificates from the authorized officer as 
proof of experience as prescribed in tender 
document  

    

25 Xerox copy of Proof of production capacity 
issued by competent authority. 

    

26 Recent (2013-14 onwards) test certificates 
from appropriate authorized test centers of 
MNRE, GOI for module, battery and inverter. 

    

27 Xerox copy of Service Tax Registration 
Certificate 

    

28 Organizational profile     
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ODISHA RENEWABLE ENERGY DEVELOPMENT AGENCY 
FORMAT FOR PAST SUPPLY EXPERIENCE 

E  
Tender 
Notice 
No. 

DETAILS OF TENDER CALL NOTICE No.        /OREDA DTD-  

NAME OF 
MATERIAL 

Rural Electrification works of 151 Households of 07 nos. villages of Odisha under Standalone 
System in under  SETU/Others 

NAME 
OF THE 
BIDDER 

  

DETAILS OF PURCHASE ORDER(S) EXECUTED DURING FY 2015-16 to 2021-22 

Sl. No. P.O. No. Date Order 
Quantity 

Name of 
the 

Client 

Quantity Supplied during 

1         FY 
15-
16 

FY 
16-
17 

FY 
17-
18 

FY 
18-
19 

FY 
19-
20 

FY 
20-
21 

FY 
21-
22 

2                       

3                       

4                       

5                       

6                       

TOTAL                       
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financial Bid 

Tender No. ___________/OREDA Dt.     . 

Rural Electrification works in Odisha  under SAUBHAGYA - Standalone System 

(Schedule of rates and prices) 

Bidder's Name & Address: 
  

  
  

      
All prices in Indian 
Rupees     

Sl. No Item              Rate per system 

Sr. No. Description Unit Qty 

Unit price 
including freight, 

loading & 
unloading, 

insurance, FOR 
assigned site 

Total 
Amount 

 
Household Standalone System         

 1  Material Components         

a 

Supply of Solar PV Panels 200 Wp – 48 
Volt  as per technical specification, 
approved drawings and scope of work.  

Nos.       

b 

Supply of Solar DC charge controller with 
junction box, single pole & double pole 
MCBs, AC input option etc as per 
technical specification, approved 
drawings and scope of work.  

Nos.       

c 

Supply of corrosion resistant mounting 
structure including GI pipe, metallic 
frame, cross arm, pedastal, anchor 
fasteners, nuts, bolts, sign board etc as 
per technical specification, approved 
drawings and scope of work.  

Set       

d 

Supply of battery bank with battery 
enclosure and stand of suitable size as 
per technical specification, approved 
drawings and scope of work.  

        

e 
48 V, 22 Ahr (App. 1000 Watt-Hour) 
Lithium ferro phosphate - 90% DoD 

Nos.       

f 
48 V, 42 A-hr, (Appr. 2000 watt-hour) 
with Sealed maintenance fee VRLA 
battery with l 50% DoD,  

Nos.       

g 

Supply of 5 watts W-LED 48 V DC lamp, 
holder and other mounting accessories 
as per detailed technical specifcations, 
scope of work  

Nos       

h 

Supply of 18 Watts 48 V DC LED tube 
light fixture with variable illumination 
features operating with remote 
controller. Tube light fixture to be 
supplied with mounting accessories and 
remote control switch etc as required as 

Nos       
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per technical specification and scope of 
the work.  

I 

Supply of 48 V DC Permanent Magnet 
Brush Less Direct Current (PM BLDC) 
1200mm sweep, white in colour, DC 
ceiling / pedestal fan . Fan to be supplied 
with mounting accessories and remote 
control switch etc as required as per 
technical specification and scope of the 
work.  

Nos       

2 

Installation & commissioning of the 
system (Supply of house wiring as well as 
system wiring materials including flexible 
multistrand 2 core copper conductor 
cables, rigid non-metallic 12 mm dia 
conduit, mounting accessories, USB 
Charging point/port, remote control 
switch& manual switchetc as required as 
per technical specifications and scope of 
work including Erection, testing and 
commissioning of  3 Nos. W-LED lamps (5 
W), 1 No. W-LED tube light (18 W) & 1 
No. 1200 mm sweep DC ceiling fan / 
pedestal fan (30 W +/- 10 %) with 
remote control switches, stationary 
battery bank (for 48V supply), power 
socket (25 W), USB port, sign board, user 
instruction manual including  Erection, 
testing & commissioning of Solar PV 
system containing 48 V Panels, Solar DC 
charge controller, mounting Structure 
with foundation, hardware etc as per 
technical specification, approved 
drawings and scope of work). 

        

3 

Annualized Comprehensive maintenance 
 
contract (CMC) for five years @10%  of 
(Sl. 1+2)  

    
 (Auto calculated) 
  

4 GRAND TOTAL (1+2+3 )         
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