



ODISHA RENEWABLE ENERGY DEVELOPMENT AGENCY
Under the Department of Science & Technology
Government of Odisha
(ISO 9001:2008 / ISO 14001:2004)
S/59,MANCHESWAR INDUSTRIAL ESTATE
BHUBANESWAR-751010, ODISHA

Website : www.oredaorissa.com E-mail : ceoreda@oredaorissa.com

L.No 2962/OREDA
VII/SSD/SI-001/2016

Dated. 18.07/2016

Tender Cancellation Notice

Notice Inviting Tender vide No. 5538/ OREDA Dt.10.03.2016 for execution of Solar Energy Based Dual Pump pipe Water Supply through RWS&S Rural Development Department & Other Department Govt. of Odisha in more than 2000 habitation in phased manner is hereby cancelled on administrative grounds.


18/7.
Chief Executive

Memo No. 2963/OREDA

Copy forwarded to Additional Secretary to Govt. Department of Rural Development, Govt. of Odisha for information and necessary action.

Dated: 18.7.2016


Chief Executive

Dated: 18/7.

Memo No. 2964/OREDA

Copy forwarded to the Special Secretary to Government, Science & Technology Department, Govt. of Odisha, Bhubaneswar for information and necessary action.


Chief Executive

Dated: 18/7, 18.7.2016

Memo No. 2965/OREDA

Copy forwarded to the Engineering -In-Chief, Govt. of Odisha, RWS&S, Jala "O" Parimal Bhawan, Unit-5, Bhubaneswar-751001 for information and necessary action.


Chief Executive

Dated: 18.7.2016

Memo No. 2966/OREDA

Copy to the Director, MNRE, Govt. of India, Regional Office, Plot No. 2/176, Nayapalli, Bhubaneswar for information and necessary action,


Chief Executive

Dated: 18/7

(2)
Memo No. 2967/OREDA
Copy to the Director (Admn)/Accounts Officer, OREDA for information and necessary action with a request to publish in two Local Odiya news paper, Samaj & Sambad and Times of India, All india edition.

18.7.2016
Dated:

Chief Executive

(3)
Memo No. 2968/OREDA
Copy to the Joint Director (Tech) I/C, Deputy Director (Tech), Technical Division-I & II for information and necessary action.

18/7
Dated: 18.7.2016

Chief Executive

(2)
Memo No. 2969/OREDA
Copy to Publicity wing for Website for hosting/Copy to Notice Board.

18/7
Dated: 18.7.2016

Chief Executive